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DOCUMENT NO. REV 

11-0282C-01-02-09-001 0 

 

ADDENDUM TO SCOPE OF 
WORK   

SHEET 1 OF 1 
 

Addendum to Scope of Work 
 

 
   2.  PREAMBLE:  

 
The following point is added:- 
 
iv. The Pipeline route may change substantially depending upon the various site conditions / approvals. 
The quoted rates by the bidder shall remain valid in all such eventualities. 
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       Annexure – 9 
  PAYMENT TERMS 
 

              Progress Payments shall be released to Contractor against monthly running account bills duly certified by   
Engineer-in-charge. The basis for payment against various items shall be below: 

 
   Following Payment Terms shall be applicable for PART- A [] GWALIOR) and PART- B [UJJAIN] 
 

Main Pipeline Laying (Item Mainline of SOR)  

I Mainline 

 1 Completion of site development, clearing and grading of 
ROU , Trenching, Stringing, bending, field welding. 

: 30% progressively 

 2 Completion of radiography / NDT clearance , Joint coating 
of field joints, holiday testing before lowering, coating 
repairing, lowering, providing padding / supports wherever 
necessary. 

: 30% progressively 

 3 Back filling of trench as per specification , Tie-in, 
field coating of tie-in joints, hydro-testing, 
dewatering and cleaning of pipe 

: 30% progressively 
 

 4 Final cleanup and restoration of ROU, Submission of as 
built drawings, and documents, line pipe book etc., Re-
conciliation of material , handing over of Complete Pipeline 
system and acceptance of the system by Owner 

: 10% 

II Cathodic Protection 

 1 Delivery of material at site and installation of the system 
(linked with main pipeline laying) 

: 60% 

 2 Testing & commissioning : 30% 

 3 Submission of “As Built” document & Handing over of 
Pipeline & terminal. 
 

: 10% 

III Other items not covered above  

 1 Completion of individual item of work as per SOR including 
supplies wherever involved 

: 90% progressively 

 2 After successful completion & handing over of terminal : 10% 

 TERMINAL 

I 1 PIPING, MECHANICAL EQUIPMENTS, ELECTRICAL, TELECOM/SCADA, 
INSTRUMENTATION WORKS 

 1 For Supply Items :  

  (i) On receipt of material at site & inspection : 80% 
 

  (ii) Installation & testing  10% 
 

  (iii) After completion of Terminal works in all respects and 
acceptance by Engineer-in-charge. 

: 10% 
 
 
 



 2 For Erection Items : : 

  (i) On completion of installation & testing : 90% 

  (ii) After completion of terminal works in all respects & 
acceptance by Engineer-in-charge. 

: 10% 

 3 For Items involving both Supply & Erection : : 

  (i) On receipt of materials at site and inspection. : 70% 

  (ii)  After erection & testing : 20% 

  (iii) After completion of terminal works in all respects & 
acceptance by Engineer-in-charge. 

: 10% 

II Civil & Structural works 

 1 Completion of individual item of work including supplies as 
per SOR 

: 90% progressively  

 2 Successful completion & handing over of terminal : 10% 

III For Lump sum Items 

 1 1.1 Completion of individual item of work  : 90%  

 2 Successful completion & handing over of terminal : 10% 

IV Any other item not covered above 

 1 1.2 Completion of individual item of work or supplies 
or both wherever involved 

: 90% progressively  

 2 After successful completion & handing over. : 10% 

 
8.  PAYMENT METHODOLOGY 
8.1  The contractor shall raise CENVATable invoices on fortnightly basis. Bidder shall enclose all 

documents as per check list issued by JPK/GAIL including during kick off meeting. 
 
8.2  The payments to the Contractor will be released within a period of 15 days from the date of receipt 

of the complete invoice as per the terms and conditions of the Contract. 
 
8.3  GAIL has introduced the computerized Bill Watch system whereby the contractor will be issued a 

receipt at the time of the submission of the bills. The contractor can see the status of their bill on 
GAIL’s website. 

 
8.4  Employer will release payment through e-payments only as detailed in the Bidding Document. 
 
8.5  Further break-up of Lump-sum Prices, if deemed necessary for any progressive payment of 

individual item may be mutually arrived at between Engineer-in-Charge and the Contractor. 
 
8.6  All payments against running bills are advance against the work and shall not be taken as final 

acceptance of work / measurement carried out till the final bill. 
 




