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INVITATION FOR BID (IFB) 
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  INVITATION FOR BIDS (IFB)  
 

M/s GAIL GAS Limited, Noida, invites bids on Limited Domestic Competitive Bidding basis for 
construction of CNG Station from competent vendors meeting the Bid Evaluation Criteria as detailed 
in Annexure – 1 to IFB.   

 
1.0 BRIEF PROJECT DETAILS  
 

 1.1    M/s GAIL GAS Limited a subsidiary of Gail India Ltd is in the process to supply compressed natural            
Gas, For this purpose  CNG station  is being constructed at Kota city and M/s GAIL Gas Ltd. has appointed 
M/s Wood Group Engineering India Pvt.Ltd. as their consultant for the above project.  

 
          
1.2            SALIENT FEATURES OF BID DOCUMENT: 
 

1.2.1 Type of Enquiry Limited Domestic Competitive Bidding  

1.2.2 Bid Document No 
110290/WGI/GAIL GAS/18-R0  
(To be referred in all future correspondence) 

1.2.3 
 Completion Period from 
date of issue of Fax of 
Intent    

Completion Period – Five  (5) weeks from date of issue of FOl 
 
1. One (1) week shall be given for mobilization of contractor at site. 
 
2. Four (4) weeks for Construction & Pre-Commissioning / Commissioning. 
 

1.2.4 Bid Document on Website 
 
15.01.2010 
 

1.2.5 Pre-Bid Meeting Date and 
Venue NOT APPLICABLE  

1.2.6 Last date and time for 
submission of bid Upto 25.01.2010 at 14:00 Hrs at GAIL GAS Office, Noida   

1.2.7 Date and time of opening 
of Un-priced Bids  On 25.01.2010 at 14:30 Hrs at GAIL GAS Office, Noida   

1.2.8 Bid Document Fee  
(Non refundable) Not Applicable  

1.2.9 Contact Person 

     Mr. Ramesh Chand, Head (C&P)  
Phone: 00 91 11 4160- 8770 / 8384  
Fax No.: 00 91 11 4654–2419 
E-mail: ramesh.chand@woodgroupindia.com   

 
(If the dates of pre bid meeting or/and unpriced bid opening identified as above happen to be a 
declared holiday in GAIL GAS / WGI, New Delhi, then the next working day shall be considered). 

 
Bids to be submitted in GAIL GAS Office, Noida before due date and time. We have enclosed Price 
Schedule Formats as an excel attachment in Bid Document.  Bidders are requested to down load the 
same and quote their prices strictly as per the format without altering the content of it. 
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2.0 PRE-BID MEETING – NOT APPLICABLE  

 
2.1 Pre-bid Meeting shall be held at GAIL GAS Limited, 2nd Floor, HHEC Building, A-2 Sector-2 Noida - 

201301. Bidders or their authorized representatives are requested to attend the Pre-Bid Meeting so 
that their queries, if any, related to the Bid Document and Scope of Supply / Work can be addressed 
during the meeting.   

 
2.2 The bidders are requested to send clarifications, if any, by courier or by fax or by e-mail to reach GAIL 

GAS at least four (04) days before the pre-bid meeting. The clarifications shall be provided during the 
pre-bid meeting. 

 
2.3 Non-attendance of the pre-bid meeting shall not be a cause of disqualification of the bidder. 

 
3.0         SCOPE OF WORK  

 
Refer Vol II of II 
 

            4.0   EMD / BID SECURITY 
 

 RS. 40,000.00 
 

5.0   ZERO DEVIATION BIDS 
 

5.1 This is a ZERO Deviation Bidding Process.  Bidder is to ensure compliance of all provisions of the 
Bidding Document and submit their bid accordingly.  Bids with any deviation to the bid conditions shall 
be liable for rejection. 

6.0 GENERAL 
 

6.1  Deleted.  
 

6.2 Bidder can download the Bid Document from WGI’s website 
http://www.woodgroupindia.com/ggl/tender.htm or GAIL GAS’s website 
http://www.gailtenders.in/home.asp.  However, bidders have to submit their bids only through physical 
form.  

 
 Corrigenda / Addenda, if any, shall also be available on the referred web sites. Further, bidder shall 

give an undertaking on their letterhead that the content of the bidding document have not been altered 
or modified. 

 
 Any bidder who meets the bid evaluation criteria (BEC) as mentioned in bid document and wishes to 

quote against this tender may download the bidding document and submit the bid complete in all 
respect as per terms & condition on or before the bid due date.   

 
 

  No extension in the bid due date / time shall be considered on account of delay in receipt of any 
document. 

 
6.3  Deleted. 

 
6.4  GAIL GAS / WGI reserves the right to carry out capability assessment of the bidder including referral 

to in-house information. 
 
 6.5 GAIL GAS / WGI will not be responsible or liable for cost incurred in preparation & delivery of bids, 

regardless of the conduct or outcome of the bidding process. 
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     6.6  Bids received after stipulated last date and time, due to any reasons what -so-ever, including postal 
delays, will not be considered. 

 
     6.7  GAIL GAS / WGI will follow purchase preference policies as per prevailing guidelines of Government 

of India.   
 
 6.8  Bidder should not be under liquidation, court receivership or similar proceedings. 
 
 6.9      Bidder should not be black listed with any PSU and should not be on holiday list of GAIL GAS. 

 
6.10 Documents / Bids sent through Fax / E-mail / Computer floppy/CD/DVD shall not be accepted.  

 
 6.11  GAIL GAS / WGI reserves the right to reject any or all the bids received at its discretion without 

assigning any reason whatsoever.  
 
6.12               This Invitation of Bids (IFB) is an integral and inseparable part of the Bid Document. 

 
For & On Behalf of GAIL GAS Limited 

 
 

Head (C & P) 
Wood Group Engineering India Pvt.Ltd 

18 Incube Business Centre, Level - 4 
Nehru Place 

New Delhi – 110019  
Phone: 00- 91-11- 4160-8770 / 8384 

Fax:  00 - 91-11-4654-2419
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                                                                                    ANNEXURE – 1  
 

             BID EVALUATION CRITERIA  

2.1 TECHNICAL CRITERIA  

2.1.1 Bidder should have executed and completed successfully under a single contract, Composite Civil 

Construction works including supply of all materials, equipments tools/tackles, labour, etc of value not less 

than Rs. 10.00 Lakhs in any of the last 5 years reckoned from the bid due date. 

2.2 DOCUMENTS REQUIRED  

Bidder shall meet the qualification criteria as stated above. Bidder shall furnish following document along with 

the bid to justify meeting the stipulated qualification criteria.  

(i) Copies of Work Order detailing scope of work along with Completion certificate issued by client.  

In absence of above document, GAIL GAS reserves the right to reject the bid without making any reference to 
the bidder. Owner reserves the right to get direct feedback from user on satisfactory performance. 

 
 

Page 5 of 161



  

CNG AND CITY GAS DISTRIBUTION PROJECT 
TENDER FOR CNG STATION CONSTRUCTION  

VOLUME I OF II - COMMERCIAL 

 

Bid document no.: 110290/WGI/GAIL GAS/18-R0    Page 1 of 15 
Section II  ITB 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION II 
 

INSTRUCTIONS TO BIDDERS (ITB) 

Page 6 of 161



  

CNG AND CITY GAS DISTRIBUTION PROJECT 
TENDER FOR CNG STATION CONSTRUCTION  

VOLUME I OF II - COMMERCIAL 

 

 
Bid document no.: 110290/WGI/GAIL GAS/18-R0 Page 2 of 15 
Section II  ITB  
    
 

INDEX 
 

1. SCOPE OF BID 
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4. COST OF BIDDING 
5. SITE VISIT 
6. CONTENT OF BIDDING DOCUMENT 
7. CLARIFICATION ON BID DOCUMENTS 
8. AMENDMENT OF BID DOCUMENTS 
9. LANGUAGE OF BID 
10. DOCUMENTS COMPRISING THE  BID 
11. BID PRICES 
12 BID CURRENCY 
13 PERIOD OF VALIDITY OF BIDS 
14 BID SECURITY 
15 PRE-BID MEETING 
16 FORMAT AND SIGNING OF BID 
17 ZERO DEVIATION 
18 E-PAYMENTS 
19 AGENTS/CONSULTANTS/REPRESENTATIVES/RETAINERS/ASSOCIATES 
20 SEALING AND MARKING OF BIDS 
21 DEADLINE FOR SUBMISSION OF BID 
22 LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE 
23 MODIFICATION AND WITHDRAWAL OF BIDS 
24 BID OPENING 
25 PROCESS TO BE CONFIDENTIAL 
26 CONTACTING THE EMPLOYER/CONSULTANT 
27 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
28 PRICE BID OPENING 
29 ARITHMETIC CORRECTIONS 
30 CONVERSION TO SINGLE CURRENCY 
31 EVALUATION AND COMPARISON OF BIDS 
32 OTHER CRITICAL POINTS FOR EVALUATION OF OFFER ARE AS UNDER 
33 DEEMED EXPORT BENEFIT 
34 AWARD OF WORK 
35 QUANTITY VARIATION 
36 EMPLOYER/CONSULTANT’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY BID 
37 NOTIFICATION OF AWARD 
38 PERFORMANCE GUARANTEE 
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INSTRUCTIONS TO BIDDERS (ITB) 

GENERAL 
1.  SCOPE OF BID: 

1.1. The Employer / Purchaser / Owner / GAIL GAS as defined in the General Conditions of Contract 
hereinafter “the Employer” wishes to receive bids as described in the Bidding Documents. 

1.2.  SCOPE OF BID: The scope of work shall be as defined in the bidding document. 

1.3. The successful bidder will be expected to complete the Scope of Bid within the period stated in 
Special Conditions of Contract .  

1.4. Throughout this bidding documents, the term “bid” and “tender” and their derivatives (“bidder / 
tenderer”, “Bid / tendered / tender”, “bidding/tendering”, etc.) are synonymous, and day means 
calendar day. Singular also means plural. 

 
2.  ELIGIBLE BIDDERS: 

2.1  Documents Establishing Bidder’s Qualification. 

2.1.1 Bidder shall, as part of their bid, submit a written power of attorney authorizing the signatory of 
the bid to commit the bidder. 

2.1.2 Pursuant to qualification criteria specified in Invitation for Bids (IFB) the bidder shall furnish all 
necessary supporting documentary evidence to establish the bidder’s claim of meeting Bid 
Evaluation Criteria. 

2.1.3 The bidder shall furnish, as part of his bid, documents establishing the bidder’s eligibility to bid 
and his qualifications to perform the contract if his bid is accepted. 

2.1.4 The documentary evidence of the bidder’s qualifications to perform the contract if his bid is 
accepted, shall establish to the OWNER’S / CONSULTANT’S satisfaction that, the bidder has 
the financial, technical and productions capacity necessary to perform the contract. 

2.2   The invitation of bid is open to any bidder.  

2.3  A bidder shall not be affiliated with a firm or entity: 

(i.) that has provided consulting services related to the work to the EMPLOYER during the 
 preparatory stages of the works or of the project of which the works form a part, or 
 
(ii.) that has been hired by the Employer as engineer / consultant for the contract. 
      

2.4 The bidder shall not be under a declaration of ineligibility by EMPLOYER for corrupt or 
 fraudulent practices as defined in ITB Clause no. 40. 

2.5  The bidder is not put on holiday by GAIL GAS or WGI or black listed by any Government 
Department / Public Sector on due date of submission of bid. If the documents were issued 
inadvertently / downloaded from website, offers submitted by such bidders shall not be 
considered for opening / evaluation / award. 

2.6        The job executed by a bidder for its own concern cannot be considered as experience Bid 
Evaluation criteria. 
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3.  ONE BID PER BIDDER 

3.1. A Bidder shall submit only one bid in the same bidding process. A Bidder who submits or 
participates   in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified.  

3.2.  Alternative bids are not acceptable.  

  

4.  COST OF BIDDING   

4.1. The bidder shall bear all costs associated with the preparation and submission of the bid, and 
EMPLOYER (GAIL GAS) / CONSULTANT (WGI) will in no case be responsible or liable for this 
cost, regardless of the conduct or outcome of the bidding process.  

5.  SITE VISIT  

 
5.1. The bidder is advised to visit and examine the site or / locations of warehouse and its 

surroundings and obtain for itself, at its own responsibility, all the information that may be 
necessary for preparing the bid and entering into the Contract. The cost of visiting the site shall 
be at the bidder’s own expense.   

5.2 The bidder or any of its personnel or agents will be granted permission by the Employer to enter 
upon its premises and land for the purpose of such visits, but only upon the express condition 
that the bidder, its personnel, and agents will indemnify the Employer and its personnel and 
agents from and against all liabilities in respect thereof, and will be responsible for death or 
personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses 
incurred as a result of the inspection. 

BIDDING DOCUMENTS 

 
6.  CONTENT OF BIDDING DOCUMENT 

6.1. The Bid Documents hosted on GAIL GAS and WGI Websites are as stated below and should 
be  read in conjunction with any addenda issued / hosted in accordance with Clause 8 of 
ITB.  

 
  Volume I of II: Commercial  
  Volume II of II: Technical  
    

6.2. The bidder is expected to examine IFB, all instructions, Forms / Formats, terms, specifications 
and drawings etc., enclosed in the bid documents.  The invitation for bid (IFB) together with all its 
attachment thereto, shall be considered to be read, understood and accepted by the bidder.  
Failure to furnish all information required by the Bid Documents or submission of a bid not 
substantially responsive to the Bidding Documents in every respect will be at bidder’s risk and 
may result in the rejection of the Bid. 

 
7.  CLARIFICATION ON BID DOCUMENTS  

7.1. A prospective bidder requiring any information or clarification of the Bidding Documents, may 
notify the Employer/Consultant in writing by e-mail / fax / post at Consultant’s mailing address 
indicated in the Bid Document (Wood Group Engineering India Pvt.Ltd., Level-4, 18-Incube 
Business Centre, Nehru Place, New Delhi - 110019, India. Fax No. + 91 11 4654–2419). All 
question / queries should be referred to Consultant at least 04 (four) days before scheduled date 
of pre-bid meeting.  
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8.  AMENDMENT OF BID DOCUMENTS  

8.1. At any time prior to the deadline for submission of bids, the Employer / Consultant may, for any 
reason, whether on its own requirement or in response to a clarification requested by prospective 
bidders, modify the Bidding Documents by issuing addenda. 

8.2. Any addendum thus issued shall be part of the Bidding Documents. The addendum will be hosted 
on the GAIL GAS websites http://www.gailtenders.in/home.asp, and WGI website 
http://www.woodgroupindia.com/ggl/tender.htm. All the prospective bidders who have shown 
interest vide attending Pre-tender / Pre Bid Meeting shall be informed by e-mail/Fax about the 
addendum for their reference. Bidders have to take into consideration of all the addendum(s) / 
corrigendum (s) / clarifications issued / web hosted, before submitting the bid.  

8.3. The Employer / Consultant may, at its discretion, extend the date of submission of Bids in order 
to allow the bidders a reasonable time to furnish their most competitive bid taking into account the 
amendments issued. 

PREPARATION OF BIDS 

9.  LANGUAGE OF BID 

9.1. The Bid prepared by the bidder, all correspondence / drawings and documents relating to the bid 
exchanged by the bidder with the Employer / Consultant shall be in English Language alone 
provided that any printed literature furnished by the bidder may be written in another language so 
long as accompanied by an English translation, in which case, for the purpose of interpretation of 
the bid, the English translation shall govern. 

 

10.  DOCUMENTS COMPRISING THE BID  

10.1. The bid prepared by the bidder shall comprise the following and the below documents must be 
submitted before due date and time.  

10.2. Envelope- I: Techno-Commercial Un-price Bid (PART-I) in “Original” and 02 (two) copies   

10.2.1 Part – I: Techno-commercial/Un-price Bid shall contain the following documents duly signed on 
each page. . 
a. Covering letter bearing ref. No. & date.  

b. Bidder’s General Details / information as per format F-1. 

c. Power of Attorney in original physical form in favour of person (s) signing  the bid that 
such person (s) is / are authorised to sign the bid on behalf of the bidder and any 
consequence resulting due to such signing shall be binding on the bidder. 

d. Bid Form as per format F-2. 

e. DELETED  

f. Price Schedule with prices blanked out mentioning “Quoted”  against each item along 
with other details like rate of taxes and duties etc. considered.   

g. Bid Security / EMD in accordance with Clause 14 of “ITB” shall be furnished in Original in 
physical form either in the form of Banker’s Cheque/Bank  Draft payable to “GAIL GAS 
Limited” at Noida or Bank Guarantee as per format F-4.  

h. Letter of authority in original physical form in favour of any one of bidder’s executive having 
authority to attend the un-priced and price bid opening on  specified dates and venue as 
per format F - 5 

i. Confirmation of No Deviation as per Format F-6. 

j. Certificate as per Format F-7 for confirming the Government of India is not  party of 
Agreement. 
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k. Details of similar work done / Supplies made during past seven years as per Form F-8. 

l. All necessary documents to establish the qualification pursuant to Bid Evaluation criteria 
(Technical and Financial) mentioned in Annexure – 1 of IFB. 

m. Certificate of Non-Involvement of Agent as per Format F-10, if there is no Agent / 
Consultant / Retainer / Associate is involved. 

n. Checklist duly filled in as per Format F-11. 

o. Details regarding Small / Medium / Large scale industry as per Format – 12  

p. Declaration as per Format F – 13 

q. PF Details as per Format F – 14  

r. Commercial Questionnaire as per Format F – 15 

s. Any other information/ details required as per Bidding Documents. 

t. Filled integrity pact duly signed and stamped.  

        Note:  All pages of the bid are to be signed and sealed by authorised person of the bidder. 
 

10.3. Envelope II: “Price Bid – Not to Open with Techno – Commercial  Un priced Bid”- 
(PART-II) 

10.3.1.  Part – II: Price Bid 

10.3.1.1.  Part – II shall contain original Schedule of Prices duly filled in duly signed on each page.  

10.4. Envelope III: “Bid Security”- PART-III. 

10.4.1.       Part-III: Bid Security. 

10.4.1.1.      Part-III shall contain one original and two (02) copies of Bid Security in separate sealed envelope. 

11. BID PRICES 

     11.1.   The bidder shall quote bid prices on the appropriate format for “Schedule of Rates” enclosed as 
 part of bidding document. If quoted in separate typed sheets and any variation in item 
 description, unit or quantity is noticed; the bid is liable to be rejected.  

11.2  Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole work as 
described in Bidding Document, based on the unit rates and prices submitted by the Bidder (s) 
and accepted by the EMPLOYER.  

11.3   Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost involved for 
the performance of the completed item considering all parts of the Bidding Document. In case 
any activity though specifically not covered in description of item under ‘Schedule of Rates’ but is 
required to complete the works as per Scope of Work, Scope of supply, Specifications, 
Standards, Drawings, General Conditions of Contract, Special Condition of Contract or any other 
part of Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for 
such activity. Items against which no rate or price is entered by the bidder will not be paid for by 
the Employer when executed and shall be deemed covered by the rates for other items and 
prices in the SOR. Where free issue material will be supplied by the Employer, bidder will 
not opt for Works Contract (Composition Scheme for payment of service tax). The bidder 
will quote their rates  inclusive of service tax at full  rate. Full rate of service tax will be 
reimbursed to service provider against CENVATable  invoice.  

 

   11.4 All duties and taxes, works contract tax including applicable Service tax and other levies payable 
 by the Contractor under the Contract, or for any other cause, shall be included in the rates and 
 prices  and the total bid price submitted by the bidder as per Schedule of rates attached.  
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11.5 The statutory variation in Excise Duty & Sales Tax / VAT on finished goods, service tax including 

cess within the contractual period, shall be to Employer’s account against submission of  the 
documentary evidence. However, any increase in the rate of these taxes and duties beyond the 
contractual completion period shall be to bidder’s account. Any decrease in the rate of taxes & 
duties shall be passed on to the Employer. The base date for  the purpose of applying 
statutory variation shall  be due date of submission of price bid 

   
11.6  Bidder may note that Employer/Consultant will not issue any concessional form for CST / LST / 

  VAT. 
 
    11.7           In case of any discrepancies between the unit price and the total price. Unit price will prevail.  
 
    11.8            Alternative bids shall not be considered. 
 

11.9  Discount, if any, must be indicated in the space provided in Schedule of Rates only. Conditional 
discount, if offered, shall not be considered for evaluation.  

 
11.10  To enable the EMPLOYER to avail CENVAT Credit, the Contractor shall furnish relevant 

documents to EMPLOYER to avail the CENVAT credit with respect to Service Tax as mentioned 
by the bidder in their bids. Incase the certificate / documents are not provided for aforesaid 
amount of Service Tax, the short fall amount will be recovered from the Contractor’s bill.   

 
12.       BID CURRENCY 

12.1 Currency shall be in Indian Rupees. 
 
13 PERIOD OF VALIDITY OF BIDS 
13.1 The bid shall remain valid for acceptance for four (4) months from the bid due date. A bid 

 valid for a shorter period shall be rejected being non-responsive. 

13.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer / 
Consultant may request that the bidder extend the period of validity for a specified additional 
period.  The requests and the responses thereto shall be made in writing (by e-mail/fax/post).  A 
bidder may refuse the request without forfeiture of its bid security. A bidder agreeing to the 
request will not be required or permitted to modify his bid, but will be required to extend the 
validity of its bid security for the period of the extension and in accordance with ITB clause 14 in 
all respects.  

 
14  BID SECURITY 

14.1 The bidder shall furnish, as part of its Bid, a Bid Security in the amount specified in the IFB.  

14.2 The bid security is required to protect the Employer against the risk of bidder’s conduct which 
would warrant the bid security’s forfeiture, pursuant to clause 14.6 of ITB. 

14.3          The Bid Security in Indian Rupees shall be in the form of Demand Draft / Banker’s Cheque in            
favour of “GAIL GAS Ltd”, payable at Noida / Delhi (issued by Indian Nationalised / Scheduled 
bank or first class international bank) or in the form of an irrevocable Bank Guarantee in favour 
of GAIL GAS Ltd. as per format enclosed at F-4.  

GAIL GAS shall not be liable to pay any bank charges, commission or interest on the amount of 
bid security. In case, bid security is in the form of irrevocable Bank Guarantee the same shall be 
from any Indian scheduled Bank or a branch of an International bank situated in India and 
registered with the Reserve Bank of India as scheduled foreign bank in case of Indian Bidder 
and from any Reputed International Bank or Indian Scheduled Bank in case of foreign bidder. 
However, in case of Bank Guarantee from banks other than the Nationalized Indian bank, the 
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bank must be a commercial bank having net worth in excess of Rs.100 Crores (equivalent in 
US$) and a declaration to this effect should be made by such commercial bank either in the 
bank guarantee itself or separately on its letterhead. 

 The bid security shall be valid for two (02) months beyond the validity of the bid as specified in 
Clause 13 of ITB. 

14.3 Any bid not secured in accordance with clause 14.1 and 0 shall be rejected by GAIL GAS as 
non-responsive. 

14.4 Unsuccessful bidder’s bid security will be discharged or returned, as promptly as possible but not 
later than 30 days after the expiration of period of bid validity prescribed by GAIL GAS pursuant 
to Clause 13. 

14.5 The successful bidder’s bid security will be discharged upon the bidder’s accepting the order, 
pursuant to Clause 34 of ITB and furnishing the Contract Performance Guarantee pursuant to 
Clause 38 of ITB.  

14.6 The bid security may be forfeited: 

14.6.1 If a bidder withdraws its bid during the period of Bid validity.  

14.6.2 In case of a successful bidder, if the bidder fails: 

i) to accept the award in accordance with Clause 34 of ITB. OR 

ii) to accept the arithmetic corrections pursuant to Clause 29 of ITB. AND/OR 

iii) to furnish the performance guarantee in accordance with Clause 38 of ITB . 

14.7 Bid security should be in favour of GAIL GAS Ltd, Noida and addressed to GAIL GAS Ltd. Bid 
security must indicate the bid document and the work for which the bidder is quoting. This is 
essential to have proper co-relation at a later date. The Bid Security shall be in the form provided 
at Attachment I.  

14.8 For Indian Bidders: Central Public Sector Undertakings of Government of India and firms 
registered with NSIC are exempted from furnishing Bid Security, provided they are 
registered for the quoted items upto the monitory limit, they intend to quote and subject to 
their enclosing with their bid a copy of latest and current registration certificate. 

 
15  PRE-BID MEETING 

15.1 The bidder (s) or his designated representative, who have downloaded the bid document  and 
have confirmed their intention to bid are invited to attend a pre-bid meeting which will take place 
at GAIL GAS LTD., 2nd Floor, HHEC Building, A-2, Sector-2, Noida – 201301, UP, India. 

15.2  The purpose of meeting will be to clarify issues and to answer queries on any matter that may 
be raised at that stage.  

  
15.3 The bidder is requested, as far as possible, to submit any queries by courier or by fax to reach 

Employer / Consultant’s office not later than 4 days before the meeting. It may not be practicable 
at the meeting to answer queries received late, but queries and responses/clarifications will be 
transmitted in accordance with the following sub-clause. 

15.4 The text of the queries raised and the responses given, together with any responses prepared 
after the meeting will be transmitted without delay (without identifying the sources of the 
questions) to all the Bidders who have downloaded the bid document and have confirmed their 
intention to bid for the bidding documents .Any modifications of the bidding documents listed in 
clause 6.1 of ITB that may become necessary as a result of the pre-bid meeting shall be made 
by the Employer exclusively through the issue of an Addendum pursuant to 8 of ITB and not 
through the minutes of the pre-bid meeting  
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15.5 Non- attendance of the pre-bid meeting will not be a cause for disqualification of the bidder.  

16  FORMAT AND SIGNING OF BID 

16.1 The person shall sign the bid or persons duly authorised to sign on behalf of the bidder. The 
name and position held by each person signing must be stated below the signature. All pages of 
the bid except any catalogues / literatures shall be signed and sealed by the person or persons 
signing the bid.  

16.2  The bid shall contain no alterations, omissions or additions, unless such corrections are initialled 
by the person or persons signing the bid. 

17 ZERO DEVIATION: 

17.1 Bidder to note that this is a ZERO Deviation Bidding Document. Employer / Consultant will 
appreciate submission of offer based on the terms and conditions in the enclosed GCC –
WORKS, SCC - WORKS, ITB, Scope of Work / Supply, and Technical Specification etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial aspect of the offer. 
Bidders may note that no technical and commercial clarifications will be sought for after the 
receipt of the bid.  

17.2 Not withstanding to the above, bids with the following deviation(s) to the bid conditions shall be 
liable for rejection without any post bid reference to the bidder:  

17.2.1 Firm prices 

17.2.2 Earnest money deposit (EMD) / Bid Security 

17.2.3 Scope of work / Supply 

17.2.4 Specifications 

17.2.5 Price schedule 

17.2.6 Delivery / Completion Schedule. 

17.2.7 Period of validity of bid 

17.2.8 Price Reduction Schedule (PRS). 

17.2.9 Performance Bank Guarantee (PBG) / Security Deposit. 

17.2.10 Guarantee 

17.2.11 Arbitration / Resolution of dispute 

17.2.12 Force Majeure. 

17.2.13 Applicable laws 

17.2.14 Terms of payment  

17.2.15 EPF registration  

17.2.16 Integrity pact  

17.2.17 Any other condition specifically mentioned in the tender documents elsewhere that non-
compliance of the clause lead to rejection of the bid.  

18  E-PAYMENTS 

18.1 GAIL Gas Limited has initiated payments to suppliers and contractors electronically and to 
facilitate the payments electronically, the bidder should have an account with HDFC Bank or 
ICICI Bank or State Bank of India so that the payment through e-banking be made to the bidder, 
in case work is awarded to him. Further, the bidder should give the details of his bank account in 
any one of the above banks to facilitate payment through e-banking in case of award of work on 
him. 
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19  DELETED   

SUBMISSION OF BIDS 

20 MARKING OF BIDS 

20.1 Bid shall be submitted in the following manner as follows: 

  Part-I - Techno-commercial / un-priced bid 
  Part-II - Priced Bid 
  Part-III - Original Bid Security 
  
20.2 Techno Commercial Un-priced Bid: (Part I) Techno–commercial Un-priced Bid shall be 

submitted in for “CNG Station Construction” for “CNG and City Gas Distribution Project” “Original” 
and “(2) two Copies”.  

20.3 Price Bid: (Part II) Price Bid shall be submitted city wise for “CNG Station Construction” for 
“CNG and City Gas Distribution Project”. “Not to Open along with Techno Commercial Un-Priced 
Bid”.  

20.4 Bid Security: (Part III): Original bid security and two copies of the same shall be sealed in 
envelope “Bid Security for “CNG Station Construction” for “CNG and City Gas Distribution 
Project”  “Original” and “(2) two Copies”.  

  

20.5                     All envelopes containing the documents in physical form required to be submitted by the bidder 
 shall have bid Document number and shall be addressed to DGM (C&P) at address mentioned 
 as below. 

    DGM (C&P) 
    GAIL GAS Limited 
    2nd Floor, HHEC Building 
    A-2, Sector-2 
    Noida – 201301(UP) 
    India 

  Ph # 0120-2532239 
 

20.6  Each envelope shall indicate name and address of the bidder to enable the bid to be returned      
unopened, if required.  

20.7   If the envelope is not sealed and marked as above, the Employer will assume no responsibility 
for the misplacement or premature opening of the bid. 

21  DEADLINE FOR SUBMISSION OF BID  

21.1 The Bid containing Part – I to Part – IIII must be received by the Employer at the address as 
specified in Clause 20 above no later than the time and date as specified in clause 1.2.6 of IFB. 

21.2 The Employer / Consultant may, in exceptional circumstances and at its discretion, on giving 
reasonable notice by e-mail / fax or any written communication to all prospective bidders who 
have submitted tender fee / shown interest vide attending pre tender / pre – bid meeting extend 
the deadline for the submission of bids in which case all rights and obligations of the Employer / 
Consultant and bidders, previously subject to the original deadline will thereafter be subject to 
deadline as extended. 

22  LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE  

22.1 WGI / GAIL GAS shall close immediately receiving of bids after the deadline for submission of 
bid prescribed by the Consultant pursuant to Clause 21 of ITB.  
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22.2 Unsolicited bids or bids being submitted in CD/DVD/Email/FAX/Pen Drive form/to address other 
than one specifically stipulated in the bid document will not be considered for opening / 
evaluation / award and will be returned to such bidders. 

23 MODIFICATION AND WITHDRAWAL OF BIDS  

23.1 The bidder may modify, re-submit or withdraw its bid after the bid submission, provided that 
written notice for modification / withdrawal is received, before the due date of submission of bid. 

23.2 Modification shall be prepared, sealed and marked in accordance to the provision of clause 20 
clearly marked by Modification / Clarification.  

23.3  No bid shall be modified after the deadline for submission of bid. 

23.4 No bid shall be allowed to be withdrawn in the interval between the deadline for submission of 
bids and the expiration of the period of bid validity specified by the bidder on the bid form. 
Withdrawal of a bid during this interval shall result in the bidder’s forfeiture of its bid security, 
pursuant to Clause 14.6 of ITB. 

BID OPENING AND EVALUATION 
24 BID OPENING 

24.1 Un-Priced Techno – Commercial bid opening: 

24.2 The Employer / Consultant will open, in the presence of bidders’ designated representatives, 
 Envelopes Part-III after establishing the bidders’ fulfilment as per Part – III the unpriced bid Part-I 
will be opened, at date, time & venue as stipulated in IFB. The bidder’s representatives who are 
present shall sign bid-opening statement evidencing their attendance. 

24.3 Bidder’s names, the presence (or absence) and amount of bid security, and any other such 
details as the consultant may consider appropriate will be announced by the Consultant. 

25 PROCESS TO BE CONFIDENTIAL 

25.1 Information relating to the examination, clarifications, evaluation and comparison of bids, and 
recommendations for the award of a Contract, shall not be disclosed to bidders or any other 
person officially concerned with such process.  Any effort by a bidder to influence the Employer / 
Consultant in any manner in respect of bid evaluation or award will result in the rejection of that 
bid. 

26 CONTACTING THE EMPLOYER / CONSULTANT 

26.1 From the time of the bid opening to the time of the Contract award, if any bidder wishes to 
 contact the Employer for any matter relating to the bid it should do so in writing.  

26.2 Any effort by a bidder to influence the Employer / Consultant in any manner in respect of bid 
 evaluation or award will result in the rejection of that bid. 

27 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

27.1  Techno-Commercial Bid Evaluation.  

27.2 The Employer / Consultant will examine the bids to determine whether they are complete,   
whether any computational errors have been made, whether required securities have been 
furnished, whether the documents have been properly signed, and whether the bids are generally 
in order. 

27.3 Prior to the detailed evaluation, the Employer / Consultant will determine whether each bid is of 
acceptable quality, is generally complete and is responsive to the Bidding Documents. For the 
purposes of this determination, a responsive bid is one that conforms to all the terms, conditions 
and specifications of the Bidding Documents without deviations, objections, conditionality or 
reservations. 
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27.4 No deviation, whatsoever, is permitted in the Bidding Documents and the price bids of those 
bidders, whose technical and commercial bids contain any exception to the conditions and 
stipulations of the Bidding Documents, shall not be opened and returned un-opened to such 
bidder(s).    

27.5 The Employer / Consultant’s determination of a bid’s responsiveness is to be based on the 
contents of the bid itself without recourse to extrinsic evidence. If a bid is not responsive, it will be 
rejected by the Employer / Consultant, and may not subsequently be made responsive by the 
bidder by correction of the non-conformity. 

27.6 The Employer / Consultant will carry out a detailed evaluation of the bids previously determined 
to be responsive in order to determine whether the technical aspects are in accordance with the 
requirements set forth in the Bidding Documents. In order to reach such a determination, the 
Employer / Consultant will examine and compare the technical aspects of the bids on the basis of 
the information supplied by the bidders, taking into account the following factors: 

(a) Overall completeness and compliance with the Technical Specifications; quality, function 
and operation of any process control concept included in the bid. The bid that does not 
meet minimum acceptable standard of completeness / specifications defined in the bid 
document, consistency and detail will be rejected as non-responsive. 

(b) Any other relevant factor, if any that the Employer / Consultant deems necessary or prudent 
to be taken into consideration. 

27.7 Requisite forms contains all necessary information including those required for meeting qualifying 
criteria stipulated in IFB, etc. 

28 PRICE BID OPENING 

28.1 The Employer / Consultant shall inform the time, date and venue for price bid opening to all such 
bidders who qualify pursuant to techno-commercial bid evaluation. Bidders may be required to 
attend price bid opening at a short notice of 24 hours.  

28.2 The Employer / Consultant will open price bids of all bidders notified to attend price bid opening in 
presence of authorised bidders’ representatives present at the time of priced bid opening. The 
bidder’s representatives who are present shall sign bid-opening statement evidencing their 
attendance.    

28.3 The bidder’s name, prices, and such other details as the Employer / Consultant, at its discretion, 
may consider appropriate will be announced and recorded at the time of bid opening. 

29 ARITHMETIC CORRECTIONS 

29.1 The bids will be checked for any arithmetic errors as follows:  

29.2 Where there is a discrepancy between the amount in figures and in words, the amount in words 
will govern; and  

29.3 Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted shall prevail and the total price 
shall be corrected. 

29.4 If the bidder does not accept the correction of errors, its bid will be rejected and the bid security 
will be forfeited.    

30 CONVERSION TO SINGLE CURRENCY – NOT APPLICABLE FOR THIS TENDER  

30.1 To facilitate evaluation and comparison, the Employer / Consultant will covert all bid prices 
expressed in the amounts in various currencies in which the bid price is payable to single 
currency and that will be Indian Rupees only at the Bills Selling exchange rate published by the 
State Bank of India one day prior to the price bid opening date. 
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31    EVALUATIONS AND COMPARISON OF BIDS 
 

The OWNER / CONSULTANT will evaluate and compare the bids as mentioned below: 
 

 The lowest evaluated bid shall be considered for award . The evaluated prices shall be 
calculated as under:  

 
31.1  The “Schedule of Prices” quoted inclusive of all taxes / duties shall be taken up for evaluation . 
 

 
31.2 In case a Bidder does not quote for any item of Schedule of Rates, and the estimated price 

impact of unquoted items is more than 10% of his quoted price, the bid will be rejected. If such 
price impact of unquoted items is 10% or less of his total quoted price and under special 
circumstances, Owner/ WGI decide to consider the bid, then for the purpose of comparison, the 
unquoted items shall be loaded by price impact calculated on the basis of highest of the rates 
quoted by other bidders. If such Bidder happens to be the selected Bidder, price of unquoted 
items shall be considered built up in the quoted price and no extra cost shall be payable. 

 
         31.3 Any uncalled for lump sum / percentage or adhoc reduction/ increase in prices, offered by the 

 Bidders after opening of the prices, shall not be considered for evaluation. However, in case of 
 the  Bidder happens to be lowest evaluated bid then  such reduction shall be taken into 
 account for arriving at the  contract  value. 

 
        31.4  The unit prices quoted in the price bid is to be considered for evaluation and no cognizance will 

 be given to the supplementary/supporting document attached to the price bid, break-up of prices, 
 etc. 

 
        31.5  If discounts and prices etc. are not filled up in the Schedule of Prices and are not as per the 

 requirements of the Bidding Document, the same shall be omitted from evaluation. 
 
 
 32.  OTHER CRITICAL POINTS FOR EVALUATION OF OFFER ARE AS UNDER: 
 

32.1  The unit prices quoted in the price bid is to be considered for evaluation and no cognizance will 
be given to the supplementary/supporting document attached to the price bid, break-up of prices, 
etc. 

 32.2  DOMESTIC PREFERENCE - Deleted 

33.  DEEMED EXPORT BENEFIT 

33.1  Deemed export benefits are not applicable and Indian Bidder should furnish prices without 
considering these benefits. 

 
34.  AWARD OF CONTRACT. 

34.1 The employer / Consultant will award the contract to the successful bidder (s) whose bid has 
been determined to be substantially responsive, meets the technical & financial criteria and have 
been determined as a lowest bid and is determined to be qualified to satisfactorily perform the 
contract. 

35.  QUANTITY VARIATION: 

35.1 The quantities indicated in MR are indicative and are subject to variation upto +/- 15% (minimum 
of one number, any fraction shall be taken as next whole number).  The price quoted for the items 
shall remain valid for any change in quantity within such variation.  

35.2 In addition to above the Employer / Consultant also reserve the right to delete the requirement of 
any one or more items of MR without assigning any reason. 
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36.  EMPLOYER / CONSULTANT’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY BID  

36.1 The Employer / Consultant reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all bids at any time prior to award of the contract without thereby incurring any 
liability to the affected bidder or bidders or any obligations to inform the affected bidder or bidders 
of the ground for Employer / Consultant’s action. 

37  NOTIFICATION OF AWARD  

37.1  Prior to the expiration of period of bid validity GAIL GAS will notify the successful bidder in writing 
by fax / e-mail to be confirmed in writing, that his bid has been accepted. The notification of 
award / Fax of Intent will constitute the formation of the Contract. 

37.2  The Delivery / Completion period shall commence from the date of notification of award / Fax of 
Intent (FOI). 

37.3  Award of Contractor / Order will be by issuing Fax of Intent (FOI) of your Bid. FOI will contain    
price, Delivery and others salient terms of your Bid and Bidding Documents.  

Bidder will be required to confirm receipt of the same by returning “copy of the FOI duly signed 
and stamped by the Bidder as a token of acknowledgement to GAIL GAS and WGI. On receipt 
FOI acknowledgement without any deviation / condition, detail purchase order / contract will be 
issued in quadruplicate. Three copies of the same without any condition / deviation will be 
returned duly signed and stamped by the bidder as a token of acknowledgement to GAIL GAS 
and WGI.   

38.  PERFORMANCE GUARANTEE  

38.1  Pursuant to Clause-24 of GCC-Works, bidder will provide Contract Performance Guarantee of 
appropriate value within 15 days of receipt of FOI from the Employer. The Performance 
Guarantee shall be in form of irrevocable Bank Guarantee as per Format F – 9 of Attachment – I 
and shall be in the currency of Contract. 

38.2  Failure of the successful bidder to comply with the requirement of this clause shall constitute a 
breach of contract, cause for annulment of the award, forfeiture of the bid security. 

38.3  SSI units registered with the NSIC, under its single point Registration scheme shall be exempted 
from submission of Performance Guarantee to the Monetary limit for which the unit is registered.     

39.  CORRUPT AND FRAUDULENT PRACTICES 

39.1  The Employer requires that Bidders/Contractors observe the highest standard of ethics during 
the execution of Contract. In pursuance of this policy, the Employer defines, for the purposes of 
this provision, the terms set forth below as follows: 

i) “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything of value to 
influence the action of public official in contract execution; and 

ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence the execution 
of a Contract to the detriment of the Employer, and includes collusive practise among 
bidders (prior to or after bid submission) designed to establish bid prices at artificial  non-
competitive levels and to deprive the Employer of the benefits of free and open competition. 

39.2 The Employer will reject a proposal for award if it determines that the bidder recommended for 
award has engaged corrupt or fraudulent practices in competing for the Contract in question: 

39.3  The Employer will declare a firm ineligible for a period pursuant to Clause No. 28.1.3 of GCC-
Goods.  

39.4  Deleted 
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40.  WAIVER OR TRANSFER OF AGREEMENT 

                   The successful bidder shall not waive the agreement or transfer it to third parties, whether in part 
 or in whole, nor waive any interest that is included in the Agreement without prior written 
 permission of the Employer. 

41.  ORDER OF PRECEDENCE 

 The Articles contained in this Part shall supplement to the Special Conditions of Contract - 
Works, General Conditions of Contract – Works. Where any portion of Special Conditions of 
Contracts - Works, and General Conditions of Contract – Works is repugnant or at variance with 
any provisions of Instructions to Bidders. Instructions to Bidders shall be deemed to over-ride 
the provision(s) of Special Conditions of Contract - Works, and General Conditions of Contract – 
Works only to the extent that such repugnancies of variations in Instructions to Bidders are not 
possible of being reconciled with the provisions of Special Conditions of Contract - Works, 
General Conditions of Contract – Works.        

       42.   UNSOLOCITED POST TENDER MODIFICATIONS 
 

Bidders shall quote as per the terms and conditions of the bidding document and not to stipulate 
deviations/exceptions. Once quoted, the bidder shall not make any subsequent price changes, 
whether resulting or arising out of technical/ commercial clarifications sought on any deviations, 
exceptions or stipulations mentioned in the bid unless any amendment to bidding document is 
issued by GAIL GAS / WGI. Similarly, no revision in quoted price shall be allowed should the 
deviations stipulated by him are not accepted by GAIL GAS / WGI and required to be withdrawn 
by him in favour of stipulation of the bidding document. Any unsolicited proposed price change 
shall render the bid liable for rejection.  
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GENERAL CONDITIONS OF CONTRACT 
 

SECTION- I   DEFINITIONS 
 
1.0 Definition of Terms: 1.1 In this CONTRACT (as here-in-after defined) the following words and 

expressions shall have the meanings hereby assigned to them 
except where the context otherwise required. 

 
1.1.1 The EMPLOYER/COMPANY/GAIL GAS means GAIL GAS LTD., 

a public limited company, incorporated under the Company’s act 
1956 and having its Registered office at 16, Bhikaji Cama Place, 
New Delhi - 110066 and includes its successors and assigns. 

 
1.1.2 The "CONTRACTOR" means the person or the persons, firm or 

Company or corporation whose tender has been accepted by the 
EMPLOYER and includes the CONTRACTOR's legal 
Representatives, his successors and permitted assigns. 

 
1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person 

designated from time to time by the GAIL GAS and shall include 
those who are expressly authorized by him to act for and on his 
behalf for operation of this CONTRACT. 

 
1.1.4 The "WORK" shall mean and include all items and things to be 

supplied/ done and services and activities to be performed by the 
CONTRACTOR in pursuant to and in accordance with 
CONTRACT or part thereof as the case may be and shall include 
all extra, additional, altered or substituted works as required for 
purpose of the CONTRACT. 

 
1.1.5 The "PERMANENT WORK" means and includes works which will 

be incorporated in and form a part of the work to be handed over to 
the EMPLOYER by the CONTRACTOR on completion of the 
CONTRACT. 

 
1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment  

and things whatsoever nature for the use in or for the execution, 
completion, operation, or maintenance of the work or temporary 
works (as hereinafter defined) but does not include materials or 
other things intended to form or to be incorporated into the WORK, 
or camping facilities. 

 
1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender 

Documents, Designs, Drawings, Specification, Schedule of 
Quantities and Rates, Letter of Acceptance and agreed variations if 
any, and such other documents constituting the tender and 
acceptance thereof. 

 
 
1.1.8 CONSULTANT:  means Woodgroup Engineering India Pvt. Ltd 

(WGI) who are the consulting engineer to the Employer for this 
project and having registered office at 18 Incube business centre, 
Level -4, Nehru Place, New Delhi – 110019, India. 

 
1.1.9 The "SUB-CONTRACTOR" means any person or firm or Company 

(other  than the CONTRACTOR) to whom any part of the work has 
been entrusted by the CONTRACTOR, with the written consent of 
the ENGINEER-IN-CHARGE, and the legal representatives, 
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successors and permitted assigns of such person, firm or 
company. 

 
1.1.10 The "CONTRACT” shall mean the Agreement between the 

EMPLOYER and the CONTRACTOR for the execution of the 
works including therein all contract documents. 

 
1.1.11 The "SPECIFICATION" shall mean all directions the various 

technical specifications, provisions attached and referred to the 
Tender Documents which pertain to the method and manner of 
performing the work or works to the quantities and qualities of the 
work or works and the materials to be furnished under the 
CONTRACT for the work or works, as may be amplified or 
modified by the GAIL GAS or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforseen 
conditions or in the best interests of the work or works.  It shall also 
include the latest edition of relevant Standard Specifications 
including all addenda/corrigenda published before entering into 
CONTRACT. 

 
1.1.12 The "DRAWINGS" shall include maps, plans and tracings or prints 

or sketches thereof with any modifications approved in writing by 
the ENGINEER-IN-CHARGE and such other drawing as may, from 
time to time, be furnished or approved in writing by the 
ENGINEER-IN-CHARGE. 

 
1.1.13 The "TENDER" means the proposal along with supporting 

documents submitted by the CONTRACTOR for consideration by 
the EMPLOYER. 

 
1.1.14 The "CHANGE ORDER" means an order given in writing by the 

ENGINEER-IN-CHARGE to effect additions to or deletion from and 
alteration in the works. 

 
1.1.15 The "COMPLETION CERTIFICATE" shall mean the certificate to 

be issued by the ENGINEER-IN-CHARGE when the works have 
been completed entirely in accordance with CONTRACT 
DOCUMENT to his satisfaction. 

 
1.1.16 The "FINAL CERTIFICATE" in relation to a work means the 

certificate regarding the satisfactory compliance of various 
provision of the CONTRACT by the CONTRACTOR issued by the 
ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is 
over. 

 
1.1.17 “DEFECT LIABILITY PERIOD” in relation to a work means the 

specified period from the date of COMPLETION CERTIFICATE 
upto the date of issue of FINAL CERTIFICATE during which the 
CONTRACTOR stands responsible for rectifying all defects that 
may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering 
all materials, plants, equipment, components, and the like supplied 
by the CONTRACTOR, works executed against workmanship 
defects. 

 
1.1.18 The "APPOINTING AUTHORITY" for the purpose of arbitration 

shall be the CHAIRMAN and MANAGING DIRECTOR or any other 
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person so designated by the EMPLOYER. 
 
1.1.19 "TEMPORARY WORKS" shall mean all temporary works of every 

kind required in or about the execution, completion or maintenance 
of works. 

 
1.1.20 "PLANS" shall mean all maps, sketches and layouts as are 

incorporated in the CONTRACT in order to define broadly the 
scope and specifications of the work or works, and all 
reproductions thereof. 

 
1.1.21 "SITE" shall mean the lands and other places on, under, in or 

through which the permanent works are to be carried out and any 
other lands or places provided by the EMPLOYER for the purpose 
of the CONTRACT. 

 
1.1.22 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a 

notice in written, typed or printed characters sent (unless delivered 
personally or otherwise proved to have been received by the 
addressee) by registered post to the latest known private or 
business address or registered office of the addressee and shall be 
deemed to have been received in the ordinary course of post it 
would have been delivered. 

 
1.1.23 "APPROVED" shall mean approved in writing including subsequent 

written confirmation of previous verbal approval and "APPROVAL" 
means approval in writing including as aforesaid. 

 
1.1.24 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a 

Fax/Letter to Tenderer(s) that the tender has been accepted in 
accordance with the provisions contained in the letter. 

 
1.1.25 "DAY" means a day of 24 hours from midnight to midnight 

irrespective of the number of hours worked in that day. 
 
1.1.26 "WORKING DAY" means any day which is not declared to be 

holiday or rest day by the EMPLOYER. 
 
1.1.27 "WEEK" means a period of any consecutive seven days. 
 
1.1.28 "METRIC SYSTEM" - All technical documents regarding the 

construction of works are given in the metric system and all work in 
the project should be carried out according to the metric system.  
All documents concerning the work shall also be maintained in the 
metric system. 

 
1.1.29 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall 

mean the sum accepted or the sum calculated in accordance with 
the prices accepted in tender and/or the CONTRACT rates as 
payable to the CONTRACTOR for the entire execution and full 
completion of the work, including change order. 

 
1.1.30 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the 

drawings, titles, notes, instruction, dimensions, etc. shall be in 
English Language. 

 
1.1.31 "MOBILIZATION" shall mean establishment of sufficiently 

adequate infrastructure by the CONTRACTOR at "SITE" 
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comprising of construction equipments, aids, tools tackles including 
setting of site offices with facilities such as power, water, 
communications, etc. establishing manpower organisation 
comprising of Resident Engineers, Supervising personnel and an 
adequate strength of skilled, semi-skilled and un-skilled workers, 
who with the so established infrastructure shall be in a position to 
commence execution of work at site(s), in accordance with the 
agreed Time Schedule of Completion of Work. "MOBILISATION" 
shall be considered to have been achieved, if the CONTRACTOR 
is able to establish infrastructure as per Time Schedule, where so 
warranted in accordance with agreed schedule of work 
implementation to the satisfaction of ENGINEER-IN-CHARGE/ 
EMPLOYER. 

 
1.1.32 "COMMISSIONING" shall mean pressing into service of the 

system including the plant(s), equipment(s), vessel(s), pipeline, 
machinery(ies), or any other section or sub-section of installation(s) 
pertaining to the work of the CONTRACTOR after successful 
testing and trial runs of the same. 

 
"COMMISSIONING" can be either for a completed system or a part 
of system of a combination of systems or sub-systems and can be 
performed in any sequence as desired by EMPLOYER and in a 
manner established to be made suited according to availability of 
pre-requisites. Any such readjustments made by EMPLOYER in 
performance of "COMMISSIONING" activity will not be construed to 
be violating CONTRACT provisions and CONTRACTOR shall be 
deemed to have provided for the same. 

 
 

SECTION-II   GENERAL INFORMATION 

2.0 General Information  2.1 a) Location of Site: The proposed location of Project site is defined in 
the Special Conditions of Contract. 

 
b) Access by Road: CONTRACTOR, if necessary, shall build other 

temporary access roads to the actual site of construction for his 
own work at his own cost. The CONTRACTOR shall be required 
to permit the use of the roads so constructed by him for vehicles 
of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the 
permanent roads should the construction there of start while he is 
engaged on this work.  He shall make allowance in his tender for 
any inconvenience he anticipates on such account. 

 
 Non-availability of access roads, railway siding and railway 

wagons for the use of the CONTRACTOR shall in no case 
condone any delay in the execution of WORK nor be the cause 
for any claim for compensation against the EMPLOYER. 

 
2.2 Scope of Work: The scope of WORK is defined in the Technical Part of 

the tender document. The CONTRACTOR shall provide all 
necessary materials, equipment, labour, etc. for the execution and 
maintenance of the WORK till completion unless otherwise 
mentioned in the Tender Document. 

 
2.3 Water Supply: Contractor will have to make his own arrangements for 

supply of water to his labour camps and for works. All pumping 
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installations, pipe net work and distribution system will have to be 
carried out by the Contractor at his own risk and cost. 

 
Alternatively the Employer at his discretion may endeavour to 
provide water to the Contractor at the Employer's source of supply 
provided the Contractor makes his own arrangement for the water 
meter which shall be in custody of the Employer and other pipe net 
works from source of supply and such distribution pipe network shall 
have prior approval of the Engineer-in-Charge so as not to interfere 
with the layout and progress of the other construction works. In such 
case, the rate for water shall be deducted from the running account 
bills.  

 
However, the Employer does not guarantee the supply of water and 
this does not relieve the Contractor of his responsibility in making his 
own arrangement and for the timely completion of the various works 
as stipulated. 

 
2.4 Power Supply:  
 
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at 

only one point at the nearest sub-station, from where the 
CONTRACTOR will make his own arrangement for temporary 
distribution. The point of supply will not be more than 500 m away 
from the CONTRACTOR'S premises. All the works will be done as 
per the applicable regulations and passed by the 
ENGINEER-IN-CHARGE. The temporary line will be removed 
forthwith after the completion of work or if there is any hindrance 
caused to the other works due to the alignment of these lines, the 
CONTRACTOR will re-route or remove the temporary lines at his 
own cost. The CONTRACTOR at his cost will also provide suitable 
electric meters, fuses, switches, etc. for purposes of payment to the 
EMPLOYER which should be in the custody and control of the 
EMPLOYER. The cost of power supply shall be payable to the 
EMPLOYER every month for Construction Works power which 
would be deducted from the running account bills. The EMPLOYER 
shall not, however, guarantee the supply of electricity nor have any 
liability in respect thereof. No claim for compensation for any failure 
or short supply of electricity will be admissible. 

 
2.4.2 It shall be the responsibility of the CONTRACTOR to provide and 

maintain the complete installation on the load side of the supply with 
due regard to safety requirement at site. All cabling, equipment, 
installations, etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State 
Electricity Acts and Rules etc. The CONTRACTOR will ensure that 
his equipment and Electrical Wiring etc., are installed, modified, 
maintained by a licensed Electrician/Supervisor. A test certificate is 
to be produced to the ENGINEER-IN-CHARGE for his approval, 
before power is made available. 

 
2.4.3 At all times, IEA regulations shall be followed failing which the 

EMPLOYER has a right to disconnect the power supply without any 
reference to the CONTRACTOR. No claim shall be entertained for 
such disconnection by the ENGINEER-IN-CHARGE. Power supply 
will be reconnected only after production of fresh certificate from 
authorized electrical supervisors. 
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2.4.4 The EMPLOYER is not liable for any loss or damage to the 
CONTRACTOR's equipment as a result of variation in voltage or 
frequency or interruption in power supply or other loss to the 
CONTRACTOR arising therefrom. 

 
2.4.5 The CONTRACTOR shall ensure that the Electrical equipment 

installed by him are such that average power factors does not fall 
below 0.90 at his premises. In case power factor falls below 0.90 in 
any month, he will reimburse to the EMPLOYER at the penal rate 
determined by the EMPLOYER for all units consumed during the 
month. 

 
2.4.6 The power supply required for CONTRACTOR's colony near the 

plant site will be determined by the EMPLOYER and shall be as per 
State Electricity Board's Rules and other statutory provisions 
applicable for such installations from time to time. In case of power 
supply to CONTRACTOR's colony, the power will be made available 
at a single point and the CONTRACTOR shall make his own 
arrangement at his own cost for distribution to the occupants of the 
colony as per Electricity Rules and Acts. The site and colony shall 
be sufficiently illuminated to avoid accidents. 

 
2.4.7 The CONTRACTOR will have to provide and install his own lights 

and power meters which will be governed as per Central/State 
Government Electricity Rules. The meters shall be sealed by the 
EMPLOYER. 

 
2.4.8 In case of damage of any of the EMPLOYER’s equipment on 

account of fault, intentional or unintentional on the part of the 
CONTRACTOR, the EMPLOYER reserves the right to recover the 
cost of such damage from the CONTRACTOR's bill. Cost of HRC 
Fuses replaced at the EMPLOYER's terminals due to any fault in the 
CONTRACTOR's installation shall be to CONTRACTOR's account 
at the rates decided by the ENGINEER-IN-CHARGE. 

 
2.4.9 Only motors upto 3 HP will be allowed to be started direct on line.  

For motors above 3 HP and upto 100 HP a suitable Starting device 
approved by the ENGINEER-IN-CHARGE shall be provided by the 
CONTRACTOR. For motors above 100 HP slipring induction motors 
with suitable starting devices as approved by the 
ENGINEER-IN-CHARGE shall be provided by the CONTRACTOR. 

 
2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines 

and equipment and all installations are approved by the State 
Electricity Inspector before power can be supplied to the 
EMPLOYER. 

 
2.4.11 The total requirement of power shall be indicated by the tenderer 

alongwith his tender. 
 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The 

EMPLOYER will, at his own discretion and convenience and for the 
duration of the execution of the work make available near the site, 
land for construction of CONTRACTOR's Temporary Field Office, 
godowns, workshops and assembly yard required for the execution 
of the CONTRACT. The CONTRACTOR shall at his own cost 
construct all these temporary buildings and provide suitable water 
supply and sanitary arrangement and get the same approved by the 
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ENGINEER-IN-CHARGE. 
 

On completion of the works undertaken by the CONTRACTOR, he 
shall remove all temporary works erected by him and have the SITE 
cleaned as directed by ENGINEER-IN-CHARGE. If the 
CONTRACTOR shall fail to comply with these requirements, the 
ENGINEER-IN-CHARGE may at the expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and 
dispose off the same as he deems fit and get the site cleared as 
aforesaid; and CONTRACTOR shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any such 
surplus materials disposed off as aforesaid. But the EMPLOYER 
reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days 
notice on security reasons or on national interest or otherwise. Rent 
may be charged for the land so occupied from contractor by the 
Employer. 

 
The CONTRACTOR shall put up temporary structures as required 
by them for their office, fabrication shop and construction stores only 
in the area allocated to them on the project site by the EMPLOYER 
or his authorised representative. No tea stalls/canteens should be 
put up or allowed to be put up by any CONTRACTOR in the allotted 
land or complex area without written permission of the EMPLOYER. 

 
No unauthorised buildings, constructions or structures should be put 
up by the CONTRACTOR anywhere on the project site. 

 
For uninterrupted fabrication work, the CONTRACTOR shall put up 
temporary covered structures at his cost within Area in the location 
allocated to them in the project site by the EMPLOYER or his 
authorised representative. 

 
No person except for authorised watchman shall be allowed to stay 
in the plant area/CONTRACTOR's area after completion of the day's 
job without prior written permission from ENGINEER-IN-CHARGE.  

 
2.6 Land for Residential Accommodation: No Land shall be made available 

for residential accommodation for staff and labour of 
CONTRACTOR. 

 
 
 SECTION- III    GENERAL INSTRUCTIONS TO TENDERERS 
 
3.0 Submission of 

Tender: 
3.1 TENDER must be submitted without making any additions, alterations, 

and as per details given in other clauses hereunder. The requisite 
details shall be filled in by the TENDERER at space provided under 
“Submission of Tender at the beginning of GCC of Tender 
Document. The rate shall be filled only in the schedule given in this 
Tender Document. 

 
3.2 Addenda/Corrigenda to this Tender Document, if issued, must be 

signed, submitted alongwith the Tender Document. The tenderer 
should write clearly the revised quantities in Schedule of Rates of 
Tender Document and should price the WORK based on revised 
quantities when amendments of quantities are issued in addenda. 

 
3.3 Covering letter alongwith its enclosures accompanying the Tender 
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Document and all further correspondence shall be submitted in 
JPPLicate.  

 
3.4 Tenderers are advised to submit quotations based strictly on the terms 

and conditions and specifications contained in the Tender 
Documents and not to stipulate any deviations. 

 
3.5 Tenders should always be placed in double sealed covers, 

superscribing ["QUOTATION DO NOT OPEN" Tender for 
_________________________ Project of GAIL GAS (India) Limited 
due for opening on _______________________]. The Full Name, 
Address and Telegraphic Address, Fax No. of the Tenderers shall 
be written on the bottom left hand corner of the sealed cover. 

 
4.0 Documents: 4.1 General:  

 
The tenders as submitted, will consist of the following: 
 

i) Complete set of Tender Documents (Original) as sold duly 
filled in and signed by the tenderer as prescribed in different 
clauses of the Tender Documents. 

 
ii) Earnest money in the manner specified in Clause 6 hereof. 
 
iii) Power of Attorney or a true copy thereof duly attested by a 

Gazetted Officer in case an authorised representative has 
signed the tender, as required by Clause 14 hereof. 

 
iv) Information regarding tenderers in the proforma enclosed. 
 
v) Details of work of similar type and magnitude carried out by 

the Tenderer in the proforma provided in the tender document.
 
vi) Organisation chart giving details of field management at site, 

the tenderer proposes to have for this job. 
 
vii) Details of construction plant and equipments available with the 

tenderer for using in this work. 
 
viii) Solvency Certificate from Scheduled Bank to prove the 

financial ability to carry out the work tendered for. 
 
ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
 
x) Details of present commitment as per proforma enclosed to 

tender. 
 
xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ 

Manufacturers and other technical informations the tenderer 
wish to furnish. 

 
xii) Provident fund registration certificate 
 

xiii) List showing all enclosures to tender. 
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4.2 All pages are to be Initiated: All signatures in Tender Documents shall 
be dated, as well as, all the pages of all sections of Tender 
Documents shall be initialled at the lower right hand corner and 
signed wherever required in the tender papers by the TENDERER 
or by a person holding power of attorney authorising him to sign on 
behalf of the tenderer before submission of tender. 

 
4.3 Rates to be in Figures and Words: The tenderer should quote in 

English both in figures as well as in words the rates and amounts 
tendered by him in the Schedule of Rates of Tender submitted by 
the CONTRACTOR for each item and in such a way that 
interpolation is not possible. The amount for each item should be 
worked out and entered and requisite total given of all items, both in 
figures and in words. The tendered amount for the work shall be 
entered in the tender and duly signed by the Tenderer. 

 
 If some discrepancies are found between the RATES in FIGURES 

and WORDS or the AMOUNT shown in the tender, the following 
procedure shall be followed: 

  
a) When there is difference between the rates in figures and 

words, the rate which corresponds to the amount worked out by 
the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally 

but the amount is incorrect the rate quoted by the tenderer shall 
be taken as correct. 

 
c) When it is not possible to ascertain the correct rate by either of 

above methods, the rate quoted in words shall be taken as 
correct. 

 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the 

entries of tender paper shall be signed in full by the TENDERER 
with date. No erasure or over writing is permissible. 

 
4.5 Signature of Tenderer: 
  
4.5.1 The TENDERER shall contain the name, residence and place of 

business of person or persons making the tender and shall be 
signed by the TENDERER with his usual signature. Partnership 
firms shall furnish the full names of all partners in the tender. It 
should be signed in the partnership's name by all the partners or by 
duly authorised representatives followed by the name and 
designation of the person signing. Tender by a corporation shall be 
signed by an authorised representative, and a Power of Attorney in 
that behalf shall accompany the tender. A copy of the constitution of 
the firm with names of all partners shall be furnished. 

 
4.5.2 When a tenderer signs a tender in a language other than English, 

the total amount tendered should, in addition, be written in the same 
language. The signature should be attested by at least one witness. 

 

 

4.6 Witness: Witness and sureties shall be persons of status and property 
and their names, occupation and address shall be stated below their 
signature. 
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4.7 Details of Experience: The tenderer should furnish, alongwith his 
tender, details of previous experience in having successfully 
completed in the recent past works of this nature, together with the 
names of Employers, location of sites and value of contract, date of 
commencement and completion of work, delays if any, reasons of 
delay and other details alongwith documentary evidence(s). 

 
4.8 Liability of Government of India: It is expressly understood and agreed 

by and between Bidder or/Contractor and M/s GAIL GAS (India) 
Limited, and that M/s GAIL GAS (India) Ltd., is entering into this 
agreement solely on its own behalf and not on behalf of any other 
person or entity. In particular, it is expressly understood and 
agreed that the Government of India is not a party to this 
agreement and has no liabilities, obligations or rights hereunder. 
It is expressly understood and agreed that M/s GAIL GAS (India) 
Ltd. is an independent legal entity with power and authority to 
enter into contracts solely on its own behalf under the applicable
Laws of India and general principles of Contract Law. The 
Bidder/Contractor expressly agrees, acknowledges and 
understands that M/s GAIL GAS (India) Ltd. is not an agent, 
representative or delegate of the Government of India. It is further 
understood and agreed that the Government of India is not and 
shall not be liable for any acts, omissions, commissions, breaches 
or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and 
foregoes any and all actions or claims, including cross claims, 
impleader claims or counter claims against the Government of 
India arising out of this contract and covenants not to sue to 
Government of India as to any manner, claim, cause of action or 
thing whatsoever arising of or under this agreement.  
      

5.0 Transfer of Tender 
Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to 
another is not permissible. 

 
6.0 Earnest Money: 6.1 The bidder must pay Earnest Money as given in the letter /notice 

inviting tenders and attach the official receipt with the tender failing 
which the tender is liable to be rejected and representatives of such 
tenderers will not be allowed to attend the tender opening. Earnest 
Money can be paid in Demand Drafts or Bank Guarantee or 
Banker’s Cheque or Letter of Credit from any Indian scheduled 
bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank.  
However, other than the Nationalised Indian Banks, the banks 
whose BGs are furnished, must be commercial banks having net 
worth in excess of Rs. 100 crores and a declaration to this effect 
should be made by such commercial bank either in the bank 
guarantee itself or separately on a letter head. 

 
The bid guarantee shall be submitted in the prescribed format. 

 
Note: The Bank Guarantee so furnished by the tenderer shall be in 
the proforma prescribed by the EMPLOYER. No interest shall be 
paid by the EMPLOYER on the Earnest Money deposited by the 
tenderer. The Bank Guarantee furnished in lieu of Earnest Money 
shall be kept valid for a period of "SIX MONTHS" from the date of 
opening of tender. (TWO MONTHS beyond the bid validity). 

 
The Earnest Money deposited by successful tenderer shall be 
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forfeited if the Contractor fails to furnish the requisite Contract 
Performance Security as per clause 24 hereof and /or fails to start 
work within a period of 15 days or fails to execute the AGREEMENT 
within 15 days of the receipt by him of the Notification of Acceptance 
of Tender. 

 
Note: The Earnest Money of the unsuccessful bidder will be returned 
by EMPLOYER/CONSULTANT, directly to the tenderer (s), within a 
reasonable period of time but not later than 30 days after the 
expiration of the period of bid validity prescribed by EMPLOYER.  
  

7.0 Validity: 7.1 Tender submitted by tenderers shall remain valid for acceptance for a 
period of "4 MONTHS" from the date of opening of the tender. The 
tenderers shall not be entitled during the said period of 4 months, 
without the consent in writing of the EMPLOYER, to revoke or 
cancel his tender or to vary the tender given or any term thereof. In 
case of tender revoking or canceling his tender or varying any term 
in regard thereof without the consent of EMPLOYER in writing, the 
EMPLOYER shall forfeit Earnest Money paid by him alongwith 
tender. 

 
8.0 Addenda/Corrigenda 8.1 Addenda/ Corrigenda to the Tender Documents will be issued prior to 

the date of opening of the tenders to clarify documents or to reflect 
modification in design or CONTRACT terms. 

 
8.2 Each addenda/ corrigendum issued will be issued to each person or 

organisation to whom set of Tender Documents has been issued. 
Recipient will retain tenderer's copy of each 
Addendum/Corrigendum and attach original copy duly signed along 
with his offer. All Addenda/Corrigenda issued shall become part of 
Tender Documents.      
         

9.0 Right of Employer to 
Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The 
EMPLOYER, however, does not bind himself to accept the lowest 
tender, and reserves to itself the authority to reject any or all the 
tenders received without assigning any reason whatsoever. At the 
option of the EMPLOYER, the work for which the tender had been 
invited, may be awarded to one Contractor or split between more 
than one bidders, in which case the award will be made for only that 
part of the work, in respect of which the bid has been accepted. The 
quoted rates should hold good for such eventualities. 

 
 Tenders in which any of the particulars and prescribed information 

are missing or are incomplete in any respect and/or the prescribed 
conditions are not fulfilled are liable to be rejected. The Tender 
containing uncalled for remarks or any additional conditions are 
liable to be rejected. 

 
 Canvassing in connection with tenders is strictly prohibited and 

tenders submitted by the Tenderers who resort to canvassing will be 
liable to rejection. 

 
10.0 Time Schedule 10.1 The WORK shall be executed strictly as per the TIME SCHEDULE 

specified in TENDER/CONTRACT Document. The period of 
construction given in Time Schedule includes the time required for 
mobilisation as well as testing, rectifications if any, retesting and 
completion in all respects to the entire satisfaction of the 
ENGINEER-IN-CHARGE. 
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10.2 A joint programme of execution of the WORK will be prepared by the 

ENGINEER-IN-CHARGE and CONTRACTOR based on priority 
requirement of this project. This programme will take into account  
the time of completion mentioned in 10.1 above and the time 
allowed for the priority works by the ENGINEER-IN-CHARGE. 

 
10.3 Monthly/Weekly construction programme will be drawn up by the 

ENGINEER-IN-CHARGE jointly with the CONTRACTOR, based on 
availability of work fronts and the joint construction programme as 
per 10.2 above. The CONTRACTOR shall scrupulously adhere to 
these targets /programmes by deploying adequate personnel, 
construction tools and tackles and he shall also supply himself all 
materials of his scope of supply in good time to achieve the 
targets/programmes. In all matters concerning the extent of targets 
set out in the weekly and monthly programmes and the degree of 
achievements the decision of the ENGINEER-IN-CHARGE will be 
final and binding on the CONTRACTOR. 

 
 

11.0 Tenderer’s 
Responsibility; 

11.1   The intending tenderers shall be deemed to have visited the SITE 
and familiarised before submitting the tender. Non-familiarity with the 
site conditions will not be considered a reason either for extra claims 
or for not carrying out the works in strict conformity with the 
DRAWINGS and SPECIFICATIONS or for any delay in 
performance. 

 
12.0 Retired Government 

or Company Officers 
12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department 
of the States/ Central Government or of the EMPLOYER is allowed 
to work as a CONTRACTOR for a period of two years after his 
retirement from Government Service, or from the employment of the 
EMPLOYER without the previous permission of the EMPLOYER.  
The CONTRACT, if awarded, is liable to be cancelled if either the 
CONTRACTOR or any of his employees is found at any time to be 
such a person, who has not obtained the permission of the 
State/Central Government or of the EMPLOYER as aforesaid before 
submission of tender, or engagement in the CONTRACTOR'S 
service as the case may be. 

 
13.0 Signing of the 

Contract: 
13.1 The successful tenderer shall be required to execute an 

AGREEMENT in the proforma attached with TENDER DOCUMENT 
within 15 days of the receipt by him of the Notification of Acceptance 
of Tender. In the event of failure on the part of the successful 
tenderer to sign the AGREEMENT within the above stipulated 
period, the Earnest Money or his initial deposit will be forefeited and 
the acceptance of the tender shall be considered as cancelled. 

 
14.0 Field Management & 

Controlling/Coordinating 
Authority: 

14.1 The field management will be the responsibility of the 
ENGINEER-IN-CHARGE, who will be nominated by the 
EMPLOYER. The ENGINEER-IN-CHARGE may also authorise his 
representatives to assist in performing his duties and functions. 

 
14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various 

agencies engaged at site to ensure minimum disruption of work 
carried out by different agencies. It shall be the responsibility of the 
CONTRACTOR to plan and execute the work strictly in accordance 
with site instructions to avoid hindrance to the work being executed 
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by other agencies. 
 

15.0 Note to Schedule of 
Rates: 

15.1 The Schedule of Rates should be read in conjunction with all the 
other sections of the tender. 

 
15.2 The tenderer shall be deemed to have studied the DRAWINGS, 

SPECIFICATIONS and details of work to be done within TIME 
SCHEDULE and to have acquainted himself of the condition 
prevailing at site. 

 
15.3 Rates must be filled in the Schedule of Rates of original Tender 

Documents. If quoted in separate typed sheets, no variation in item 
description or specification shall be accepted. Any exceptions taken 
by the tenderer to the Schedule of Rates shall be brought out in the 
terms and conditions of the offer. 

 
15.4 The quantities shown against the various items are only 

approximate.  Any increase or decrease in the quantities shall not 
form the basis of alteration of the rates quoted and accepted. 

 
15.5 The EMPLOYER reserves the right to interpolate the rates for such 

items of work falling between similar items of lower and higher 
magnitude. 

 
16.0 Policy for Tenders 

Under Consideration: 
16.1 Only Those Tenders which are complete in all respects and are 

strictly in accordance with the Terms and Conditions and Technical 
Specifications of Tender Document, shall be considered for 
evaluation. Such Tenders shall be deemed to be under 
consideration immediately after opening of Tender and until such 
time an official intimation of acceptance /rejection of Tender is made 
by GAIL GAS to the Bidder. 

 
 16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION 

TENDER. GAIL GAS will appreciate submission of offer based on 
the terms and conditions in the enclosed General Conditions of 
Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical 
specifications etc. to avoid wastage of time and money in seeking 
clarifications on technical/ commercial aspects of the offer. Bidder 
may note that no technical and commercial clarifications will be 
sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for 
rejection. 

 
17.0 Award of Contract: 17.1 The Acceptance of Tender will be intimated to the successful 

Tenderer by GAIL GAS either by Telex/ Telegram/ Fax or by Letter 
or like means-defined as LETTER OF ACCEPTANCE OF TENDER.

 
17.2 GAIL GAS will be the sole judge in the matter of award of 

CONTRACT and the decision of GAIL GAS shall be final and 
binding. 

 
18.0 Clarification of Tender 

Document: 
18.1 The Tender is required to carefully examine the Technical 

Specifications, Conditions of Contract, Drawings and other details 
relating to WORK and given in Tender Document  and fully inform 
himself as to all conditions and matters which may in any way affect 
the WORK or the cost thereof. In case the Tenderer is in doubt 
about the completeness or correctness of any of the contents of the 
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Tender Documents he should request in writing for an 
interpretation/clarification to GAIL GAS in triplicate. GAIL GAS will 
then issue interpretation/clarification to Tenderer in writing. Such 
clarifications and/or interpretations shall form part of the 
Specifications and Documents and shall accompany the tender 
which shall be submitted by tenderer within time and date as 
specified in invitations to tender. 

 
18.2 Verbal clarification and information given by GAIL GAS or its 

employee(s) or its representatives shall not in any way be binding on 
GAIL GAS. 

 
19.0 Local Conditions: 19.1 It will be imperative on each tenderer to inform himself of all local 

conditions and factors which may have any effect on the execution 
of WORK covered under the Tender Document. In their own 
interest, the tenderer are requested to familiarise themselves with 
the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian 
Customs Act 1962 and other related Acts and Laws and Regulations 
of India with their latest amendments, as applicable. GAIL GAS shall 
not entertain any requests for clarifications from the tenderer 
regarding such local conditions. 

 
19.2 It must be understood and agreed that such factors have properly 

been investigated and considered while submitting the tender. No 
claim for financial or any other adjustments to VALUE OF 
CONTRACT, on lack of clarity of such factors shall be entertained. 

 
20.0 Abnormal Rates: 20.1 The tenderer is expected to quote rate for each item after careful 

analysis of cost involved for the performance of the completed item 
considering all specifications and Conditions of Contract. This will 
avoid loss of profit or gain in case of curtailment or change of 
specification for any item. In case it is noticed that the rates quoted 
by the tenderer for any item are unusually high or unusually low, it 
will be sufficient cause for the rejection of the tender unless the 
EMPLOYER is convinced about the reasonableness after scrutiny of 
the analysis for such rate(s) to be furnished by the tenderer (on 
demand). 

 
 

SECTION- IV    GENERAL OBLIGATIONS 
 

21.0 Priority of Contract 
Documents 

21.1 Except if and the extent otherwise provided by the Contract, the 
provisions of the General Conditions of Contract and Special 
Conditions shall prevail over those of any other documents forming 
part of the CONTRACT. Several documents forming the 
CONTRACT are to be taken as mutually explanatory of one another, 
but in case of ambiguities or discrepancies the same shall be 
explained and adjusted by the ENGINEER-IN-CHARGE who shall 
thereupon issue to the Contractor instructions thereon and in such 
event, unless otherwise provided in the Contract, the priority of the 
documents forming the Contract shall be as follows: 

 
 1) The Contract Agreement ; 
 2) The Letter of Acceptance; 
 3) Instructions to Bidders (ITB); 
 4) Special Conditions of Contract (SCC); 
 5) General Conditions of Contract (GCC); 
 6) Any other document forming part of the Contract. 
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Works shown in the DRAWING but not mentioned in the 
SPECIFICATIONS OR described in the SPECIFICATIONS without 
being shown in the DRAWINGS shall nevertheless be deemed to be 
included in the same manner as if they had been specifically shown 
upon the DRAWINGS and described in the SPECIFICATIONS. 

 
 21.2 Headings and Marginal Notes: All headings and marginal notes to 

the clauses of these General Conditions of Contract or to the 
SPECIFICATIONS or to any other Tender Document are solely for 
the purpose of giving a concise indication and not a summary of the 
contents thereof, and they shall never be deemed to be part thereof 
or be used in the interpretation or construction thereof the 
CONTRACT. 

 
 21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise 

stated specifically, the singular shall include the plural and vice versa 
wherever the context so requires.   

 
 21.4 Interpretation: Words implying `Persons' shall include relevant 

`Corporate Companies / Registered Associations/ Body of 
Individuals/ Firm of Partnership' as the case may be. 

 
22.0 Special Conditions of 

Contract: 

 

22.1 Special Conditions of Contract shall be read in conjunction with the 
General Conditions of Contract, specification of Work, Drawings and 
any other documents forming part of this CONTRACT wherever the 
context so requires. 

 
22.2 Notwithstanding the sub-division of the documents into these 

separate sections and volumes every part of each shall be deemed 
to be supplementary to and complementary of every other part and 
shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

 
22.3 Where any portion of the General Condition of Contract is repugnant 

to or at variance with any provisions of the Special Conditions of 
Contract, unless a different intention appears the provisions of the 
Special Conditions of Contract shall be deemed to over-ride the 
provisions of the General Conditions of Contract and shall to the 
extent of such repugnancy, or variations, prevail. 

 
22.4 Wherever it is mentioned in the specifications that the 

CONTRACTOR shall perform certain WORK or provide certain 
facilities, it is understood that the CONTRACTOR shall do so at his 
cost and the VALUE OF CONTRACT shall be deemed to have 
included cost of such performance and provisions, so mentioned. 

 
22.5 The materials, design and workmanship shall satisfy the relevant 

INDIAN STANDARDS, the JOB SPECIFICATIONS contained 
herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes 
and specifications, these additional requirements shall also be 
satisfied. 

 
23.0 Contractor to obtain 

his own Information: 
23.1 The CONTRACTOR in fixing his rate shall for all purpose 

whatsoever reason may be, deemed to have himself independently 
obtained all necessary information for the purpose of preparing his 
tender and his tender as accepted shall be deemed to have taken 
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into account all contingencies as may arise due to such information 
or lack of same. The correctness of the details, given in the Tender 
Document to help the CONTRACTOR to make up the tender is not 
guaranteed.   

 
The CONTRACTOR shall be deemed to have examined the 
CONTRACT DOCUMENTS, to have generally obtained his own 
information in all matters whatsoever that might affect the carrying 
out of the works at the schedules rates and to have satisfied himself 
to the sufficiency of his tender. Any error in description of quantity or 
omission therefrom shall not vitiate the CONTRACT or release the 
CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at 
the scheduled rates. He is deemed to have known the scope, nature 
and magnitude of the WORKS and the requirements of materials 
and labour involved etc., and as to what all works he has to 
complete in accordance with the CONTRACT documents whatever 
be the defects, omissions or errors that may be found in the 
DOCUMENTS. The CONTRACTOR shall be deemed to have 
visited surroundings, to have satisfied himself to  the nature of all 
existing structures, if any, and also as to the nature and the 
conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as 
to possible interruptions thereto and the access and egress from the 
site, to have made enquiries, examined and satisfied himself as to 
the sites for obtaining sand, stones, bricks and other materials, the 
sites for disposal of surplus materials, the available accommodation 
as to whatever required, depots and such other buildings as may be 
necessary for executing and completing the works, to have made 
local independent enquiries as to the sub-soil, subsoil water and 
variations thereof, storms, prevailing winds, climatic conditions and 
all other similar matters effecting these works. He is deemed to have 
acquainted himself as to his liability of payment of Government 
Taxes, Customs duty and other charges, levies etc. 

 
Any neglect or omission or failure on the part of the CONTRACTOR 
in obtaining necessary and reliable information upon the foregoing or 
any other matters affecting the CONTRACT shall not relieve him 
from any risks or liabilities or the entire responsibility from completion 
of the works at the scheduled rates and times in strict accordance 
with the CONTRACT.  

 
It is, therefore, expected that should the CONTRACTOR have any 
doubt as to the meaning of any portion of the CONTRACT 
DOCUMENT he shall set forth the particulars thereof in writing to 
EMPLOYER in JPPLicate, before submission of the tender. The 
EMPLOYER may provide such clarification as may be necessary in 
writing to CONTRACT, such clarifications as provided by 
EMPLOYER shall form part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect 
or employee of the EMPLOYER either before, during or after the 
execution of the CONTRACT agreement shall in any way affect or 
modify and of the terms or obligations herein contained. 

 
Any change in layout due to site conditions or technological 
requirement shall be binding on the CONTRACTOR and no extra 
claim on this account shall be entertained. 
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24.0 Contract Performance 

Security: 
24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days 

from the date of notification of award, a security in the sum of 10% of 
the accepted value of the tender or the actual value of work to be 
done whichever is applicable due to any additional work or any other 
reasons, in the form of a Bank draft/Banker’s cheque or Bank 
Guarantee or irrevocable Letter of credit (as per proforma enclosed) 
as Contract Performance Security with the EMPLOYER which will 
be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

 
24.2 CONTRACTOR can furnish the Contract Performance Security in 

the form of  Demand Draft or through a Bank Guarantee or through 
an irrevocable Letter of Credit from any Indian scheduled bank or a 
branch of an International bank situated in India and registered 
with Reserve Bank of India as scheduled foreign bank. However, 
other than the Nationalised Indian Banks, the banks whose BGs 
are furnished, must be commercial banks having net worth in 
excess of Rs. 100 crores and a declaration to this effect should be 
made by such commercial bank either in the bank guarantee itself 
or separately on a letter head. 

 
 The bank guarantee or the Letter of Credit shall be submitted in 

the prescribed format. 
 
24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or 

the CONTRACTOR’s agents and representatives shall damage, 
break, deface or destroy any property belonging to the EMPLOYER 
or others during the execution of the CONTRACT, the same shall be 
made good by the CONTRACTOR at his own expenses and in 
default thereof, the ENGINEER-IN-CHARGE may cause the same 
to be made good by other agencies and recover expenses from the 
CONTRACTOR (for which the certificate of the ENGINEER- 
IN-CHARGE shall be final). 

 
24.4 All compensation or other sums of money payable by the 

CONTRACTOR to the EMPLOYER under terms of this CONTRACT 
may be deducted from or paid by the encashment or sale of a 
sufficient part of his Contract Performance Security or from any 
sums which may be due or may become due to the CONTRACTOR 
by the EMPLOYER of any account whatsoever and in the event of 
his Contract Performance Security being reduced by reasons of any 
such deductions or sale of aforesaid, the CONTRACTOR shall 
within  ten days thereafter make good in cash, bank drafts as 
aforesaid any sum or sums which may have been deducted from or 
realised by sale of his Contract Performance Security, or any part 
thereof. No interest shall be payable by the EMPLOYER for sum 
deposited as Contract Performance Security. 

 
24.5 Failure of the successful bidder to comply with the requirements of 

this Clause shall constitute sufficient grounds for the annulment of 
the award and the forfeiture of bid security.  

 
25.0 Time of Performance: 25.1 Time for Mobilisation 

 
 The work covered by this CONTRACT shall be commenced within 

fifteen (15) days from the date of letter/Fax of Intent and be 
completed in stages on or before the dates as mentioned in the 
TIME SCHEDULE OF COMPLETION OF WORK. The 
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CONTRACTOR should bear in mind that time is the essence of this 
agreement. Request for revision of construction time after tenders 
are opened will not receive consideration. The above period of 
fifteen (15) days is included within the overall COMPLETION 
SCHEDULE, not over and above the completion time to any 
additional work or any other reasons. 

 
25.2 Time Schedule of Construction: 
 
25.2.1 The general Time Schedule of construction is given in the TENDER 

DOCUMENT. CONTRACTOR should prepare a detailed monthly or 
weekly construction program jointly with the ENGINEER- IN- 
CHARGE  within 15 days of receipt of LETTER/ FAX OF INTENT or 
ACCEPTANCE OF TENDER. The WORK shall be executed strictly 
as per the Time Schedule given in the CONTRACT DOCUMENT. 
The period of construction given includes the time required for 
mobilisation testing, rectifications, if any, retesting and completion in 
all respects in accordance with CONTRACT DOCUMENT to the 
entire satisfaction of the ENGINEER-IN-CHARGE. 

 
25.2.2 The CONTRACTOR shall submit a detailed PERT network within 

the time frame agreed above consisting of adequate number of 
activities covering various key phases of the WORK such as design, 
procurement, manufacturing, shipment and field erection activities 
within fifteen (15) days from the date of LETTER/FAX OF INTENT. 
This network shall also indicate the interface facilities to be provided 
by the EMPLOYER and the dates by which such facilities are 
needed. 

 
25.2.3 CONTRACTOR shall discuss the network so submitted with the 

EMPLOYER and the agreed network which may be in the form as 
submitted with the EMPLOYER or in revised form in line with the 
outcome of discussions shall form part of the CONTRACT, to be 
signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the 
CONTRACT, if in the opinion of the EMPLOYER proper progress is 
not maintained suitable changes shall be made in the 
CONTRACTOR's operation to ensure proper progress. 

 
 The above PERT network shall be reviewed periodically and reports 

shall be submitted by the CONTRACTOR as directed by 
EMPLOYER. 

 
26.0 Force Majeure: 

 

26.1 CONDITIONS FOR FORCE MAJEURE 
 
 In the event of either party being rendered unable by Force Majeure 

to perform any obligations required to be performed by them under 
the CONTRACT the relative obligation of the party affected by such 
Force Majeures shall upon notification to the other party be 
suspended for the period during which Force Majeures event lasts. 
The cost and loss sustained by the either party shall be borne by the 
respective parties. 

 
 The term "Force Majeures" as employed herein shall mean acts of 

God, earthquake, war (declared or undeclared), revolts, riots, fires, 
floods, rebellions, explosions, hurricane, sabotage, civil commotions 
and acts and regulations of respective Government of the two 
parties, namely the EMPLOYER and the CONTRACTOR. 
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 Upon the occurrence of such cause(s) and upon its termination, the 

party alleging that it has been rendered unable as aforesaid thereby, 
shall notify the other party in writing immediately but not later than 72 
(Seventy-two) hours of the alleged beginning and ending thereof 
giving full particulars and satisfactory evidence in support of its 
claim. 

 
 Time for performance of the relative obligation suspended by the 

Force Majeures shall then stand extended by the period for which 
such cause lasts. 

 
 If deliveries of bought out items and/or works to be executed by the 

CONTRACTOR are suspended by Force Majeure conditions lasting 
for more than 2 (two) months the EMPLOYER shall have the option 
to terminate the CONTRACT or re-negotiate the contract provisions. 

 
26.2 OUTBREAK OF WAR 
 
26.2.1 If during the currency of the CONTRACT there shall be an out-break 

of war whether declared or not, in that part of the World which 
whether financially or otherwise materially affect the execution of the 
WORK the CONTRACTOR shall unless and until the CONTRACT is 
terminated under the provisions in this clause continue to use his 
best endeavour to complete the execution of the WORK, provided 
always that the EMPLOYER shall be entitled, at any time after such 
out-break of war to terminate or re-negotiate the CONTRACT by 
giving notice in writing to the CONTRACTOR and upon such notice 
being given the CONTRACT shall, save as to the rights of the 
parties under this clause and to the operation of the clauses entitled 
settlement of Disputes and Arbitration hereof, be terminated but 
without prejudice to the right of either party in respect of any 
antecedent breach thereof. 

 
26.2.2 If the CONTRACT shall be terminated under the provisions of the 

above clause, the CONTRACTOR shall with all reasonable diligence 
remove from the SITE all the CONTRACTOR's equipment and shall 
give similar facilities to his SUB-CONTRACTORS to do so. 

 
27.0 Price reduction 

schedule: 
27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR 

fails to complete the WORK within the stipulated period, then, unless 
such failure is due to Force Majeure as defined in Clause 26 here 
above or due to EMPLOYER's defaults, the Total Contract price 
shall be reduced by ½ % of the total Contract Price per complete 
week of delay or part thereof subject to a maximum of 5 % of the 
Total Contract Price, by way of reduction in price for delay and not 
as penalty. The said amount will be recovered from amount due to 
the Contractor/ Contractor’s Contract Performance Security payable 
on demand. 

 
 The decision of the ENGINEER-IN-CHARGE in regard to 

applicability of Price Reduction Schedule shall be final and binding 
on the CONTRACTOR. 

 
27.2 All sums payable under this clause is the reduction in price due to 

delay in completion period at the above agreed rate.  
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27.3  Bonus for early 
completion (*) 

27.3 BONUS FOR EARLY COMPLETION 

a.3 If the Contractor achieves completion of Works in all respect prior 
to the time schedule stipulated in the SCC, the Employer shall 
pay to the Contractor the relevant sum, if mentioned specifically 
in SCC, as bonus for early completion. The bonus for early 
completion, if provided specifically in SCC, shall be payable to 
the maximum ceiling of 2 ½   % of the total contract price.  

 
a.4 (*)  Partial earlier completion may not always produce net benefits to 

the Employer, for example where utilization of the completed 
Works requires (a) the fulfillment of all parts of the Contract (e.g. 
the training of personnel); or (b) the completion of all Sections 
(e.g. in pipeline laying, where early completion of the laying of 
pipeline would not be useful if the compressor is still under 
installation); or (c) certain seasonal effects to take place (e.g. 
onset of the rainy season, for impounding a reservoir); or (d) 
other circumstances. Also a more rapid drawdown of budgeted 
funds may be required. All such factors should be considered 
prior to the inclusion of a bonus clause in the Contract. 

 
28.0 Rights of the 

employer to forfeit 
contract performance 
security: 

 

28.1 Whenever any claim against the CONTRACTOR for the payment of 
a sum of money arises out or under the CONTRACT, the 
EMPLOYER shall be entitled to recover such sum by appropriating 
in part or whole the Contract Performance Security of the 
CONTRACTOR. In the event of the security being  insufficient or if 
no security has been taken from the CONTRACTOR, then the 
balance or the total sum recoverable, as the case may be shall be 
deducted from any sum then due or which at any time thereafter 
may become due to the CONTRACTOR. The CONTRACTOR shall 
pay to the EMPLOYER on demand any balance remaining due. 

 
 

29.0 Failure by the 
contractor to comply with 
the provisions of the 
contract: 

 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any 
separate part thereof with such diligence as will ensure its 
completion within the time specified in the CONTRACT or  extension  
thereof or fails to perform any of his obligation under the  
CONTRACT or in any manner commits a breach of any of the 
provisions of the CONTRACT it shall be open to the EMPLOYER at 
its option by written notice to the CONTRACTOR: 

 
a) TO DETERMINE THE CONTRACT in which event the 

CONTRACT shall stand terminated and shall cease to be in 
force and effect on and from the date appointed by the 
EMPLOYER on that behalf, whereupon the CONTRACTOR 
shall stop forthwith any of the CONTRACTOR's work then in 
progress, except such WORK as the EMPLOYER may, in 
writing, require to be done to safeguard any property or 
WORK, or installations from damage, and the EMPLOYER, 
for its part, may take over the work remaining unfinished by 
the CONTRACTOR and complete the same through a fresh 
contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any, shall be liable 
to the EMPLOYER for any excess cost occasioned by such 
work having to be so taken over and completed by the 
EMPLOYER over and above the cost at the rates specified in 
the schedule of quantities and rate/prices. 
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b) WITHOUT DETERMINING THE CONTRACT to take over the 
work of the CONTRACTOR or any part thereof and complete 
the same through a fresh contractor or by other means at the 
risk and cost of the CONTRACTOR. The CONTRACTOR and 
any of his sureties are liable to the EMPLOYER for any 
excess cost over and above the cost at the rates specified in 
the Schedule of Quantities/ rates, occasioned by such works 
having been taken over and completed by the EMPLOYER. 

 
29.2 In such events of Clause 29.1(a) or (b) above. 
 

a) The whole or part of the Contract Performance Security 
furnished by the CONTRACTOR is liable to be forfeited 
without prejudice to the right of the EMPLOYER to recover 
from the CONTRACTOR the excess cost referred to in the 
sub-clause aforesaid, the EMPLOYER shall also have the 
right of taking possession and utilising in completing the works 
or any part thereof, such as materials equipment and plants 
available at work site belonging to the CONTRACTOR as may 
be necessary and the CONTRACTOR shall not be entitled for 
any compensation for use or damage to such materials, 
equipment and plant. 

 
b) The amount that may have become due to the 

CONTRACTOR on account of work already executed by him 
shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of 
CONTRACT or from the taking over of the WORK or part 
thereof by the EMPLOYER as the case may be, during which 
period the responsibility for faulty materials or workmanship in 
respect of such work shall, under the CONTRACT, rest 
exclusively with the CONTRACTOR. This amount shall be 
subject to deduction of any amounts due from the 
CONTRACT to the EMPLOYER under the terms of the 
CONTRACT authorised or required to be reserved or retained 
by the EMPLOYER. 

 
29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) 

provided in the judgement of the EMPLOYER, the default or defaults 
committed by the CONTRACTOR is/are curable and can be cured 
by the CONTRACTOR if an opportunity given to him, then the 
EMPLOYER may issue Notice in writing calling the CONTRACTOR 
to cure the default within such time specified in the Notice. 

 
29.4 The EMPLOYER shall also have the right to proceed or take action 

as per 29.1(a) or (b) above, in the event that the CONTRACTOR 
becomes bankrupt, insolvent, compounds with his creditors, assigns 
the CONTRACT in favour of his creditors or any other person or 
persons, or being a company or a corporation goes into voluntary 
liquidation, provided that in the said events it shall not be necessary 
for the EMPLOYER to give any prior notice to the CONTRACTOR. 

 
29.5 Termination of the CONTRACT as provided for in sub-clause

29.1(a) above shall not prejudice or affect their rights of the
EMPLOYER which may have accrued upto the date of such
termination. 
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30.0 Contractor remains 

liable to pay 
compensation if action 
not taken under clause 
29.0: 

30.1 In any case in which any of the powers conferred upon the 
EMPLOYER BY CLAUSE 29 thereof shall have become exercisable 
and the same had not been exercised, the non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof and such 
powers shall notwithstanding be exercisable in the event of any 
further case of default by the CONTRACTOR for which by any 
clause or clauses hereof he is declared liable to pay compensation 
amounting to the whole of his Contract Performance Security, and 
the liability of the CONTRACTOR for past and future compensation 
shall remain unaffected. In the event of the EMPLOYER putting in 
force the power under above sub-clause (a), (b) or (c)  vested in him 
under the preceding clause he may, if he so desired, take 
possession of all or any tools, and plants, materials and stores in or 
upon the works or the site thereof belonging to the CONTRACTOR 
or procured by him and intended to be used for the execution of the 
WORK or any part thereof paying or allowing for the same in 
account at the CONTRACT rates or in case of these not being 
applicable at current market rates to be certified by the 
ENGINEER-IN-CHARGE whose certificate thereof shall be final, 
otherwise the ENGINEER-IN-CHARGE may give notice in writing to 
the CONTRACTOR or his clerk of the works, foreman or other 
authorised agent, requiring him to remove such tools, plant, 
materials or stores from the premises (within a time to be specified in 
such notice), and in the event of the CONTRACTOR failing to 
comply with any such requisition, the ENGINEER-IN-CHARGE may 
remove them at the CONTRACTOR's expense or sell them by 
auction or private sale on account of the CONTRACTOR and at his 
risk in all respects without any further notice as to the date, time or 
place of sale and the certificate of the ENGINEER-IN-CHARGE as 
to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and 
conclusive against the CONTRACTOR. 

 
31.0 Change in 

constitution: 
31.1 Where the CONTRACTOR is a partnership firm, the prior approval 

of the EMPLOYER shall be obtained in writing, before any change is 
made in the constitution of the firm. Where the CONTRACTOR is an 
individual or a Hindu undivided family business concern, such 
approval as aforesaid shall, likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where 
under, the reconstituted firm would have the right to carry out the 
work hereby undertaken by the CONTRACTOR. In either case if 
prior approval as aforesaid is not obtained, the CONTRACT shall be 
deemed to have been allotted in contravention of clause 37 hereof 
and the same action may be taken and the same consequence shall 
ensure as provided in the said clause.    
    

32.0 Termination of 
contract 

32(A) TERMINATION OF CONTRACT FOR DEATH:    
 
If the CONTRACTOR is an individual or a proprietary concern and 
the individual or the proprietor dies or if the CONTRACTOR is a 
partnership concern and one of the partner dies then unless, the 
EMPLOYER is satisfied that the legal representative of the individual 
or the proprietory concern or the surviving partners are capable of 
carrying out and completing CONTRACT, he (the EMPLOYER) is 
entitled to cancel the CONTRACT for the uncompleted part without 
being in any way liable for any compensation payment to the estate 
of the diseased CONTRACTOR and/or to the surviving partners of 
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the CONTRACTOR'S firm on account of the cancellation of 
CONTRACT.  The decision of the EMPLOYER in such assessment 
shall be final and binding on the parties. In the event of such 
cancellation, the EMPLOYER shall not hold the estate of the 
diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT.  
    

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / 
BANKRUPTCY ETC. 

 
a)  If the Contractor shall dissolve or become bankrupt or insolvent or 

cause or suffer any receiver to be appointed of his business of any 
assets thereof compound with his Creditors, or being a 
corporation commence to be wound up, not being a member’s 
voluntary winding up for the purpose of amalgamation or 
reconstruction, or carry on its business under a Receiver for the 
benefits of its Creditors any of them, EMPLOYER shall be at 
liberty :- 

 
 To terminate the contract forthwith upon coming to know of the 

happening of any such event as aforesaid by notice in writing to the 
Contractor or to give the Receiver or liquidator or other person, the 
option of carrying out the contract subject to his providing a 
guarantee upto an amount to be agreed upon by EMPLOYER for 
due and faithful performance of the contract. 

 
32 (C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND 

SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY: 
 

In case of termination of CONTRACT herein set forth (under clause 
29) except under conditions of Force Majeure and termination after 
expiry of contract, the CONTRACTOR shall be put under holiday 
[i.e. neither any enquiry will be issued to the party by GAIL GAS 
(India) Ltd. against any type of tender nor their offer will be 
considered by GAIL GAS against any ongoing tender (s) where 
contract between GAIL GAS and that particular CONTRACTOR (as 
a bidder) has not been finalized] for three years from the date of 
termination by GAIL GAS (India) Ltd. to such CONTRACTOR.    
         
  

33.0 Members of the 
employer not individually 
liable : 

33.1 No Director, or official or employee of the EMPLOYER/ 
CONSULTANT shall in any way be personally bound or liable for the 
acts or obligations of the EMPLOYER under the CONTRACT or 
answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein 
contained. 

 
34.0 Employer not bound 

by personal 
representations: 

34.1 The CONTRACTOR shall not be entitled to any increase on the 
scheduled rates or any other right or claim whatsoever by reason of 
any representation, explanation, statement or alleged 
representation, promise or guarantees given or alleged to have been 
given to him by any person. 

 
35.0 Contractor's office at 

site: 
35.1 The CONTRACTOR shall provide and maintain an office at the site 

for the accommodation of his agent and staff and such office shall 
be open at all reasonable hours to receive instructions, notice or 
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other communications. The CONTRACTOR at all time shall maintain 
a site instruction book and compliance of these shall be 
communicated to the ENGINEER-IN-CHARGE from time to time 
and the whole document to be preserved and handed over after 
completion of works.      
    

36.0 Contractor's 
subordinate staff and 
their conduct 

36.1 The CONTRACTOR, on or after award of the WORK shall name 
and depute a qualified engineer having sufficient experience in 
carrying out work of similar nature, to whom the equipments, 
materials, if any, shall be issued and instructions for works given.  
The CONTRACTOR shall also provide to the satisfaction of the 
ENGINEER-IN-CHARGE sufficient and qualified staff to superintend 
the execution of the WORK, competent sub-agents, foremen and 
leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the 
CONTRACT in such manner as will ensure work of the best quality, 
expeditious working. Whenever in the opinion of the 
ENGINEER-IN-CHARGE additional properly qualified supervisory 
staff is considered necessary, they shall be employed by the 
CONTRACTOR without additional charge on accounts thereof. The 
CONTRACTOR shall ensure to the satisfaction of the 
ENGINEER-IN-CHARGE that SUB-CONTRACTORS, if any, shall 
provide competent and efficient supervision, over the work entrusted 
to them. 

 
36.2 If and whenever any of the CONTRACTOR's or SUB- 

CONTRACTOR'S agents, sub-agents, assistants, foremen, or other 
employees shall in the opinion of ENGINEER-IN- CHARGE be guilty 
of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties of that in the opinion of 
the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable 
for administrative or any other reason for such person or persons to 
be employed in the works, the CONTRACTOR, is so directed by the 
ENGINEER-IN-CHARGE, shall at once remove such person or 
persons from employment thereon. Any person or persons so 
removed from the works shall not again be employed in connection 
with the WORKS without the written permission of the 
ENGINEER-IN-CHARGE. Any person so removed from the WORK 
shall be immediately re-placed at the expense of the 
CONTRACTOR by a qualified and competent substitute.  Should the 
CONTRACTOR be requested to repatriate any person removed 
from the works he shall do so and shall bear all costs in connection 
herewith. 

 
36.3 The CONTRACTOR shall be responsible for the proper behaviour of 

all the staff, foremen, workmen, and others, and shall exercise a 
proper degree of control over them and in particular and without 
prejudice to the said generality, the CONTRACTOR shall be bound 
to prohibit and prevent any employees from trespassing or acting in 
any way detrimental or prejudicial to the interest of the community or 
of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the 
CONTRACTOR shall be responsible therefore and relieve the 
EMPLOYER of all consequent claims or actions for damages or 
injury or any other grounds whatsoever. The decision of the 
ENGINEER-IN-CHARGE upon any matter arising under this clause 
shall be final.  The CONTRACTOR shall be liable for any liability to 
EMPLOYER on account of deployment of CONTRACTOR's staff 
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etc. or incidental or arising out of the execution of CONTRACT. 
 

The CONTRACTOR shall be liable for all acts or omissions on the 
part of his staff, Foremen and Workmen and others in his 
employment, including misfeasance or negligence of whatever kind 
in the course of their work or during their employment, which are 
connected directly or indirectly with the CONTRACT. 

 
36.4 If and when required by the EMPLOYER and CONTRACTOR's 

personnel entering upon the EMPLOYER's premises shall be 
properly identified by badges of a type acceptable to the 
EMPLOYER which must be worn at all times on EMPLOYER's 
premises. CONTRACTOR may be required to obtain daily entry 
passes for his staff/employees from EMPLOYER to work within 
operating areas. These being safety requirements, no relaxations on 
this account shall be given to CONTRACTOR. 

 
37.0 Sub-letting of works: 37.1 No part of the CONTRACT nor any share or interest therein shall in 

any manner or degree be transferred, assigned or sublet by the 
CONTRACTOR directly or indirectly to any person, firm or 
corporation whatsoever without the consent in writing, of the 
ENGINEER/EMPLOYER except as provided for in the succeeding 
sub-clause. 

 
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

 
The EMPLOYER may give written consent to Sub-contract for 
the execution of any part of the WORK at the site, being 
entered in to by CONTRACTOR provided each individual 
Sub-contract is submitted to the ENGINEER-IN-CHARGE 
before being entered into and is approved by him. 

 
ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

 
At the commencement of every month the CONTRACTOR 
shall furnish to the ENGINEER-IN-CHARGE list of all 
SUB-CONTRACTORS or other persons or firms engaged by 
the CONTRACTOR and working at the SITE during the 
previous month with particulars of the general nature of the 
Subcontract or works done by them. 

 
iii) CONTRACTOR'S LIABILITY NOT LIMITED BY 

SUB-CONTRACTORS: 
 
 Notwithstanding any sub-letting with such approval as 

aforesaid and notwithstanding that the ENGINEER -IN- 
CHARGE shall have received copies of any Subcontracts, the 
contractor shall be and shall remain solely responsible for the 
quality, proper and expeditious execution of the Contract in all 
respects as if such sub-letting or Subcontracting had not taken 
place, and as if such work had been done directly by the 
CONTRACTOR. The CONTRACTOR shall bear all 
responsibility for any act or omission on the part of sub-
contractors in regard to work to be performed under the 
CONTRACT. 

 
iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 
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If any SUB-CONTRACTOR engaged upon the works at the site 
executes any works which in the opinion of the 
ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written 
notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of such 
notice shall terminate such Subcontract and dismiss the 
SUB-CONTRACTOR(S) and the later shall forthwith leave the 
works, failing which the EMPLOYER shall have the right to 
remove such SUB- CONTRACTOR(S) from the site. 

  
v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

 
No action taken by the EMPLOYER under the clause shall 
relieve the CONTRACTOR of any of his liabilities under the 
CONTRACT or give rise to any right or compensation, 
extension of time or otherwise failing which the EMPLOYER 
shall have the right to remove such SUB-CONTRACTOR(S) 
from the site. 

 
38.0 Power of entry: 38.1 If the CONTRACTOR shall not commence the WORK in the manner 

previously described in the CONTRACT documents or if he shall at 
any time in the opinion of the ENGINEER-IN-CHARGE 

 
i) fail to carry out the WORK in conformity with the 

CONTRACT documents, or  
 

ii) fail to carry out the WORK in accordance with the Time 
Schedule, or 

 
iii) substantially suspend work or the WORK for a period of 

fourteen days without authority from the ENGINEER-IN 
-CHARGE, or 

 
iv) fail to carry out and execute the WORK to the satisfaction of 

the ENGINEER-IN-CHARGE, or 
 

v) fail to supply sufficient or suitable construction plant, 
temporary works, labour, materials or things, or 

 
vi) Commit, suffer, or permit any other breach of any of the 

provisions of the CONTRACT on his part to be performed or 
observed or persist in any of the above mentioned breaches 
of the CONTRACT for fourteen days, after notice in writing 
shall have been given to the CONTRACTOR by the 
ENGINEER-IN-CHARGE requiring such breach to be 
remedied, or 

 
vii) if the CONTRACTOR shall abandon the WORK or 
 
viii) If the CONTRACTOR during the continuance of the 

CONTRACT shall become bankrupt, make any arrangement 
or composition with his creditors, or permit  any execution to 
be levied or go into liquidation whether compulsory or 
voluntary not being merely a voluntary liquidation for the 
purpose of amalgamation or reconstruction  

 
 then in any such case, the EMPLOYER shall have the power to 
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enter upon the WORK and take possession thereof and of the 
materials, temporary WORK, construction plant, and stock thereon, 
and to revoke the CONTRACTOR's licence to use the same, and to 
complete the WORK by his agents, other CONTRACTORS or 
workmen or to relate the same upon any terms and to such other 
person, firm or corporation as the EMPLOYER in his absolute 
discretion may think proper to employ and for the purpose aforesaid 
to use or authorise the use of any materials, temporary work, 
CONSTRUCTION PLANT, and stock as  aforesaid, without making 
payment or allowance to the CONTRACTOR for the said materials 
other than such as may be certified in writing by the 
ENGINEER-IN-CHARGE to be reasonable, and without making any 
payment or allowance to the CONTRACTOR for the use of the 
temporary said works, construction plant and stock or being liable for 
any loss or damage thereto, and if the EMPLOYER shall by reason 
of his taking possession of the WORK or of the WORK being 
completed by other CONTRACTOR (due account being taken of 
any such extra work or works which may or be omitted) then the 
amount of such excess as certified by the ENGINEER-IN- CHARGE 
shall be deducted from any money which may be due for work done 
by the CONTRACTOR under the CONTRACT and not paid for.  Any 
deficiency shall forthwith be made good and paid to the EMPLOYER 
by the CONTRACTOR and the EMPLOYER shall have power to sell 
in such manner and for such price as he may think fit all or any of 
the construction plant, materials etc. constructed by or belonging to 
and to recoup and retain the said deficiency or any part thereof out 
of proceeds of the sale.      
      

39.0 Contractor's 
responsibility with the 
mechanical, electrical, 
intercommunication 
system, airconditioning 
contractors and other 
agencies: 

39.1 Without repugnance of any other condition, it shall be the 
responsibility of the CONTRACTOR executing the work of civil 
construction, to work in close cooperation and coordinate the WORK 
with the Mechanical, Electrical, Air-conditioning and 
Intercommunication Contractor's and other agencies or their 
authorised representatives, in providing the necessary grooves, 
recesses, cuts and opening etc., in wall,  slabs  beams and columns 
etc. and making good the same to the desired finish as per 
specification, for the placement of electrical, intercommunication 
cables, conduits, air-conditioning inlets and outlets grills and other 
equipments etc. where required.  For the above said requirements in 
the false ceiling and other partitions, the CONTRACTOR before 
starting-up the work shall in consultation with the Electrical, 
Mechanical, Intercommunication, Air-conditioning contractor and 
other agencies prepare and put-up a joint scheme, showing the 
necessary openings, grooves, recesses, cuts, the methods of fixing 
required for the WORK of the aforesaid, and the finishes therein, to 
the ENGINEER-IN-CHARGE and get the approval.  The 
CONTRACTOR before finally submitting the scheme to the 
ENGINEER-IN-CHARGE, shall have the written agreement of the 
other agencies. The ENGINEER-IN-CHARGE, before 
communicating his approval to the scheme, with any required 
modification, shall get the final agreement of all the agencies, which 
shall be binding. No claim shall be entertained on account of the 
above. 

 
 The CONTRACTOR shall confirm in all respects with provision of 

any statutory regulations, ordinances or byelaws of any local or duly 
constituted authorities or public bodies which may be applicable 
from time to time to the WORK or any temporary works. The 
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CONTRACTOR shall keep the EMPLOYER indemnified against all 
penalties and liabilities of every kind, arising out of non-adherance to 
such stains, ordinances, laws, rules, regulations, etc.  
     

40.0 Other agencies at 
site: 

40.1 The CONTRACTOR shall have to execute the WORK in such place 
and conditions where other agencies will also be engaged for other 
works such as site grading, filling, and levelling, electrical and 
mechanical engineering works, etc.  No claim shall be entertained 
due to WORK being executed in the above circumstances.  
        

41.0 Notice: 

 

41.1 TO THE CONTRACTOR: 
 
 Any notice hereunder may be served on the CONTRACTOR or his 

duly authorised representative at the job site or may be served by 
registered mail direct to the address furnished by the 
CONTRACTOR.  Proof of issue of any such notice could be 
conclusive of the CONTRACTOR having been duly informed of all 
contents therein. 

 
41.2 TO THE EMPLOYER: 
 
 Any notice to be given to the EMPLOYER under the terms of the 

CONTRACTOR shall be served by sending the same by Registered 
mail to or delivering the same at the respective site offices of M/S. 
GAIL GAS (INDIA) LTD. addressed to the HEAD/SITE-IN-CHARGE.

 
42.0 Right of various 

interests: 
42.1    i) The EMPLOYER reserves the right to distribute the work 

between more than one agency(ies). The CONTRACTOR shall 
cooperate and afford other agency(ies) reasonable opportunity 
for access to the WORK for the carriage and storage of 
materials and execution of their works. 

 
 ii) Wherever the work being done by any department  of the 

EMPLOYER or by other agency(ies) employed by the 
EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests 
involved shall be determined by the ENGINEER-IN-CHARGE 
to secure the completion of the various portions of the work in 
general harmony. 

 
43.0 Patents and royalties: 43.1 The CONTRACTOR, if licensed under any patent covering 

equipment, machinery, materials or compositions of matter to be 
used or supplied or methods and process to be practised or 
employed in the performance of this CONTRACT, agrees to pay all 
royalties and licence fees which may be due with respect thereto.  If 
any equipment, machinery, materials, composition of matters, be 
used or supplied or methods and processes to be practised or 
employed in the performance of this CONTRACT, is covered by a 
patent under which the CONTRACTOR is not licensed then the 
CONTRACTOR before supplying or using the equipment, machinery 
materials, composition method or processes shall obtain such 
licences and pay such royalties and licence fees as may be 
necessary for performance of this CONTRACT.  In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such 
licence, any suit for infringement of such patents which is brought 
against the CONTRACTOR or the EMPLOYER as a result such 
failure will be defended by the CONTRACTOR at his own expense 
and the CONTRACTOR will pay any damages and costs awarded in 
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such suit. The CONTRACTOR shall promptly notify the EMPLOYER 
if the CONTRACTOR has acquired the knowledge of any plant 
under which a suit for infringement could be reasonably brought 
because of the use by the EMPLOYER of any equipment, 
machinery, materials, process, methods to be supplied hereunder.  
The CONTRACTOR agrees to and does hereby grant to 
EMPLOYER, together with the right to extend the same to any of the 
subsidiaries of the EMPLOYER as irrevocable, royalty free licence to 
use in any country, any invention made by the CONTRACTOR or 
his employee in or as result of the performance of the WORK under 
the CONTRACT. 

 
43.2 All charges on account of royalty, toilage, rent, octroi terminal or 

sales tax and/or other duties or any other levy on materials obtained 
for the work or temporary work or part thereof (excluding materials 
provided by the EMPLOYER) shall be borne by the CONTRACTOR.

 
43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove 

except for the purpose of this CONTRACT, the sand, stone, clay, 
ballast, earth, rock or other substances, or materials obtained from 
any excavation made for the purpose of the WORK or any building 
or produce upon the site at the time of delivery of the possession 
thereof, but all such substances, materials, buildings and produce 
shall be the property of the EMPLOYER provided that the 
CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the work 
by payment of cost of the same at such a rate as may be 
determined by the ENGINEER-IN- CHARGE. 

 
43.4 The EMPLOYER shall indemnify and save harmless the 

CONTRACTOR from any loss on account of claims against 
CONTRACTOR for the contributory infringement of patent rights 
arising out and based upon the claim that the use of the 
EMPLOYER of the process included in the design prepared by the 
EMPLOYER and used in the operation of the plant infringes on any 
patent right. With respect to any subcontract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause 
hereof, the CONTRACTOR shall obtain from the 
SUB-CONTRACTOR an undertaking to provide the EMPLOYER 
with the same patent protection that CONTRACTOR is required to 
provide under the provisions of this clause. 

 
44.0 Liens: 44.1 If, at any time there should be evidence or any lien or claim for which 

the EMPLOYER might have become liable and which is chargeable 
to the CONTRACTOR, the EMPLOYER shall have the right to retain 
out of any payment then due or thereafter to become due  an 
amount sufficient to completely indemnify the EMPLOYER against 
such lien or claim and if such lien or claim be valid, the EMPLOYER 
may pay and discharge the same and deduct the amount so paid 
from any money which may be or may become due and payable to 
the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the 
EMPLOYER all money that the latter may be compelled to pay in 
discharging such lien or claim including all costs and reasonable 
expenses.  EMPLOYER reserves the right to do the same. 

 
44.2 The EMPLOYER shall have lien on all materials, equipments 

including those brought by the CONTRACTOR for the purpose of 
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erection, testing and commissioning of the WORK. 
 
44.3 The final payment shall not become due until the CONTRACTOR 

delivers to the ENGINEER-IN-CHARGE a complete release or 
waiver of all liens arising or which may arise out of his agreement or 
receipt in full or certification by the CONTRACTOR in a form 
approved by ENGINEER-IN-CHARGE that all invoices for labour, 
materials, services have been paid in lien thereof and if required by 
the ENGINEER-IN-CHARGE in any case an affidavit that so far as 
the CONTRACTOR has knowledge or information the releases and 
receipts include all the labour and material for which a lien could be 
filled. 

 
44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, 

for a period of two years after the issue of FINAL CERTIFICATE, 
from all liens and other encumbrances against the EMPLOYER on 
account of debts or claims alleged to be due from the 
CONTRACTOR or his SUB-CONTRACTOR to any person including 
SUB-CONTRACTOR and on behalf of EMPLOYER will defend at 
his own expense, any claim or litigation brought against the 
EMPLOYER or the CONTRACTOR in connection therewith.  
CONTRACTOR shall defend or contest at his own expense any 
fresh claim or litigation by any person including his 
SUB-CONTRACTOR, till its satisfactory settlement even after the 
expiry of two years from the date of issue of FINAL CERTIFICATE. 

 
45.0 Delays by employer 

or his authorised agents: 
45.1 In case the CONTRACTOR's performance is delayed due to any act 

or omission on the part of the EMPLOYER or his authorised agents, 
then the CONTRACTOR shall be given due extension of time for the 
completion of the WORK, to the extent such omission on the part of 
the EMPLOYER has caused delay in the CONTRACTOR's 
performance of his WORK. 

 
45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons 

of such delays and extensions granted except as provided in 
TENDER DOCUMENT, where the EMPLOYER reserves the right to 
seek indulgence of CONTRACTOR to maintain the agreed Time 
Schedule of Completion. 

 
 In such an event the CONTRACTOR shall be obliged for working by 

CONTRACTOR's personnel for additional time beyond stipulated 
working hours as also Sundays and Holidays and achieve the 
completion date/interim targets. 

 
46.0 Payment if the 

contract is terminated: 
46.1 If the CONTRACT shall be terminated as per Tender pursuant to 

Clause no. 29 of GCC, the CONTRACTOR shall be paid by the 
EMPLOYER in so far as such amounts or items shall not have 
already been covered by payments of amounts made to the 
CONTRACTOR for the WORK executed and accepted by 
ENGINEER-IN-CHARGE prior to the date of termination at the rates 
and prices provided for in the CONTRACT and in addition to the 
following: 

 
a) The amount payable in respect of any preliminary items, so far 

as the Work or service comprised therein has been carried out 
or performed and an appropriate portion as certified by 
ENGINEER-IN-CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 
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b) Any other expenses which the CONTRACTOR has expended 

for performing the WORK under the CONTRACT subject to 
being duly recommended by ENGINEER-IN-CHARGE and 
approved by EMPLOYER for payment, based on documentary 
evidence of his having incurred such expenses. 

 
46.2 The CONTRACTOR will be further required to transfer the title and 

provide the following in the manner and as directed by the 
EMPLOYER. 

 
a) Any and all completed works. 

 
b) Such partially completed WORK including drawings, 

informations and CONTRACT rights as the CONTRACTOR 
has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

 
47.0 No waiver of rights: 47.1 Neither the inspection by the EMPLOYER or any of their officials, 

employees, or agents nor any order by the EMPLOYER for payment 
of money or any payment for or acceptance of the whole or any part 
of the Work by the EMPLOYER nor any extension of time, nor any 
possession taken by EMPLOYER shall operate as a waiver of any 
provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any 
waiver of any breach in the CONTRACT be held to be a waiver of 
any other subsequent breach.     
     

48.0 Certificate not to 
affect right of employer 
and liability of contractor: 

 

48.1 No interim payment certificate(s) issued by the Engineer-in-Charge 
of the EMPLOYER, nor any sum paid on account by the 
EMPLOYER, nor any extension of time for execution of the work  
granted by EMPLOYER shall affect or prejudice the rights of the 
Employer against the CONTRACTOR or relieve the CONTRACTOR 
of his obligations for the due performance of the CONTRACT, or be 
interpreted as approval of the WORK done or of the equipment 
supplied and no certificate shall create liability for the EMPLOYER to 
pay for alterations, amendments, variations or additional works not 
ordered, in writing, by EMPLOYER or discharge the liability  of the 
CONTRACTOR for the payment of damages whether due, 
ascertained, or certified or not or any sum against the payment of 
which he is bound to indemnify the EMPLOYER. 

 
49.0 Language and 

measures: 
49.1 All documents pertaining to the CONTRACT including 

Specifications, Schedules, Notices, Correspondence, operating and 
maintenance Instructions, DRAWINGS, or any other writing shall be 
written in English language. The Metric System of measurement 
shall be used in the CONTRACT unless otherwise specified. 

 
50.0 Transfer of title: 50.1 The title of Ownership of supplies furnished by the CONTRACTOR 

shall not pass on to the EMPLOYER for all Supplies till the same are 
finally accepted by the EMPLOYER after the successful completion 
of PERFORMANCE TEST and GUARANTEE TEST and issue of 
FINAL CERTIFICATE. 

 
50.2 However, the EMPLOYER shall have the lien on all such works 

performed as soon as any advance or progressive payment is made 
by the EMPLOYER to the CONTRACTOR and the CONTRACTOR 
shall not subject these works for use other than those intended 
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under this CONTRACT. 
 

51.0 Release of 
information: 

51.1 The CONTRACTOR shall not communicate or use in advertising,
publicity, sales releases or in any other medium, photographs, or
other reproduction of the Work under this CONTRACT or
description of the site dimensions, quantity, quality or other
information, concerning the Work unless prior written permission
has been obtained from the EMPLOYER. 

52.0 Brand names: 52.1   The specific reference in the SPECIFICATIONS and documents to 
any material by trade name, make or catalogue number shall be 
construed as establishing standard or quality and performance 
and not as limited competition.  However, TENDERER may offer 
other similar equipments provided it meets the specified standard 
design and performance requirements.   

53.0 Completion of 
contract: 

53.1 Unless otherwise terminated under the provisions of any other 
relevant clause, this CONTRACT shall be deemed to have been 
completed at the expiration of the PERIOD OF LIABILITY as 
provided for under the CONTRACT. 

 
54.0 Spares: 54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares 

required for COMMISSIONING of the plants, recommendatory 
and/or mandatory spares, which are required essential by the 
manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. 

 
 Also the CONTRACTOR should furnish the manufacturing drawings 

for fast wearing spares. 
 
54.2 The CONTRACTOR guarantees the EMPLOYER that before the 

manufacturers of the equipments, plants and machineries go out of 
production of spare parts for the equipment furnished and erected by 
him, he shall give at least twelve (12) months' advance notice to the 
EMPLOYER, so that the latter may order his requirement of spares 
in one lot, if he so desires. 

 
 
 SECTION-V    PERFORMANCE OF WORK 
 
55.0 Execution of work: 55.1 All the Works shall be executed in strict conformity with the 

provisions of the CONTRACT Documents and with such 
explanatory detailed drawings, specification and instructions as 
may be furnished from time to time to the CONTRACTOR by the 
ENGINEER-IN-CHARGE whether mentioned in the CONTRACT 
or not. The CONTRACTOR shall be responsible for ensuring that 
works throughout are executed in the most substantial, proper and 
workmanlike manner with the quality of material and workmanship 
in strict accordance with the SPECIFICATIONS and to the entire 
satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR 
shall provide all necessary materials equipment labour etc. for 
execution and maintenance of WORK till completion unless 
otherwise mentioned in the CONTRACT. 

     
56.0 Co-ordination and 

inspection of work: 
56.1 The coordination and inspection of the day-to-day work under the 

CONTRACT shall be the responsibility of the ENGINEER-IN-
CHARGE. The written instruction regarding any particular job will 
normally be passed by the ENGINEER-IN-CHARGE or his 
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authorised representative. A work order book will be maintained 
by the CONTRACTOR for each sector in which the aforesaid 
written instructions will be entered. These will be signed by the 
CONTRACTOR or his authorised representative by way of 
acknowledgement within 12 hours. 

 
57.0 Work in monsoon and 

dewatering: 
57.1 Unless otherwise specified elsewhere in the tender, the execution 

of the WORK may entail working in the monsoon also. The 
CONTRACTOR must maintain a minimum labour force as may be 
required for the job and plan and execute the construction and 
erection according to the prescribed schedule. No extra rate will 
be considered for such work in monsoon. 

 
57.2 During monsoon and other period, it shall be the responsibility of 

the CONTRACTOR to keep the construction work site free from 
water at his own cost.  

58.0 Work on Sundays and 
Holidays: 

58.1 For carrying out Work on Sundays, and Holidays, the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
representative at least two days in advance and obtain permission 
in writing. The CONTRACTOR shall observe all labour laws and 
other statutory rules and regulations in force. In case of any 
violations of such laws, rules and regulations, consequence if any, 
including the cost thereto shall be exclusively borne by the 
CONTRACTOR and the EMPLOYER shall have no liability 
whatsoever on this account. 

 
59.0 General conditions for 

construction and erection 
work: 

59.1 The working time at the site of work is 48 hours per week. 
Overtime work is permitted in cases of need and the EMPLOYER 
will not compensate the same. Shift working at 2 or 3 shifts per 
day will become necessary and the CONTRACTOR should take 
this aspect into consideration for formulating his rates for 
quotation. No extra claims will be entertained by the EMPLOYER 
no this account. For carrying out work beyond working hours the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
authorised representative and obtain his prior written permission. 

 
59.2 The CONTRACTOR must arrange for the placement of workers in 

such a way that the delayed completion of the WORK or any part 
thereof for any reason whatsoever will not affect their proper 
employment. The EMPLOYER will not entertain any claim for idle 
time payment whatsoever. 

 
59.3    The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-

IN- CHARGE reports at regular intervals regarding the state and 
progress of WORK. The details and proforma of the report will 
mutually be agreed after the award of CONTRACT. The 
CONTRACTOR shall provide display boards showing progress 
and labour strengths at worksite, as directed by the ENGINEER-
IN-CHARGE. 

 
60.0 Alterations in 

specifications, design 
and extra works: 

60.1 The WORK covered under this CONTRACT having to be executed
by the CONTRACTOR on a lumpsum firm price/item rate quoted
by him, the EMPLOYER will not accept any proposals for changes
in VALUE OF CONTRACT or extension in time on account of any
such changes which may arise to the CONTRACTOR's scope of
WORK as a result of detailed Engineering and thereafter during the
execution of WORK. The only exception to this will be a case
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where the EMPLOYER requests in writing to the CONTRACTOR
to upgrade the SPECIFICATIONS or the size of any major pieces
of equipments, plant or machinery beyond what is normally
required to meet the scope of WORK as defined in the
CONTRACT DOCUMENT. 

In such cases, a change order will be initialled by the 
CONTRACTOR at the appropriate time for the EMPLOYER's prior 
approval giving the full back-up data for their review and for final 
settlement of any impact on price within 30 (thirty) days thereafter.

 
60.2 The ENGINEER-IN-CHARGE shall have to make any alterations 

in, omission from, additions to or substitutions for, the Schedule of 
Rates, the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable 
during the progress of the WORK and the CONTRACTOR shall 
be bound to carry out the such altered/ extra/ new items of WORK 
in accordance with any instructions which may be given to him in 
writing signed by the ENGINEER-IN- CHARGE, and such 
alterations, omissions, additions or substitutions shall not 
invalidate the CONTRACT and any altered, additional or 
substituted work which the CONTRACTOR may be directed to do 
in the manner above specified as part of the WORK shall be 
carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of 
completion of WORK may be extended for the part of the 
particular job at the discretion of the ENGINEER-IN- CHARGE, for 
only such alterations, additions or substitutions of the WORK, as 
he may consider as just and reasonable. The rates for such 
additional, altered or substituted WORK under this clause shall be 
worked out in accordance with the following provisions:- 
I.   For Item Rate Contract 
 

a)   If the rates for the additional, altered or substituted WORK 
are specified in the CONTRACT for the WORK, the 
CONTRACTOR is bound to carry on the additional, altered 
or substituted WORK at the same rates as are specified in 
the CONTRACT.  

 
b)   If the rates for the additional, altered or substituted WORK 

are not specifically provided in the CONTRACT for the 
WORK, the rates will be derived from the rates for similar 
class of WORK as are specified in the CONTRACT for the 
WORK. The opinion of the ENGINEER-IN- CHARGE, as 
to whether or not the rates can be reasonably so derived 
from the items in this CONTRACT will be final and binding 
on the CONTRACTOR. 

 
c) If the rates for the altered, additional or substituted WORK 

cannot be determined in the manner specified in sub-
clause (a) and (b) above, then the CONTRACTOR shall, 
within 7 days of the date of receipt of order to carry out the 
WORK, inform the ENGINEER-IN-CHARGE of the rates 
which it is his intention to charge for such class of WORK, 
supported by analysis of the rate or rates claimed, and the 
ENGINEER-IN-CHARGE shall determine the rate or rates 
on the basis of the prevailing market rates, labour cost at 
schedule of labour rates plus 10% to cover contractor's 
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supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of 
materials and the quantum of labour involved per unit of 
measurement will be final and binding on the 
CONTRACTOR. 

 
d) Where the item of work will be executed through 

nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount paid to 
such nominated agency supported by documentary 
evidence and as certified by ENGINEER-IN-CHARGE 
shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates. 

 
e) Provisions contained in the Sub-clause (a) & (d) above 

shall, however, not apply for the following:-  
 

Where the value of additions of new items together with 
the value of alterations, additions/deletions or substitutions 
does not exceed by or is not less than plus/minus (+_)25% 
of the VALUE OF CONTRACT. The item rates in the 
Schedule of Rates shall hold good for all such variations 
between the above mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items of 
Schedule of Rates. 

 
Where the value of addition of new items together with the 
value of alterations, additions/deletions or substitutions 
reduces more than 25% of the contract value but is within 
the following limits the tenderer shall be paid 
compensation for decrease in the value of work, as 
follows: 
S.No. Range of Variation Percentage 

compensation for 
decrease in the value of 
work in the respective 
range. 

 
a) Beyond (+) 25% upto & No increase  and/or  

inclusive of (+) 50% decrease shall be 
applicable for the 
Schedule of Rates (The 
rates quoted for this 
increase shall be valid). 

 
b) Beyond (-) 25% upto & For  reduction  beyond  

inclusive of (-) 50%  25% contractor shall be 
compensated by an 
amount equivalent to 10% 
of the reduction in value 
of the contract as 
awarded.  For example if 
the actual contract value 
is 70% of awarded value 
then compensation shall 
be 10% of (75-70) i.e. 
0.5% of awarded contract 
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value. 
 

II.     For Lumpsum Contracts 
 

CONTRACTOR shall, within 7 days of the date of receipt of 
order to carry out the WORK, inform the ENGINEER-IN- 
CHARGE of the rates which it is his intention to charge for 
such class of WORK, supported by analysis of the rate or 
rates claimed, and the ENGINEER-IN-CHARGE shall 
determine the rate or rates on the basis of the prevailing 
market rates, labour cost at schedule of labour rates plus 
10% to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of 
materials and the quantum of labour involved per unit of 
measurement will be final and binding on the 
CONTRACTOR. 

61.0 Drawings to be 
supplied by the employer 

61.1 The drawings attached with tender are only for the general guidance 
to the CONTRACTOR to enable him to visualize the type of work 
contemplated and scope of work involved. The CONTRACTOR will 
be deemed to have studied the DRAWINGS and formed an idea 
about the WORK involved. 

 
61.2 Detailed working drawings on the basis of which actual execution of 

the WORK is to proceed, will be furnished from time to time during 
the progress of the work. The CONTRACTOR shall be deemed to 
have gone through the DRAWINGS supplied to him thoroughly and 
carefully and in conjunction with all other connected drawings and 
bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if 
any, therein before actually carrying out the Work. 

 
61.3 Copies of all detailed working drawings relating to the WORK shall 

be kept at the CONTRACTOR's office on the site and shall be 
made available to the ENGINEER-IN- CHARGE at any time during 
the CONTRACT. The drawings and other documents issued by the 
EMPLOYER shall be returned to the EMPLOYER on completion of 
the WORK. 

 
62.0 Drawings to be 

supplied by the 
contractor: 

62.1 The drawings/date which are to be furnished by the CONTRACTOR 
are enumerated in the special conditions of contract, and shall be 
furnished within the specified time.  

 
62.2 Where approval/review of drawings before manufacture/ 

construction/fabrication has been specified, it shall be 
CONTRACTOR's responsibility to have these drawings prepared 
as per the directions of ENGINEER-IN-CHARGE and got approved 
before proceeding with manufacture/construction/fabrication as the 
case may be. Any change that may have become necessary in 
these drawings during the execution of the work shall have to be 
carried out by the CONTRACTOR to the satisfaction of 
ENGINEER-IN-CHARGE at no extra cost. All final drawings shall 
bear the certification stamp as indicated below duly signed by both 
the CONTRACTOR and ENGINEER-IN-CHARGE. 

 
"Certified true for _________________________________ 
(Name of Work) 
 
Agreement 
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No.___________________________________________ 
 

Signed:_________________ 
_________________ 

(CONTRACTOR)
(ENGINEER-IN-CHARGE)

 
62.3 The DRAWINGS submitted by the CONTRACTOR shall be 

reviewed by the ENGINEER-IN-CHARGE as far as practicable 
within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are 
required by the ENGINEER-IN-CHARGE. The CONTRACTOR 
shall incorporate such modifications and/or corrections and submit 
the final drawings for approval. Any delays arising out of failure by 
the CONTRACTOR to rectify the drawing in good time shall not 
alter the Contract Completion Time. 

 
62.4  As built drawings showing all corrections, adjustments etc. shall be 

furnished by the CONTRACTOR in six copies and one transparent 
for record purposed to the EMPLOYER.  

 
63.0 Setting out works: 63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with 

only the four corners of the Works site and a level bench mark and 
the CONTRACTOR shall set out the Works and shall provide an 
efficient staff for the purpose and shall be solely responsible for the 
accuracy of such setting out. 

 
63.2 The CONTRACTOR shall provide, fix and be responsible for the 

maintenance of all stakes, templates, level marks, profiles and 
other similar things and shall take all necessary precautions to 
prevent their removal or disturbance and shall be responsible for 
the consequence of such removal or disturbance should the same 
take place and for their efficient and timely reinstatement. The 
CONTRACTOR shall also be responsible for the maintenance of all 
existing survey marks, boundary marks, distance marks and center 
line marks, either existing or supplied and fixed by the 
CONTRACTOR. The work shall be set out to the satisfaction of the 
ENGINEER-IN-CHARGE. The approval there of joining with the 
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the 
work, shall not relieve the CONTRACTOR of any of his 
responsibility. 

 
63.3  Before beginning the Works, the CONTRACTOR shall at his own 

cost, provide all necessary reference and level posts, pegs, 
bamboos, flags, ranging rods, strings and other materials for proper 
layout of the works in accordance with the schemes for bearing 
marks acceptable to the ENGINEER-IN-CHARGE. The center, 
longitudinal or face lines and cross lines shall be marked by means 
of small masonry pillars. Each pillar shall have distinct mark at the 
centre to enable theodolite to be set over it. No work shall be 
started until all these points are checked and approved by the 
ENGINEER-IN-CHARGE in writing but such approval shall not 
relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other 
facilities, as necessary, for the proper checking of layout and 
inspection of the points during construction. 

 
63.4 Pillars bearing geodetic marks located at the sites of units of 
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WORKS under construction should be protected and fenced by the 
CONTRACTOR.  

 
63.5 On completion of WORK, the CONTRACTOR must submit the 

geodetic documents according to which the WORK was carried out.
 

64.0 Responsibility for 
level and alignment: 

64.1 The CONTRACTOR shall be entirely and exclusively responsible for 
the horizontal and vertical alignment, the levels and correctness of 
every part of the WORK and shall rectify effectively any errors or 
imperfections therein, such rectifications shall be carried out by the 
CONTRACTOR, at his own cost, when instructions are issued to 
that effect by the ENGINEER- IN-CHARGE. 

 
65.0 Materials to be 

supplied by contractor: 
65.1 The CONTRACTOR shall procure and provide within the VALUE OF

CONTRACT the whole of the materials required for the construction
including steels, cement and other building materials, tools, tackles,
construction plant and equipment for the completion and
maintenance of the WORK except the materials which will be issued
by the EMPLOYER and shall make his own arrangement for
procuring such materials and for the transport thereof. The
EMPLOYER may give necessary recommendation to the respective
authority if so desired by the CONTRACTOR but assumes no
further responsibility of any nature. The EMPLOYER will insist on
the procurement of materials which bear ISI stamp and/or which are
supplied by reputed suppliers. 

65.2 The CONTRACTOR shall properly store all materials either issued 
to him or brought by him to the SITE to prevent damages due to 
rain, wind, direct exposure to sun, etc. as also from theft, pilferage, 
etc. for proper and speedy execution of his works. The 
CONTRACTOR shall maintain sufficient stocks of all materials 
required by him. 

 
65.3 No material shall be despatched from the CONTRACTOR's stores 

before obtaining the approval in writing of the ENGINEER-IN-
CHARGE. 

 
66.0 Stores supplied by 

the employer: 
66.1 If the SPECIFICATION of the WORK provides for the use of any 

material of special description to be supplied from the 
EMPLOYER's stores or it is required that the CONTRACTOR shall 
use certain stores to be provided by the ENGINEER-IN-CHARGE, 
such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as practicable for the 
convenience of the CONTRACTOR, but not so as in any way to 
control the meaning or effect of the CONTRACT, the 
CONTRACTOR shall be bound to purchase and shall be supplied 
such materials and stores as are from time to time required to be 
used by him for the purpose of the CONTRACT only. The sums 
due from the CONTRACTOR for the value of materials supplied by 
the EMPLOYER will be recovered from the running account bill on 
the basis of the actual consumption of materials in the works 
covered and for which the running account bill has been prepared. 
After the completion of the WORK, however, the CONTRACTOR 
has to account for the full quantity of materials supplied to him as 
per relevant clauses in this document. 

 
66.2 The value of the stores/materials as may be supplied to the 

CONTRACTOR by the EMPLOYER will be debited to the 
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CONTRACTOR's account at the rates shown in the schedule of 
materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of the CONTRACT 
shall include the cost of carriage and all other expenses 
whatsoever such as normal storage supervision charges which 
shall have been incurred in obtaining the same at the 
EMPLOYER's stores. All materials so supplied to the 
CONTRACTOR shall remain the absolute property of the 
EMPLOYER and shall not be removed on any account from the 
SITE of the WORK, and shall be at all times open for inspection to 
the ENGINEER-IN-CHARGE. Any such materials remaining 
unused at the time of the completion or termination of the 
CONTRACT shall be returned to the EMPLOYER's stores or at a 
place as directed by the ENGINEER-IN-CHARGE in perfectly good 
condition at CONTRACTOR's cost. 

 
67.0 Conditions for issue 

of materials: 
67.1 i)    Materials specified as to be issued by the EMPLOYER will be 

supplied to the CONTRACTOR by the EMPLOYER form his 
stores. It shall be responsibility of the CONTRACTOR to take 
delivery of the materials and arrange for its loading, transport 
and unloading at the SITE of WORK at his own cost. The 
materials shall be issued between the working hours and as 
per the rules of the EMPLOYER as framed from time to time. 

ii)  The CONTRACTOR shall bear all incidental charges for the 
storage and safe custody of materials at site after these have 
been issued to him. 

 
iii)  Materials specified as to be issued by the EMPLOYER shall be 

issued in standard sizes as obtained from the manufacturers.  
 
iv) The CONTRACTOR shall construct suitable Godowns at the 

SITE of WORK for storing the materials safe against damage 
by rain, dampness, fire, theft etc. He shall also employ 
necessary watch and ward establishment for the purpose.  

 
v)   It shall be duty of the CONTRACTOR to inspect the materials 

supplied to him at the time of taking delivery and satisfy 
himself that they are in good condition. After the materials 
have been delivered by the EMPLOYER, it shall be the 
responsibility of the CONTRACTOR to keep them in good 
condition and if the materials are damaged or lost, at any time, 
they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE. 

 
vi)  The EMPLOYER shall not be liable for delay in supply or non-

supply of any materials which the EMPLOYER has undertaken 
to supply where such failure or delay is due to natural 
calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the 
EMPLOYER. In no case, the CONTRACTOR shall be entitled 
to claim any compensation or loss suffered by him on this 
account.  

 
vii) It shall be responsibility of the CONTRACTOR to arrange in 

time all materials required for the WORK other than those to 
be supplied by the EMPLOYER. If, however, in the opinion of 
the ENGINEER-IN-CHARGE the execution of the WORK is 
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likely to be delayed due to the CONTRACTOR's inability to 
make arrangements for supply of materials which normally he 
has to arrange for, the ENGINEER-IN-CHARGE shall have the 
right at his own discretion to issue such materials, if available 
with the EMPLOYER or procure the materials from the market 
or as elsewhere and the CONTRACTOR will be bound to take 
such materials at the rates decided by the ENGINEER-IN-
CHARGE. This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making arrangements 
for the supply of such materials in part or in full, should such a 
situation occur nor shall this constitute a reason for the delay 
in the execution of the WORK. 

 
viii) None of the materials supplied to the CONTRACTOR will be 

utilised by the CONTRACTOR for manufacturing item which 
can be obtained as supplied from standard manufacturer in 
finished form. 

 
 
ix) The CONTRACTOR shall, if desired by the ENGINEER-IN-

CHARGE, be required to execute an Indemnity Bond in the 
prescribed form for safe custody and accounting of all 
materials issued by the EMPLOYER. 

 
x) The CONTRACTOR shall furnish to the ENGINEER-IN- 

CHARGE sufficiently in advance a statement showing his 
requirement of the quantities of the materials to be supplied by 
the EMPLOYER and the time when the same will be required 
by him for the works, so as to enable the ENGINEER-IN-
CHARGE to make necessary arrangements for procurement 
and supply of the material. 

 
xi)  Account of the materials issued by the EMPLOYER shall be 

maintained by CONTRACTOR indicating the daily receipt, 
consumption and balance in hand. This account shall be 
maintained in a manner prescribed by the ENGINEER-IN-
CHARGE along with all connected papers viz. requisitions, 
issues, etc., and shall be always available for inspection in the 
CONTRACTOR's office at SITE. 

 
xii) The CONTRACTOR should see that only the required 

quantities of materials are got issued. The CONTRACTOR 
shall not be entitled to cartage and incidental charges for 
returning the surplus materials, if any, to the stores wherefrom 
they were issued or to the place as directed by the 
ENGINEER-IN-CHARGE. 

 
xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be 

utilised for any purpose(s) than issued for.  
68.0 Material procured with 

assistance of 
employer/return of 
surplus: 

 

68.1 Notwithstanding anything contained to the contrary in any or all the 
clauses of this CONTRACT where any materials for the execution 
of the CONTRACT are procured with the assistance of the 
EMPLOYER either by issue from EMPLOYER's stock or purchases 
made under order or permits or licences issued by Government, the 
CONTRACTOR shall hold the said materials as trustee for the 
EMPLOYER and use such materials economically and solely for 
the purpose of the CONTRACT and not dispose them off without 
the permission of the EMPLOYER and return, if required by the 
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ENGINEER-IN-CHARGE, shall determine having due regard to the 
condition of the materials. The price allowed to the CONTRACTOR, 
however, shall not exceed the amount charged to him excluding the 
storage charges, if any. The decision of the ENGINEER-IN-
CHARGE shall be final and conclusive in such matters. In the event 
of breach of the aforesaid condition, the CONTRACTOR shall, in 
terms of the licences or permits and/or criminal breach of trust, be 
liable to compensate the EMPLOYER at double rate or any higher 
rate, in the event of those materials at that time having higher rate 
or not being available in the market, then any other rate to be 
determined by the ENGINEER-IN-CHARGE and his decision shall 
be final and conclusive. 

 
69.0 Materials obtained 

from dismantling: 
69.1 If the CONTRACTOR in the course of execution of the WORK is

called upon to dismantle any part for reasons other than those
stipulated in Clauses 74 and 77 hereunder, the materials obtained in
the WORK of dismantling etc., will be considered as the
EMPLOYER's property and will be disposed off to the best
advantage of the EMPLOYER. 

 
70.0 Articles of value 

found: 
70.1 All gold, silver and other minerals of any description and all precious 

stones, coins, treasure relics, antiquities and other similar things 
which shall be found in, under or upon the SITE, shall be the 
property of the EMPLOYER and the CONTRACTOR shall duly 
preserve the same to the satisfaction of the ENGINEER-IN-
CHARGE and shall from time to time deliver the same to such 
person or persons indicated by the EMPLOYER. 

 
71.0 Discrepancies 

between instructions: 
71.1 Should any discrepancy occur between the various instructions 

furnished to the CONTRACTOR, his agent or staff or any doubt 
arises as to the meaning of any such instructions or should there 
be any misunderstanding between the CONTRACTOR's staff and 
the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer 
the matter immediately in writing to the ENGINEER-IN-CHARGE 
whose decision thereon shall be final and conclusive and no claim 
for losses alleged to have been caused by such discrepancies 
between instructions, doubts, or misunderstanding shall in any 
event be admissible. 

 
72.0 Action where no 

specification is issued: 
72.1 In case of any class of WORK for which there is no 

SPECIFICATION supplied by the EMPLOYER as mentioned in the 
Tender Documents such WORK shall be carried out in accordance 
with Indian Standard Specifications and if the Indian Standard 
Specifications do not cover the same, the WORK should be carried 
out as per standard Engineering Practice subject to the approval of 
the ENGINEER-IN-CHARGE. 

 
73.0 Inspection of works: 73.1 The ENGINEER-IN-CHARGE will have full power and authority to 

inspect the WORK at any time wherever in progress either on the 
SITE or at the CONTRACTOR's premises/workshops wherever 
situated, premises/ workshops of any person, firm or corporation 
where WORK in connection with the CONTRACT may be in hand 
or where materials are being or are to be supplied, and the 
CONTRACTOR shall afford or procure for the ENGINEER-IN- 
CHARGE every facility and assistance to carry out such inspection. 
The CONTRACTOR shall, at all time during the usual working 
hours and at all other time at which reasonable notice of the 
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intention of the ENGINEER-IN- CHARGE or his representative to 
visit the WORK shall have been given to the CONTRACTOR, either 
himself be present or receive orders and instructions, or have a 
responsible agent duly accredited in writing, present for the 
purpose. Orders given to the CONTRACTOR's agent shall be 
considered to have the same force as if they had been given to the 
CONTRACTOR himself. The CONTRACTOR shall give not less 
than seven days notice in writing to the ENGINEER-IN-CHARGE 
before covering up or otherwise placing beyond reach of inspection 
and measurement of any work in order that the same may be 
inspected and measured. In the event of breach of above the same 
shall be uncovered at CONTRACTOR's expense for carrying out 
such measurement or inspection.  

 
73.2 No material shall be despatched from the CONTRACTOR's stores 

before obtaining the approval in writing of the Engineer-in-Charge. 
 

The CONTRACTOR is to provide at all time during the progress of 
the WORK and the maintenance period, proper means of access 
with ladders, gangways etc. and the necessary attendance to move 
and adopt as directed for inspection or measurements of the 
WORK by the ENGINEER- IN-CHARGE. 

73.3 The CONTRACTOR shall make available to the ENGINEER-IN- 
CHARGE free of cost all necessary instruments and assistance in 
checking or setting out of WORK and in the checking of any WORK 
made by the CONTRACTOR for the purpose of setting out and 
taking measurements of WORK. 

 
74.0 Tests for quality of 

work: 
74.1 All workmanship shall be of the respective kinds described in the 

CONTRACT DOCUMENTS and in accordance with the instructions 
of the ENGINEER-IN-CHARGE and shall be subjected from time to 
time to such test at CONTRACTOR's cost as the ENGINEER-IN-
CHARGE may direct at the place of manufacture or fabrication or 
on the site or at all or any such places. The CONTRACTOR shall 
provide assistance, instruments, labour and materials as are 
normally required for examining, measuring and testing any 
workmanship as may be selected and required by the ENGINEER-
IN-CHARGE. 

 
74.2 All the tests that will be necessary in connection with the execution 

of the WORK as decided by the ENGINEER- IN-CHARGE shall be 
carried out at the field testing laboratory of the EMPLOYER by 
paying the charges as decided by the EMPLOYER from time to 
time. In case of non- availability of testing facility with the 
EMPLOYER, the required test shall be carried out at the cost of 
CONTRACTOR at Government or any other testing laboratory as 
directed by ENGINEER-IN-CHARGE. 

 
74.3 If any tests are required to be carried out in conjunction with the 

WORK or materials or workmanship not supplied by the 
CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and 
cost of such tests shall be reimbursed by the EMPLOYER. 

 
 

75.0 Samples for approval: 75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE 
for approval, when requested or if required by the specifications, 
adequate samples of all materials and finished to be used in the 
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WORK. Such samples shall be submitted before the WORK is 
commenced and in ample time to permit tests and examinations 
thereof. All materials furnished and finishes applied in actual 
WORK shall be fully equal to the approved samples. 

 
76.0 Action and 

compensation in case of 
bad work: 

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has 
been executed with unsound, imperfect or unskilled workmanship, 
or with materials of any inferior description, or that any materials or 
articles provided by the CONTRACTOR for the execution of the 
WORK are unsound, or of a quality inferior to that contracted for, or 
otherwise not in accordance with the CONTRACT, the 
CONTRACTOR shall on demand in writing from the ENGINEER-
IN-CHARGE or his authorised representative specifying the WORK, 
materials or articles complained of notwithstanding that the same 
may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct the WORK so specified 
and provide other proper and suitable materials or articles at his 
own cost and in the event of failure to do so within the period 
specified by the ENGINEER-IN-CHARGE in his demand  aforesaid, 
the CONTRACTOR shall be liable to pay compensation at the rate 
of 1 % (One percent) of the estimated cost of the whole WORK, for 
every week limited to a maximum of 10% (ten percent) of the value 
of the whole WORK, while his failure to do so shall continue and in 
the case of any such failure the ENGINEER-IN-CHARGE may on 
expiry of notice period rectify or remove and re-execute the WORK 
or remove and  replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all 
respects of the CONTRACTOR. The decision of the Engineering-in-
charge as to any question arising under this clause shall be final 
and conclusive. 

 
77.0 Suspension of works: 

 

77.1 i) Subject to the provisions of sub-para (ii) of this clause, the 
CONTRACTOR shall, if ordered in writing by the ENGINEER-IN-
CHARGE, or his representative, temporarily suspend the 
WORKS or any part thereof for such written order, proceed with 
the WORK therein ordered to be suspended until, he shall have 
received a written order to proceed therewith. The 
CONTRACTOR shall not be entitled to claim compensation for 
any loss or damage sustained by him by reason of temporary 
suspension of the WORKS aforesaid. An extension of time for 
completion, corresponding with the delay caused by any such 
suspension of the WORKS as aforesaid will be granted to the 
CONTRACTOR should he apply for the same provided that the 
suspension was not consequent to any default or failure on the 
part of the CONTRACTOR.  

 
ii) In case of suspensions of entire WORK, ordered in writing by 

ENGINEER-IN-CHARGE, for a period of more than two months, 
the CONTRACTOR shall have the option to terminate the 
CONTRACT. 

 
78.0 Employer may do part 

of work: 
78.1 Upon failure of the CONTRACTOR to comply with any instructions 

given in accordance with the provisions of this CONTRACT the 
EMPLOYER has the alternative right, instead of assuming charge 
of entire WORK, to place additional labour force, tools, equipments 
and materials on such parts of the WORK, as the EMPLOYER may 
designate or also engage another CONTRACTOR to carry out the 
WORK. In such cases, the EMPLOYER shall deduct from the 
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amount which otherwise might become due to the CONTRACTOR, 
the cost of such work and material with ten percent (10%) added to 
cover all departmental charges and should the total amount thereof 
exceed the amount due to the CONTRACTOR, the CONTRACTOR 
shall pay the difference to the EMPLOYER. 

 
79.0 Possession prior to 

completion: 
79.1 The ENGINEER-IN-CHARGE shall have the right to take 

possession of or use any completed or partially completed WORK 
or part of the WORK. Such possession or use shall not be deemed 
to be an acceptance of any work completed in accordance with the 
CONTRACT agreement. If such prior possession or use by the 
ENGINEER-IN- CHARGE delays the progress of WORK, equitable 
adjustment in the time of completion will be made and the 
CONTRACT agreement shall be deemed to be modified 
accordingly. 

 
80.0 Defects Liability Period 

(twelve months period of 
liability from the date of 
issue of completion 
certificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a 
period of 12 months from the date of completion of WORK as 
certified by the ENGINEER-IN-CHARGE which is indicated in the 
Completion Certificate. Any damage or defect that may arise or lie 
undiscovered at the time of issue of Completion Certificate, 
connected in any way with the equipment or materials supplied by 
him or in the workmanship, shall be rectified or replaced by the 
CONTRACTOR at his own expense as deemed necessary by the 
ENGINEER-IN-CHARGE or in default, the ENGINEER-IN-
CHARGE may carry out such works by other work and deduct 
actual cost incurred towards labour, supervision and materials 
consumables or otherwise plus 100% towards overheads (of which 
the certificate of ENGINEER-IN-CHARGE shall be final) from any 
sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the 
proceeds of sale thereof or a sufficient part on thereof. 

 
80.2  If the CONTRACTOR feels that any variation in WORK or in quality 

of materials or proportions would be beneficial or necessary to fulfil 
the guarantees called for, he shall bring this to the notice of the 
ENGINEER- IN-CHARGE in writing.  

 
If during the period of liability any portion of the WORK/equipment, 
is found defective and is rectified/ replaced, the period of liability for 
such equipment/ portion of WORK shall be operative from the date 
such rectification/ replacement are carried out and Contract 
Performance Guarantee shall be furnished separately for the 
extended period of liability for that portion of WORK/ equipment 
only. Notwithstanding the above provisions the supplier's, 
guarantees/warrantees for the replaced equipment shall also be 
passed on to the EMPLOYER. 

 
80.3  LIMITATION OF LIABILITY 
 

Notwithstanding anything contrary contained herein, the aggregate 
total liability of CONTRACTOR under the Agreement or otherwise 
shall be limited to 100% of Agreement / Contract Value. However, 
neither party shall be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of production. 

 
81.0 Care of works: 81.0 From the commencement to completion of the WORK, the 

CONTRACTOR shall take full responsibility for the care for all 
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works including all temporary works and in case any damages, loss 
or injury shall happen to the WORK or to any part thereof or to any 
temporary works from any cause whatsoever, shall at his own cost 
repair and make good the same so that at completion the WORK 
shall be in good order and in conformity in every respects with the 
requirement of the CONTRACT and the ENGINEER-IN- 
CHARGE's instructions. 

 
81.1  DEFECTS PRIOR TO TAKING OVER: 
 

If at any time, before the WORK is taken over, the ENGINEER-IN-
CHARGE shall: 

 
a) Decide that any works done or materials used by the 

CONTRACTOR or by any SUB-CONTRACTOR is defective or 
not in accordance with the CONTRACT, or that the works or 
any portion thereof are defective, or do not fulfill the 
requirements of CONTRACT (all such matters being 
hereinafter, called `Defects' in this clause), and  

 
b)   As soon as reasonably practicable, gives to the CONTRACTOR 

notice in writing of the said decision, specifying particulars of 
the defects alleged to exist or to have occurred, then the 
CONTRACTOR shall at his own expenses and with all speed 
make good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may 
take, at the cost of the CONTRACTOR, such steps as may in all 
circumstances, be reasonable to make good such defects. The 
expenditure so incurred by the EMPLOYER will be recovered from 
the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be 
recovered from the CONTRACTOR will be final and binding on the 
CONTRACTOR. As soon as the WORK has been completed in 
accordance with the CONTRACT (except in minor respects that do 
not affect their use for the purpose for which they are intended and 
except for maintenance there of provided in clause 80.1 of General 
Conditions of Contract) and have passed the tests on completion, 
the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter 
called Completion Certificate) in which he shall certify the date on 
which the WORK have been so completed and have passed the 
said tests and the EMPLOYER shall be deemed to have taken over 
the WORK on the date so certified. If the WORK has been divided 
into various groups in the CONTRACT, the EMPLOYER shall be 
entitled to take over any group or groups before the other or others 
and there upon the ENGINEER-IN-CHARGE shall issue a 
Completion Certificate which will, however, be for such group or 
groups so taken over only. In such an event if the group /section/ 
part so taken over is related, to the integrated system of the work, 
not withstanding date of grant of Completion Certificate for group/ 
section/ part. The period of liability in respect of such group/ 
section/ part shall extend 12 (twelve) months from the date of 
completion of WORK.  

 
81.2   DEFECTS AFTER TAKING OVER: 
 

In order that the CONTRACTOR could obtain a COMPLETION 
CERTIFICATE he shall make good, with all possible speed, any 
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defect arising from the defective materials supplied by the 
CONTRACTOR or workmanship or any act or omission of the 
CONTRACT or that may have been noticed or developed, after the 
works or groups of the works has been taken over, the period 
allowed for carrying out such WORK will be normally one month. If 
any defect be not remedied within a reasonable time, the 
EMPLOYER may proceed to do the WORK at CONTRACTOR's 
risk and expense and deduct from the final bill such amount as may 
be decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a 
COMPLETION CERTIFICATE has not been issued in respect of 
any portion of the WORK within one month after the date fixed by 
the CONTRACT for the completion of the WORK, the EMPLOYER 
shall be at liberty to use the WORK or any portion thereof in respect 
of which a completion certificate has not been issued, provided that 
the WORK or the portion thereof so used as aforesaid shall be 
afforded reasonable opportunity for completing these works for the 
issue of Completion Certificate. 

 
82.0 Guarantee/transfer of 

guarantee: 
82.1 For works like water-proofing, acid and alkali resisting materials, 

pre-construction soil treatment against termite or any other 
specialized works etc. the CONTRACTOR shall invariably engage 
SUB-CONTRACTORS who are specialists in the field and firms of 
repute and such a SUB-CONTRACTOR shall furnish guarantees 
for their workmanship to the EMPLOYER, through the 
CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 
prepared to furnish a guarantee to the EMPLOYER, the 
CONTRACTOR shall give that guarantee to the EMPLOYER 
directly. 

 
83.0 Training of 

employer's personnel: 
83.1 The CONTRACTOR undertakes to provide training to Engineering 

personnel selected and sent by the EMPLOYER at the works of the 
CONTRACTOR without any cost to the EMPLOYER. The period 
and the nature of training for the individual personnel shall be 
agreed upon mutually between the CONTRACTOR and the 
EMPLOYER. These engineering personnel shall be given special 
training at the shops, where the equipment will be manufactured 
and/ or in their collaborator's works and where possible, in any 
other plant where equipment manufactured by the CONTRACTOR 
or his collaborators is under installation or test to enable those 
personnel to become familiar with the equipment being  furnished 
by the CONTRACTOR. EMPLOYER shall bear only the to and fro 
fare of the said engineering personnel.  

 
84.0 Replacement of 

defective parts and 
materials: 

84.1 If during the progress of the WORK, EMPLOYER shall decide and 
inform in writing to the CONTRACTOR, that the CONTRACTOR 
has manufactured any plant or part of the plant unsound or 
imperfect or has furnished plant inferior to the quality specified, the 
CONTRACTOR on receiving details of such defects or deficiencies 
shall at his own expenses within 7 (seven) days of his receiving the 
notice, or otherwise within such time as may be reasonably 
necessary for making it good, proceed to alter, re-construct or 
remove such work and furnish fresh equipments upto the standards 
of the specifications. In case the CONTRACTOR fails to do so, 
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's 
notice in writing of his intentions to do so, proceed to remove the 
portion of the WORK so complained of and at the cost of 
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CONTRACTOR's, perform all such works or furnish all such 
equipments provided that nothing in the clause shall be deemed to 
deprive the EMPLOYER of or affect any rights under the 
CONTRACT, the EMPLOYER may otherwise have in respect of 
such defects and deficiencies. 

 
84.2 The CONTRACTOR's full and extreme liability under this clause 

shall be satisfied by the payments to the EMPLOYER of the extra 
cost, of such replacements procured including erection/installation 
as provided for in the CONTRACT; such extra cost being the 
ascertained difference between the price paid by the EMPLOYER 
for such replacements and the CONTRACT price portion for such 
defective plants and repayments of any sum paid by the 
EMPLOYER to the CONTRACTOR in respect of such defective 
plant. Should the EMPLOYER not so replace the defective plant 
the CONTRACTOR's extreme liability under this clause shall be 
limited to the repayment of all such sums paid by the EMPLOYER 
under the CONTRACT for such defective plant. 

 
85.0 Indemnity: 85.1 If any action is brought before a Court, Tribunal or any other 

Authority against the Employer or an officer or agent of the 
EMPLOYER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things 
under the CONTRACT, or damage or injury caused by the alleged 
omission or negligence on the part of the CONTRACTOR, his 
agents, representatives or his SUB-CONTRACTOR's, or in 
connection with any claim based on lawful demands of SUB-
CONTRACTOR's workmen suppliers or employees, the 
CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, 
damages, expenses or decrees arising out of such action. 

 
86.0 Construction aids, 

equipments, tools & 
tackles: 

86.1 CONTRACTOR shall be solely responsible for making available for 
executing the WORK, all requisite CONSTRUCTION 
EQUIPMENTS, Special Aids, Barges, Cranes and the like, all 
Tools, Tackles and Testing Equipment and Appliances, including 
imports of such equipment etc. as required. In case of import of the 
same the rates applicable for levying of Custom Duty on such 
Equipment, Tools, & Tackles and the duty drawback applicable 
thereon shall be ascertained by the CONTRACTOR from the 
concerned authorities of Government of India. It shall be clearly 
understood that EMPLOYER shall not in any way be responsible 
for arranging to obtain Custom Clearance and/or payment of any 
duties and/or duty draw backs etc. for such equipments so imported 
by the CONTRACTOR and the CONTRACTOR shall be fully 
responsible for all taxes, duties and documentation with regard to 
the same. Tenderer in his own interest may contact, for any 
clarifications in the matter, concerned agencies/Dept./Ministries of 
Govt. of India. All clarifications so obtained and interpretations 
thereof shall be solely the responsibility of the CONTRACTOR. 

 
 

SECTION-VI CERTIFICATES AND PAYMENTS 
 

87.0 Schedule of rates and 
payments: 

87.1 i)  CONTRACTOR'S REMUNERATION: 
 

The price to be paid by the EMPLOYER to CONTRACTOR for 
the whole of the WORK to be done and for the performance of 
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all the obligations undertaken by the CONTRACTOR under the 
CONTRACT DOCUMENTS shall be ascertained by the 
application of the respective Schedule of Rates (the inclusive 
nature of which is more particularly defined by way of 
application but not of limitation, with the succeeding sub-clause 
of this clause) and payment to be made accordingly for the 
WORK actually executed and approved by the ENGINEER-IN-
CHARGE. The sum so ascertained shall (excepting only as and 
to the extent expressly provided herein) constitute the sole and 
inclusive remuneration of the CONTRACTOR under the 
CONTRACT and no further or other payment whatsoever shall 
be or become due or payable to the CONTRACTOR under the 
CONTRACT. 

 
ii)   SCHEDULE OF RATES TO BE INCLUSIVE: 
 

The prices/rates quoted by the CONTRACTOR shall remain 
firm till the issue of FINAL CERTIFICATE and shall not be 
subject to escalation. Schedule of Rates shall be deemed to 
include and cover all costs, expenses and liabilities of every 
description and all risks of every kind to be taken in executing, 
completing and handing over the WORK to the EMPLOYER by 
the CONTRACTOR. The CONTRACTOR shall be deemed to 
have known the nature, scope, magnitude and the extent of the 
WORK and materials required though the CONTRACT 
DOCUMENT may not fully and precisely furnish them. 
Tenderer's shall make such provision in the Schedule of Rates 
as he may consider necessary to cover the cost of such items 
of WORK and materials as may be reasonable and necessary 
to complete the WORK. The opinion of the ENGINEER-IN-
CHARGE as to the items of WORK which are necessary and 
reasonable for COMPLETION OF WORK shall be final and 
binding on the CONTRACTOR, although the same may not be 
shown on or described specifically in CONTRACT 
DOCUMENTS. 

 
Generality of this present provision shall not be deemed to cut 
down or limit in any way because in certain cases it may and in 
other cases it may not be expressly stated that the 
CONTRACTOR shall do or perform a work or supply articles or 
perform services at his own cost or without addition of payment 
or without extra charge or words to the same effect or that it 
may be stated or not stated that the same are included in and 
covered by the Schedule of Rates.  

 
iii) SCHEDULE OF RATES TO COVER CONSTRUCTION  

EQUIPMENTS, MATERIALS, LABOUR ETC.: 
 

Without in any way limiting the provisions of the preceding sub-
clause the Schedule of Rates shall be deemed to include and 
cover the cost of all construction equipment, temporary WORK 
(except as provided for herein), pumps, materials, labour, 
insurance, fuel, consumables, stores and appliances to be 
supplied by the CONTRACTOR and all other matters in 
connection with each item in the Schedule of Rates and the 
execution of the WORK or any portion thereof finished, 
complete in every respect and maintained as shown or 
described in the CONTRACT DOCUMENTS or as may be 
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ordered in writing during the continuance of the CONTRACT.  
 

iv)  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS 
AND CLAIMS: 

 
The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be 
deemed to include and cover the cost of all royalties and fees 
for the articles and processes, protected by letters, patent or 
otherwise incorporated in or used in connection with the 
WORK, also all royalties, rents and other payments in 
connection with obtaining materials of whatsoever kind for the 
WORK and shall include an indemnity to the EMPLOYER which 
the CONTRACTOR hereby gives against all actions, 
proceedings, claims, damages, costs and expenses arising 
from the incorporation in or use on the WORK of any such 
articles, processes or materials, octroi or other municipal or 
local Board Charges, if levied on materials, equipment or 
machineries to be brought to site for use on WORK shall be 
borne by the CONTRACTOR. 

 
v)  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 
 

No exemption or reduction of Customs Duties, Excise Duties, 
Sales Tax, Sales Tax on works Contract quay or any port dues, 
transport charges, stamp duties or Central or State Government 
or local Body or Municipal Taxes or duties, taxes or charges 
(from or of any other body), whatsoever, will be granted or 
obtained, all of which expenses shall be deemed to be included 
in and covered by the Schedule or Rates. The CONTRACTOR 
shall also obtain and pay for all permits or other privileges 
necessary to complete the WORK. 

  
vi)  SCHEDULE OF RATES TO COVER RISKS OF DELAY: 
 

The Schedule of Rates shall be deemed to include and cover 
the risk of all possibilities of delay and interference with the 
CONTRACTOR's conduct of WORK which occur from any 
causes including orders of the EMPLOYER in the exercise of 
his power and on account of extension of time granted due to 
various reasons and for all other possible or probable causes of 
delay. 

 
vii) SCHEDULE OF RATES CANNOT BE ALTERED: 
 

For WORK under unit rate basis, no alteration will be allowed in 
the Schedule of Rates by reason of works or any part of them 
being modified, altered, extended, diminished or committed. 
The Schedule of Rates are fully inclusive of rates which have 
been fixed by the CONTRACTOR and agreed to by the 
EMPLOYER and cannot be altered. 

 
For lumpsum CONTRACTS, the payment will be made 
according to the WORK actually carried out, for which purpose 
an item wise, or work wise Schedule of Rates shall be 
furnished, suitable for evaluating the value of WORK done and 
preparing running account bill. 
 
Payment for any additional work which is not covered in the 
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Schedule of Rates, shall only be released on issuance of 
change order. 

  
88.0 Procedure for 

measurement and billing 
of work in progress: 

88.1 BILLING PROCEDURE: 
 
 Following procedures shall be adopted for billing of works 

executed by the CONTRACTOR. 
 
88.1.1   All measurements shall be recorded in sextuplicate on standard 

measurement sheets supplied by EMPLOYER and submitted to 
EMPLOYER/CONSULTANT for scrutiny and passing. 

 
88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the 

measurements recorded on the sheets and shall certify 
correctness of the same on the measurement sheets. 

 
88.1.3  ENGINEER-IN-CHARGE shall pass the bills after carrying out the 

comprehensive checks in accordance with the terms and 
conditions of the CONTRACTS, within 7 days of submission of 
the bills, complete in all respects and send the same to the 
Employer to effect payment to the CONTRACTOR. 

 
88.1.4   GAIL GAS shall make all endeavour to make payments of 

undisputed amount of the bills submitted based on the joint 
measurements within 15 (Fifteen) days from the date of 
certification by the Engineer-in-Charge. 

 
88.1.5 Measurements shall be recorded as per the methods of 

measurement spelt out in EMPLOYER/CONSULTANT 
SPECIFICATIONS / CONTRACT DOCUMENT. 
EMPLOYER/CONSULTANT shall be fully responsible for 
checking the measurements quantitatively and qualitatively as 
recorded in the Measurement Books/ Bills.  

 
88.1.6  While preparing the final bills overall measurements will not be 

taken again. Only volume of work executed since the last 
measured bill alongwith summary of final measurements will be 
considered for the final bill. However, a detailed check shall be 
made as to missing measurements and in case there are any 
missing items or measurements the same shall be recorded. 

 
88.1.7   COMPUTERISED BILLING SYSTEM: GAIL GAS (India) Limited 

has introduced Computerised Billing System whereby when the 
Bills are submitted in GAIL GAS by a Contractor, a receipt 
number is generated. The Contractor can know the status of the 
Bill through GAIL GAS’s website. 

 
88.2  SECURED ADVANCE ON MATERIAL: 
 

Unless otherwise provided elsewhere in the tender, no `Secured 
Advance' on security of materials brought to site for execution of 
contracted items(s) shall be paid to the Contractor whatsoever. 

 
88.3  DISPUTE IN MODE OF MEASUREMENT: 
 

In case of any dispute as to the mode of measurement not covered 
by the CONTRACT to be adopted for any item of WORK, mode of 
measurement as per latest Indian Standard Specifications shall be 
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followed. 
 
88.4  ROUNDING-OFF OF AMOUNTS: 
 

In calculating the amount of each item due to the CONTRACTOR in 
every certificate prepared for payment, sum of less than 50 paise 
shall be omitted and the total amount on each certificate shall be 
rounded off to the nearest rupees, i.e., sum of less than 50 paise 
shall be omitted and sums of 50 paise and more upto one rupee 
shall be reckoned as one rupee. 

 
89.0 Lumpsum in tender: 89.1 The payment against any Lumpsum item shall be made only on 

completion of that item as per the provision of the CONTRACT after 
certification by ENGINEER-IN-CHARGE.  

     
90.0 Running account 

payments to be regarded 
as advance: 

90.1 All running account payments shall be regarded as payment by 
way of advance against the final payment only and not as 
payments for WORK actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled 
work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance 
of the CONTRACT, or any part thereof, in this respect, or of the 
accurring of any claim by the CONTRACTOR, nor shall it conclude, 
determine or affect in any way the powers of the EMPLOYER under 
these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary 
or affect the CONTRACT. The final bill shall be submitted by the 
CONTRACTOR within one month of the date of physical 
completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's 
certificate of the measurement and of total amount payable for the 
WORK accordingly shall be final and binding on all parties 

 
91.0 Notice of claims for 

additional payments: 
91.1 Should the CONTRACTOR consider that he is entitled to any 

extra payment for any extra/additional WORKS or MATERIAL 
change in original SPECIFICATIONS carried out by him in respect 
of WORK he shall forthwith give notice in writing to the 
ENGINEER-IN-CHARGE that he claims extra payment. Such 
notice shall be given to the ENGINEER-IN-CHARGE upon which 
CONTRACTOR bases such claims and such notice shall contain 
full particulars of the nature of such claim with full details of 
amount claimed. Irrespective of any provision in the CONTRACT 
to the contrary, the CONTRACTOR must intimate his intention to 
lodge claim on the EMPLOYER within 10 (ten) days of the 
commencement of happening of the event and quantify the claim 
within 30 (thirty) days, failing which the CONTRACTOR will lose 
his right to claim any compensation/reimbursement/damages etc. 
or refer the matter to arbitration. Failure on the part of 
CONTRACTOR to put forward any claim without the necessary 
particulars as above within the time above specified shall be an 
absolute waiver thereof. No omission by EMPLOYER to reject any 
such claim and no delay in dealing therewith shall be waiver by 
EMPLOYER of any of this rights in respect thereof. 

 
91.2 ENGINEER-IN-CHARGE shall review such claims within 

reasonably period of time and cause to discharge these in a 
manner considered appropriate after due deliberations thereon. 
However, CONTRACTOR shall be obliged to carry on with the 
WORK during the period in which his claims are under 
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consideration by the EMPLOYER, irrespective of the outcome of 
such claims, where additional payments for WORKS considered 
extra are justifiable in accordance with the CONTRACT 
provisions, EMPLOYER shall arrange to release the same in the 
same manner as for normal WORK payments. Such of the extra 
works so admitted by EMPLOYER shall be governed by all the 
terms, conditions, stipulations and specifications as are applicable 
for the CONTRACT. The rates for extra works shall generally be 
the unit rates provided for in the CONTRACT. In the event unit 
rates for extra works so executed are not available as per 
CONTRACT, payments may either be released on day work basis 
for which daily/hourly rates for workmen and hourly rates for 
equipment rental shall apply, or on the unit rate for WORK 
executed shall be derived by interpolation/extrapolation of unit 
rates already existing in the CONTRACT. In all the matters 
pertaining to applicability of rate and admittance of otherwise of an 
extra work claim of CONTRACTOR the decision of ENGINEER-
IN-CHARGE shall be final and binding. 

 
92.0 Payment of 

contractor's bill: 
92.1 No payment shall be made for works estimated to cost less than 

Rs.10,000/- till the whole of the work shall have been completed 
and a certificate of completion given. But in case of works 
estimated to cost more than Rs.10,000/-, that CONTRACTOR on 
submitting the bill thereof be entitled to receive a monthly payment 
proportionate to the part thereof approved and passed by the 
ENGINEER-IN-CHARGE, whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive 
against the CONTRACTOR. This payment will be made after 
making necessary corrections/deductions as stipulated elsewhere 
in the CONTRACT DOCUMENT for materials, Contract 
Performance Security, taxes etc. 

 
92.2 Payment due to the CONTRACTOR shall be made by the 

EMPLOYER by Account Payee cheque forwarding the same to 
registered office or the notified office of the CONTRACTOR. In no 
case will EMPLOYER be responsible if the cheque is mislaid or 
misappropriated by unauthorised person/persons. In all cases, the 
CONTRACTOR shall present his bill duly pre-receipted on proper 
revenue stamp payment shall be made in Indian Currency. 

 
92.3 In general payment of final bill shall be made to CONTRACTOR 

within 60 days of the submission of bill on joint measurements, 
after completion of all the obligations under the CONTRACT. 

 
93.0 Receipt for payment: 93.1 Receipt for payment made on account of work when executed by 

a firm, must be signed by a person holding due power of attorney 
in this respect on behalf of the CONTRACTOR, except when the 
CONTRACTOR's are described in their tender as a limited 
company in which case the receipts must be signed in the name 
of the company by one of its principal officers or by some other 
person having authority to give effectual receipt for the company. 

 
94.0 Completion 

certificate: 
94.1 APPLICATION FOR COMPLETION CERTIFICATE: 
 

When the CONTRACTOR fulfils his obligation under Clause 81.1 
he shall be eligible to apply for COMPLETION CERTIFICATE. 
 

The ENGINEER-IN-CHARGE shall normally issue to the 
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CONTRACTOR the COMPLETION CERTIFICATE within one 
month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in 
accordance with and as set out in the construction and erection 
drawings, and the CONTRACT DOCUMENTS. 
 

The CONTRACTOR, after obtaining the COMPLETION 
CERTIFICATE, is eligible to present the final bill for the WORK 
executed by him under the terms of CONTRACT. 

 
94.2 COMPLETION CERTIFICATE: 
 

Within one month of the completion of the WORK in all respects, 
the CONTRACTOR shall be furnished with a certificate by the 
ENGINEER-IN-CHARGE of such completion, but no certificate 
shall be given nor shall the WORK be deemed to have been 
executed until all scaffolding, surplus materials and rubbish is 
cleared off the SITE completely nor until the WORK shall have 
been measured by the ENGINEER-IN-CHARGE whose 
measurement shall be binding and conclusive. The WORKS will 
not be considered as complete and taken over by the 
EMPLOYER, until all the temporary works, labour and staff 
colonies are cleared to the satisfaction of the ENGINEER-IN-
CHARGE. 

 
 If the CONTRACTOR fails to comply with the requirements of this 

clause on or before the date fixed for the completion of the 
WORK, the ENGINEER-IN-CHARGE may at the expense of the 
CONTRACTOR remove such scaffolding, surplus materials and 
rubbish and dispose off the same as he thinks fit and clean off 
such dirt as aforesaid, and the CONTRACTOR shall forthwith pay 
the amount of all expenses so incurred and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid 
except for any sum actually realised by the sale thereof. 

 
94.3 COMPLETION CERTIFICATE DOCUMENTS: 
 
 For the purpose of Clause 94.0 the following documents will be 

deemed to form the completion documents: 
 
 i) The technical documents according to which the WORK was 

carried out. 
 
 ii) Six (6) sets of construction drawings showing therein the 

modification and correction made during the course of 
execution and signed by the ENGINEER-IN-CHARGE. 

 
 iii) COMPLETION CERTIFICATE for `embedded' and `covered' 

up work. 
 
 iv) Certificates of final levels as set out for various works. 
 
 v) Certificates of tests performed for various WORKS. 
 
 vi) Material appropriation, Statement for the materials issued by 

the EMPLOYER for the WORK and list of surplus materials 
returned to the EMPLOYER's store duly supported by 
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necessary documents. 
 

95.0 Final decision and 
final certificate: 

95.1 Upon expiry of the period of liability and subject to the ENGINEER-
IN-CHARGE being satisfied that the WORKS have been duly 
maintained by the CONTRACTOR during monsoon or such period 
as hereinbefore provided in Clause 80 & 81 and that the 
CONTRACTOR has in all respect duly made-up any subsidence 
and performed all his obligations under the CONTRACT, the 
ENGINEER-IN-CHARGE shall (without prejudice to the rights of 
the EMPLOYER to retain the provisions of relevant Clause hereof) 
otherwise give a certificate herein referred to as the FINAL 
CERTIFICATE to that effect and the CONTRACTOR shall not be 
considered to have fulfilled the whole of his obligations under 
CONTRACT until FINAL CERTIFICATE shall have been given by 
the ENGINEER-IN- CHARGE notwithstanding any previous entry 
upon the WORK and taking possession, working or using of the 
same or any part thereof by the EMPLOYER. 

 
96.0 Certificate and 

payments on evidence of 
completion: 

96.1 Except the FINAL CERTIFICATE, no other certificates or payments 
against a certificate or on general account shall be taken to be an 
admission by the EMPLOYER of the due performance of the 
CONTRACT or any part thereof or of occupancy or validity of any 
claim by the CONTRACTOR. 

 
97.0 Deductions from the 

contract price: 

 

97.1 All costs, damages or expenses which EMPLOYER may have 
paid or incurred, which under the provisions of the CONTRACT, 
the CONTRACTOR is liable/will be liable, will be claimed by the 
EMPLOYER. All such claims shall be billed by the EMPLOYER to 
the CONTRACTOR regularly as and when they fall due. Such 
claims shall be paid by the CONTRACTOR within 15 (fifteen) days 
of the receipt of the corresponding bills and if not paid by the 
CONTRACTOR within the said period, the EMPLOYER may, 
then, deduct the amount from any moneys due i.e., Contract 
Performance Security or becoming due to the CONTRACTOR 
under the CONTRACT or may be recovered by actions of law or 
otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of 
such claims. 

 
  

SECTION-VII   TAXES AND INSURANCE 
 

98.0 Taxes, Duties, Octroi 
etc: 

98.1 The CONTRACTOR agrees to and does hereby accept full and 
exclusive liability for the payment of any and all Taxes, Duties, 
including Excise duty, octroi etc. now or hereafter imposed, 
increased, modified, all the sales taxes, duties, octroi, etc. now in 
force and hereafter increased, imposed or modified, from time to 
time in respect of WORKS and materials and all contributions and 
taxes for unemployment compensation, insurance and old age 
pensions or annuities now or hereafter imposed by any Central or 
State Government authorities which are imposed with respect to 
or covered by the wages, salaries, or other compensations paid to 
the persons employed by the CONTRACTOR and the 
CONTRACTOR shall be responsible for the compliance of all 
SUB-CONTRACTORS, with all applicable Central, State, 
Municipal and local law and regulation and requirement of any 
Central, State or local Government agency or authority. 
CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless from any liability or penalty which may be 
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imposed by the Central, State or Local authorities by reason or 
any violation by CONTRACTOR or SUB-CONTRACTOR of such 
laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the 
work provided for by this CONTRACT, by third parties, or by 
Central or State Government authority or any administrative sub-
division thereof. 

 
 Tax deductions will be made as per the rules and regulations in 

force in accordance with acts prevailing from time to time. 
 
 

99.0 Sales tax/Turnover 
tax: 

99.1 Tenderer should quote all inclusive prices including the liability of 
Sales Tax/Turnover Tax whether on the works contract as a whole 
or in respect of bought out components used by the 
CONTRACTOR in execution of the CONTRACT. EMPLOYER 
shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. 

 
100.0 Statutory variations 100.1 Tenderer should quote prices inclusive of excise-duty and sales 

tax applicable on finished product. Any statutory variations in 
Excise Duty and sales tax on finished product during the 
contractual completion period, shall be to the Employer’s account 
for which the Contractor will furnish documentary evidence(s) in 
support of their claims to GAIL GAS. However, any increase in the 
rate of these taxes and duties (E.D. and S.T.) beyond the 
contractual completion period shall be to Contractor's account and 
any decrease shall be passed on to GAIL GAS. 

101.0 Insurance: 101.1 GENERAL 
 
 CONTRACTOR shall at his own expense arrange secure and 

maintain insurance with reputable insurance companies to the 
satisfaction of the EMPLOYER as follows: 

 
 CONTRACTOR at his cost shall arrange, secure and maintain 

insurance as may be necessary and to its full value for all such 
amounts to protect the WORKS in progress from time to time and 
the interest of EMPLOYER against all risks as detailed herein. 
The form and the limit of such insurance, as defined here in 
together with the under works thereof in each case should be as 
acceptable to the EMPLOYER. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance 
coverage at all times during the period of CONTRACT shall be 
that of CONTRACTOR alone. CONTRACTOR’s failure in this 
regard shall not relieve him of any of his responsibilities and 
obligations under CONTRACT. 

 
 Any loss or damage to the equipment, during ocean 

transportation, port/custom clearance, inland and port handling, 
inland transportation, storage, erection and commissioning till 
such time the WORK is taken over by EMPLOYER, shall be to the 
account of CONTRACTOR. CONTRACTOR shall be responsible 
for preferring of all claims and make good for the damage or loss 
by way of repairs and/or replacement of the parts of the Work 
damaged or lost. CONTRACTOR shall provide the EMPLOYER 
with a copy of all insurance policies and documents taken out by 
him in pursuance of the CONTRACT. Such copies of document 
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shall be submitted to the EMPLOYER immediately upon the 
CONTRACTOR having taken such insurance coverage. 
CONTRACTOR shall also inform the EMPLOYER at least 
60(Sixty) days in advance regarding the expiry cancellation and/or 
changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. 

  
 Statutory clearances, if any, in respect of foreign supply required 

for the purpose of replacement of equipment lost in transit and/or 
during erection, shall be made available by the EMPLOYER. 
CONTRACTOR shall, however, be responsible for obtaining 
requisite licences, port clearances and other formalities relating to 
such import. The risks that are to be covered under the insurance 
shall include, but not be limited to the loss or damage in handling, 
transit, theft, pilferage, riot, civil commotion, weather conditions, 
accidents of all kinds, fire, war risk (during ocean transportation 
only)etc. The scope of such insurance shall cover the entire value 
of supplies of equipments, plants and materials to be imported 
from time to time. 

  
 All costs on account of insurance liabilities covered under 

CONTRACT will be to CONTRACTOR's account and will be 
included in VALUE OF CONTRACT. However, the EMPLOYER 
may from time to time, during the currency of the CONTRACT, 
ask the CONTRACTOR in writing to limit the insurance coverage 
risk and in such a case, the parties to the CONTRACT will agree 
for a mutual settlement, for reduction in VALUE OF CONTRACT 
to the extent of reduced premium amounts. 

 
CONTRACTOR as far as possible shall cover insurance with 
Indian Insurance Companies, including marine Insurance during 
ocean transportation. 

 
 i) EMPLOYEES STATE INSURANCE ACT: 
   

The CONTRACTOR agrees to and does hereby accept full 
and exclusive liability for the compliance with all obligations 
imposed by the Employee State Insurance Act 1948 and the 
CONTRACTOR further agrees to defend, indemnify and 
hold EMPLOYER harmless for any liability or penalty which 
may be imposed by the Central, State or Local authority by 
reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may 
be brought against the EMPLOYER arising under, growing 
out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State 
Government authority or any political sub- division thereof. 

 
The CONTRACTOR agrees to fill in with the Employee’s 
State Insurance Corporation, the Declaration Forms, and all 
forms which may be required in respect of the 
CONTRACTOR's or SUB- CONTRACTOR's employees, 
who are employed in the WORK provided for or those 
covered by ESI from time to time under the Agreement. The 
CONTRACTOR shall deduct and secure the agreement of 
the SUB- CONTRACTOR to deduct the employee’s 
contribution as per the first schedule of the Employee’s 
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State Insurance Act from wages and affix the Employee’s 
Contribution Card at wages payment intervals. The 
CONTRACTOR shall remit and secure the agreement of 
SUB-CONTRACTOR to remit to the State Bank of India, 
Employee's State Insurance Corporation Account, the 
Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records 
as required under the Act in respect of employees and 
payments and the CONTRACTOR shall secure the 
agreement of the SUB-CONTRACTOR to maintain such 
records. Any expenses incurred for the contributions, 
making contributions or maintaining records shall be to the 
CONTRACTOR’s or SUB-CONTRACTOR's account. 

  
The EMPLOYER shall retain such sum as may be 
necessary from the total VALUE OF CONTRACT until the 
CONTRACTOR shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance 
Act, 1948, have been paid. This will be pending on the 
CONTRACTOR when the ESI Act is extended to the place 
of work. 

 
ii) WORKMEN COMPENSATION AND EMPLOYER'S 

LIABILITY INSURANCE: 
 

 Insurance shall be effected for all the CONTRACTOR’s 
employees engaged in the performance of this 
CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to 
provide workman's Compensation and employer’s liability 
insurance for the later's employees if such employees are 
not covered under the CONTRACTOR’s Insurance. 

 
 iii) ACCIDENT OR INJURY TO WORKMEN: 
 

 The EMPLOYER shall not be liable for or in respect of any 
damages or compensation payable at law in respect or in 
consequence of any accident or injury to any workman or 
other person in the Employment of the CONTRACTOR or 
any SUB-CONTRACTOR save and except an accident or 
injury resulting from any act or default of the EMPLOYER, 
his agents or servants and the CONTRACTOR shall 
indemnify and keep indemnified the EMPLOYER against all 
such damages and compensation (save and except and 
aforesaid) and against all claims, demands, proceeding, 
costs, charges and expenses, whatsoever in respect or in 
relation thereto. 

 
 iv) TRANSIT INSURANCE 
 

In respect of all items to be transported by the 
CONTRACTOR to the SITE of WORK, the cost of transit 
insurance should be borne by the CONTRACTOR and the 
quoted price shall be inclusive of this cost. 

 
V) COMPREHENSIVE AUTOMOBILE INSURANCE 

 
This insurance shall be in such a form as to protect the 
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Contractor against all claims for injuries, disability, disease 
and death to members of public including EMPLOYER’s 
men and damage to the property of others arising from the 
use of motor vehicles during on or off the `site’ operations, 
irrespective of the Employers hip of such vehicles. 

 
VI) COMPREHENSIVE GENERAL LIABILITY INSURANCE 

 
a) This insurance shall protect the Contractor against all 

claims arising from injuries, disabilities, disease or death 
of member of public or damage to property of others 
due to any act or omission on the part of the Contractor, 
his agents, his employees, his representatives and Sub-
Contractor’s or from riots, strikes and civil commotion. 

 
b) Contractor shall take suitable Group Personal Accident 

Insurance Cover for taking care of injury, damage or any 
other risks in respect of his Engineers and other 
Supervisory staff who are not covered under Employees 
State Insurance Act. 

 
c) The policy shall cover third party liability.  The third party 

(liability shall cover the loss/ disablement of human life 
(person not belonging to the Contractor) and also cover 
the risk of damage to others materials/ equipment/ 
properties during construction, erection and 
commissioning at site.  The value of third party liability for 
compensation for loss of human life or partial/full 
disablement shall be of required statutory value but not 
less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and 
shall nevertheless cover such compensation as may be 
awarded by Court by Law in India and cover for damage 
to others equipment/ property as approved by the 
Purchaser.  However, third party risk shall be maximum to 
Rs. 10(ten) lakhs to death. 

 
d) The Contractor shall also arrange suitable insurance to 

cover damage, loss, accidents, risks etc., in respect of all 
his plant, equipments and machinery, erection tools & 
tackles and all other temporary attachments brought by 
him at site to execute the work. 

 
e) The Contractor shall take out insurance policy in the joint 

name of EMPLOYER and Contractor from one or more 
nationalised insurance company from any branch office at 
Project site. 

 
f) Any such insurance requirements as are hereby 

established as the minimum policies and coverages which 
Contractor must secure and keep in force must be 
complied with, Contractor shall at all times be free to 
obtain additional or increased coverages at Contractor’s 
sole expenses. 

  
vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR 

REGULATIONS OR BY EMPLOYER: 
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 CONTRACTOR shall also carry and maintain any and all 
other insurance(s) which he may be required under any law or 
regulation from time to time without any extra cost to 
EMPLOYER.  He shall also carry and maintain any other 
insurance which may be required by the EMPLOYER. 

 
102.0 Damage to Property or 

to any Person or any 
Third Party: 

102.1 i) CONTRACTOR shall be responsible for making good to the 
satisfaction of the EMPLOYER any loss or any damage to 
structures and properties belonging to the EMPLOYER or 
being executed or procured or being procured by the 
EMPLOYER or of other agencies within in the premises of all 
the work of the EMPLOYER, if such loss or damage is due to 
fault and/or the negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or 
SUB-CONTRACTORs. 

 
 ii) The CONTRACTOR shall take sufficient care in moving his 

plants, equipments and materials from one place to another 
so that they do not cause any damage to any person or to the 
property of the EMPLOYER or any third party including 
overhead and underground cables and in the event of any 
damage resulting to the property of the EMPLOYER or of a 
third party during the movement of the aforesaid plant, 
equipment or materials the cost of such damages including 
eventual loss of production, operation or services in any plant 
or establishment as estimated by the EMPLOYER or 
ascertained or demanded by the third party shall be borne by 
the CONTRACTOR. Third party liability risk shall be Rupees 
One lakh for single accident and limited to Rupees Ten lakhs. 

 
 iii) The CONTRACTOR shall indemnify and keep the 

EMPLOYER harmless of all claims for damages to property 
other than EMPLOYER's property arising under or by reason 
of this agreement, if such claims result from the fault and/or 
negligence or wilful acts or omission of the CONTRACTOR, 
his employees, agents, representative of 
SUB-CONTRACTOR. 

 
 

SECTION-VIII       LABOUR LAWS  
 

103.0 Labour laws: 103.1 i) No labour below the age of 18 (eighteen) years shall be 
employed on the WORK. 

 
ii) The CONTRACTOR shall not pay less than what is provided 

under law to labourers engaged by him on the WORK. 
 
iii) The CONTRACTOR shall at his expense comply with all 

labour laws and keep the EMPLOYER indemnified in respect 
thereof. 

 
iv)  The CONTRACTOR shall pay equal wages for men and 

women in accordance with applicable labour laws. 
 
v) If the CONTRACTOR is covered under the Contract labour 

(Regulation and Abolition) Act, he shall obtain a licence from 
licensing authority (i.e. office of the labour commissioner) by 
payment of necessary prescribed fee and the deposit, if any, 
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before starting the WORK under the CONTRACT. Such 
fee/deposit shall be borne by the CONTRACTOR. 

 
vi) The CONTRACTOR shall employ labour in sufficient numbers 

either directly or through SUB- CONTRACTOR's to maintain the 
required rate of progress and of quality to ensure workmanship 
of the degree specified in the CONTRACT and to the 
satisfaction of the ENGINEER-IN-CHARGE. 

 
vii) The CONTRACTOR shall furnish to the ENGINEER-IN- 

CHARGE the distribution return of the number and description, 
by trades of the work people employed on the works.  The 
CONTRACTOR shall also submit on the 4th and 19th of every 
month to the ENGINEER-IN-CHARGE a true statement 
showing in respect of the second half of the preceding month  
and the first half of the current month (1) the accidents that 
occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and 
injury caused by them and (2) the number of female workers 
who have been allowed Maternity Benefit  as  provided in the 
Maternity Benefit Act 1961 on Rules made thereunder and the 
amount paid to them. 

 
viii) The CONTRACTOR shall comply with the provisions of the 

payment of Wage Act 1936, Employee Provident Fund Act 
1952, Minimum Wages Act 1948.  Employers Liability Act 1938.  
Workmen's Compensation Act 1923, Industrial Disputes Act 
1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 
1938 or any modifications thereof or any other law relating 
thereto and rules made thereunder from time to time. 

 
ix) The ENGINEER-IN-CHARGE shall on a report having been 

made by an Inspecting Officer as defined in Contract Labour 
(Regulation and Abolition) Act 1970 have the power to deduct 
from the money due to the CONTRACTOR any sum required or 
estimated to be required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of the Conditions 
of the Contract for the benefit of workers, non-payment of 
wages or of deductions made from his or their wages which are 
not justified by the terms of the Contract or non-observance of 
the said regulations. 

 
x) The CONTRACTOR shall indemnify the EMPLOYER against 

any payments to be made under and for the observance of the 
provisions of the aforesaid Acts without prejudice to his right to 
obtain indemnity from his SUB-CONTRACTOR's.  In the event 
of the CONTRACTOR committing a default or breach of any of 
the provisions of the aforesaid Acts as amended from time to 
time, of furnishing any information or submitting or filling and 
Form/ Register/ Slip under the provisions of these Acts which is 
materially incorrect then on the report of the inspecting Officers, 
the CONTRACTOR shall without prejudice to any other liability 
pay to the EMPLOYER a sum not exceeding Rs.50.00 as 
Liquidated Damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may 
be fixed by the ENGINEER-IN- CHARGE and in the event of the 
CONTRACTOR's default continuing in this respect, the 
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Liquidated Damages may be enhanced to Rs.50.00 per day for 
each day of default subject to a maximum of one percent of the 
estimated cost of the WORK put to tender. The 
ENGINEER-IN-CHARGE shall deduct such amount from bills or 
Contract Performance Security of the CONTRACTOR and 
credit the same to the Welfare Fund constitute under these acts.  
The decision of the ENGINEER-IN-CHARGE in this respect 
shall be final and binding. 

 
104.0 Implementation of 

Apprentices act, 1961: 
104.1 The CONTRACTOR shall comply with the provisions of the 

Apprentices Act, 1961 and the Rules and Orders issued 
thereunder from time to time.  If he fails to do so, his failure will 
be a breach of the CONTRACT and the 
ENGINEER-IN-CHARGE may, at his discretion, cancel the 
CONTRACT. The CONTRACTOR shall also be liable for any 
pecuniary liability arising on account of any violation by him of 
the provisions, of the Act. 

 
105.0 Contractor to 

indemnify the Employer: 
105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and 

every member, office and employee of the EMPLOYER, also 
the ENGINEER-IN-CHARGE and his staff against all actions, 
proceedings, claims, demands, costs and expenses 
whatsoever arising out of or in connection with the matters 
referred to in Clause 102.0 and elsewhere and all actions, 
proceedings, claims, demands, costs and expenses which 
may be made against the EMPLOYER for or in respect of or 
arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for or in 
respect of or arising out of any failure by the CONTRACTOR 
in the performance of his obligations under the CONTRACT 
DOCUMENT. The EMPLOYER shall not be liable for or in 
respect of any demand or compensation payable by law in 
respect or in consequence of any accident or injury to any 
workmen or other person. In the employment of the 
CONTRACTOR or his SUB-CONTRACTOR the 
CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations 
and against all claims, damages, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation 
thereto. 

 
ii) PAYMENT OF CLAIMS AND DAMAGES: 

 
Should the EMPLOYER have to pay any money in respect of 
such claims or demands as aforesaid the amount so paid and 
the costs incurred by the EMPLOYER shall be charged to and 
paid by the CONTRACTOR and the CONTRACTOR shall not 
be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the 
same, may have been made without the consent or authority 
or in law or otherwise to the contrary. 

 
iii) In every case in which by virtue of the provisions of Section 

12, Sub-section (i) of workmen's compensation Act, 1923 or 
other applicable provision of Workmen Compensation Act or 
any other Act, the EMPLOYER is obliged to pay 
compensation to a workman employed by the 
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CONTRACTOR in execution of the WORK, the EMPLOYER 
will recover from the CONTRACTOR the amount of the 
compensation so paid, and without prejudice to the rights of 
EMPLOYER under Section 12,Sub- section (2) of the said 
act, EMPLOYER shall be at liberty to recover such amount or 
any part thereof by deducting it from the Contract 
Performance Security or from any sum due to the 
CONTRACTOR whether under this CONTRACT or otherwise. 
The EMPLOYER shall not be bound to contest any claim 
made under Section 12, Sub-section (i) of the said act, except 
on the written request of the CONTRACTOR and upon his 
giving to the EMPLOYER full security for all costs for which 
the EMPLOYER might become liable in consequence of 
contesting such claim. 

 
106.0 Health and sanitary 

arrangements for 
workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS 
for the performance of the CONTRACTOR's part of this agreement, 
the CONTRACTOR shall comply with or cause to be complied with 
all the rules and regulations of the local sanitary and other authorities 
or as framed by the EMPLOYER from time to time for the protection 
of health and sanitary arrangements for all workers. 

 
106.2 The CONTRACTOR shall provide in the labour colony all amenities 

such as electricity, water and other sanitary and health 
arrangements.  The CONTRACTOR shall also provide necessary 
surface transportation to the place of work and back to the colony for 
their personnel accommodated in the labour colony. 

 
                                                            

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 
 
107.0 Arbitration: 107.1 Unless otherwise specified, the matters where decision of the 

Engineer-in-Charge is deemed to be final and binding as provided 
in the Agreement and the issues/disputes which cannot be 
mutually resolved within a reasonable time, all disputes shall be 
referred to arbitration by Sole Arbitrator. 

 
The Employer [GAIL GAS (India) Ltd.] shall suggest a panel of 
three independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to select 
any one among them to act as the Sole Arbitrator.  

 

In the event of failure of the other parties to select the Sole 
Arbitrator within 30 days from the receipt of the communication 
suggesting the panel of arbitrators, the right of selection of the 
sole arbitrator by the other party shall stand forfeited and the 
EMPLOYER (GAIL GAS) shall have discretion to proceed with 
the appointment of the Sole Arbitrator. The decision of Employer 
on the appointment of the sole arbitrator shall be final and 
binding on the parties. 

 

The award of sole arbitrator shall be final and binding on the 
parties and unless directed/awarded otherwise by the sole 
arbitrator, the cost of arbitration proceedings shall be shared 
equally by the parties. The Arbitration proceedings shall be in 
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English language and venue shall be New Delhi, India.  

 
Subject to the above, the provisions of (Indian) Arbitration & 
Conciliation ACT 1996 and the Rules framed there under shall be 
applicable. All matter relating to this contract are subject to the 
exclusive jurisdiction of the court situated in the state of Delhi. 

 
Bidders/suppliers/contractors may please note that the Arbitration 
& Conciliation Act 1996 was enacted by the Indian Parliament 
and is based on United Nations Commission on International 
Trade Law (UNCITRAL model law), which were prepared after 
extensive consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations General 
Assembly vide resolution 31/98 adopted the UNCITRAL 
Arbitration rules on 15 December 1976. 

 
 
107.2 FOR THE SETTLEMENT  OF DISPUTES BETWEEN 

GOVERNMENT DEPARTMENT AND ANOTHER AND ONE 
GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND 
ONE PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION 
SHALL BE AS FOLLOWS: 

 
"In the event of any dispute or difference between the parties 
hereto, such dispute or difference shall be resolved amicably by 
mutual consultation or through the good offices of empowered 
agencies of the Government. If such resolution is not possible, 
then, the unresolved dispute or difference shall be referred to 
arbitration of an arbitrator to be nominated by Secretary, 
Department of Legal Affairs ("Law Secretary") in terms of the 
Office Memorandum No.55/3/1/75-CF, dated the 19th December 
1975 issued by the Cabinet Secretariat (Department of Cabinet 
Affairs), as modified from time to time. The Arbitration Act 1940 
(10 of 1940) shall not be applicable to the arbitration under this 
clause. The award of the Arbitrator shall be binding upon parties 
to the dispute. Provided, however, any party aggrieved by such 
award may make a further reference for setting aside or revision 
of the award to Law Secretary whose decision shall bind the 
parties finally and conclusively. 

 
108.0 Jurisdiction: 108.1 The CONTRACT shall be governed by and constructed according to 

the laws in force in INDIA.  The CONTRACTOR hereby submits to 
the jurisdiction of the Courts situated at DELHI for the purposes of 
disputes, actions and proceedings arising out of the CONTRACT, 
the courts at DELHI only will have the jurisdiction to hear and decide 
such disputed, actions and proceedings. 

 
 

SECTION-X     SAFETY CODES 
 
109.0 General: 109.1 CONTRACTOR shall adhere to safe construction practice and guard 

against hazardous, and unsafe working conditions and shall comply 
with EMPLOYER's safety rules as set forth herein.  Prior to start of 
construction, CONTRACTOR will be furnished copies of 
EMPLOYER's "Safety Code" for information and guidance, if it has 
been prepared. 
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110.0 Safety regulations: 110.1 i) In respect of all labour, directly employed in the WORK for the 
performance of CONTRACTOR's part of this agreement, the 
CONTRACTOR shall at his own expense arrange for all the 
safety provisions as per safety codes of C.P.W.D., Indian 
Standards Institution.  The Electricity Act, The Mines Act and 
such other acts as applicable. 

 
ii) The CONTRACTOR shall observe and abide by all fire and 

safety regulations of the EMPLOYER.  Before starting 
construction work CONTRACTOR shall consult with 
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE 
and must make good to the satisfaction of the EMPLOYER any 
loss or damage due to fire to any portion of the work done or to 
be done under this agreement or to any of the EMPLOYER's 
existing property. 

 
111.0 First aid and 

industrial injuries: 
111.1 i) CONTRACTOR shall maintain first aid facilities for its employees 

and those of its SUB-CONTRACTOR. 
 
 ii) CONTRACTOR shall make outside arrangements for 

ambulance service and for the treatment of industrial injuries.  
Names of those providing these services shall be furnished to 
EMPLOYER prior to start of construction and their telephone 
numbers shall be prominently posted in CONTRACTOR's field 
office. 

 
 iii) All critical industrial injuries shall be reported promptly to 

EMPLOYER, and a copy of CONTRACTOR's report covering 
each personal injury requiring the attention of a physician shall 
be furnished to the EMPLOYER. 

 
112.0 General rules: 112.1 Smoking within the battery area, tank farm or dock limits is strictly 

prohibited.  Violators of the no smoking rules shall be discharged 
immediately. 

 
113.0 Contractor's 

barricades: 
113.1 i) CONTRACTOR shall erect and maintain barricades required in 

connection with his operation to guard or protect:- 
a) Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or 

EMPLOYER's inspectors. 
d) EMPLOYER's existing property subject to damage by 

CONTRACTOR's Operations. 
e) Rail Road unloading spots. 

 
ii) CONTRACTOR's employees and those of his SUB- 

CONTRACTOR's shall become acquainted with EMPLOYER's 
barricading practice and shall respect the provisions thereof. 

 
iii) Barricades and hazardous areas adjacent to, but not located in 

normal routes of travel shall be marked by red flasher lanterns 
at nights. 

 
114.0 Scaffolding: 114.1 i) Suitable scaffolding should be provided for workmen for all 

works that cannot safely be done from the ground or from solid 
construction except such short period work as can be done 
safely from ladders.  When a ladder is used an extra Mazdoor 
shall be engaged for holding the ladder and if the ladder is used 
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for carrying material as well, suitable footholds and handholds 
shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).  

     
ii) Scaffolding or staging more than 4 metres above the ground or 

floor, swing suspended from an overhead support or erected 
with stationary support shall have a guard rail properly attached, 
bolted, braced and otherwise retarded at least one metre high 
above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof 
with only such openings as may be necessary for the delivery of 
materials.  Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
iii) Working platform, gangway and stairway should be so 

constructed that they should not sag unduly or unequally and if 
the height of platform of the gangway or the stairway is more 
than 4 metres above the ground level or floor level, they should 
be closely boarded, should have adequate width and should be 
suitably fastened as in ii) above. 

 
iv) Every opening in the floor of a building or in a working platform 

shall be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing of railing 
whose minimum heights shall be 1 metre. 

 
v) Safe-means of access shall be provided to all working platforms 

and other working places, every ladder shall be securely fixed.  
No portable single ladder shall be over 9 metres in length while 
the width between side rails in rung ladder shall in no case be 
less than 30 cms for ladder upto and including 3 metres in 
length. For longer ladder this width should be increased 5mm for 
each additional foot of length.  Uniform steps spacing shall not 
exceed 30 cms.  Adequate precautions shall be taken to prevent 
danger from electrical equipment.  No materials on any of the 
sites or work shall be so stacked or placed to cause danger or 
inconvenience to any person or public.  The CONTRACTOR 
shall also provide all necessary fencing and lights to protect the 
workers and staff from accidents, and shall be bound to bear the 
expenses of defense of every suit, action or other proceeding of 
law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and pay any damages 
and costs which may be awarded in any such suit or action or 
proceeding to any such person or which may with the consent of 
the CONTRACTOR be paid to compromise any claim by any 
such person. 

 
115.0 Excavation and 

trenching: 
115.1 All trenches 1.2 metres or more in depth, shall at all times be 

supplied with at least one ladder for each 50 metres length or 
fraction thereof. 

 
Ladder shall be extended from bottom of the trenches to atleast 1 
metre above the surface of the ground. The sides of the trenches 
which are 1.5M in depth shall be stepped back to give suitable slope 
or securely held by timber bracing, so as to avoid the danger of 
sides to collapse.  The excavated materials shall not be placed 
within 1.5 metres of the edge of the trench or half of the trench width 
whichever is more.  Cutting shall be done from top to bottom.  Under 
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no circumstances undermining or under-cutting shall be done. 
 

116.0 Demolition/general 
safety: 

116.1 i) Before any demolition work is commenced and also during the 
progress of the demolition work 

 
a) All roads and open areas adjacent to the work site shall 

either be closed or suitably protected. 
 
b) No electric cable or apparatus which is liable to be a source 

of danger shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to 

persons employed from risk of fire or explosion or flooding.  
No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
 ii) All necessary personal safety equipment as considered 

adequate by the ENGINEER-IN-CHARGE, should be kept 
available for the use of the persons employed on the SITE and 
maintained in condition suitable for immediate use, and the 
CONTRACTOR shall take adequate steps to ensure proper use 
of equipment by those concerned. 

 
a) Workers employed on mixing asphaltic materials, cement 

and lime mortars shall be provided with protective footwear 
and protective gloves. 

 
b) Those engaged in white washing and mixing or stacking  or 

cement bags or any  material which are injurious to the 
eyes be provided with protective goggles. 

 
c) Those engaged in welding and cutting works shall be 

provided with protective face & eye shield, hand gloves, 
etc. 

 
d) Stone breakers shall be provided with protective goggles 

and protective clothing and seated at sufficiently safe 
intervals. 

 
e) When workers are employed in sewers and manholes, 

which are in use, the CONTRACTOR shall ensure that the 
manhole covers are opened and are ventilated atleast for 
an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or 
board to prevent accident to the public. 

 
f) The CONTRACTOR shall not employ men below the age 

of 18 years and women on the work of painting with 
products containing lead in any form.  Wherever men 
above the age of 18 years are employed on the work of 
lead painting, the following precautions should be taken. 

 
1) No paint containing lead or lead product shall be used 

except in the form of paste or readymade paint. 
 
2) Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray or a 
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surface having lead paint dry rubbed and scrapped. 
 
3) Overalls shall be supplied by the CONTRACTOR to 

the workmen and adequate facilities shall be provided 
to enable the working painters to wash them during 
and on cessation of work. 

 
 iii) When the work is done near any place where there is risk of 

drowning, all necessary safety equipment should be provided 
and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision 
should be made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work. 

 
 iv) Use of hoisting machines and tackles including their 

attachments, anchorage and supports shall conform to the 
following standards or conditions: 

 
a) These shall be of good mechanical construction, sound 

materials and adequate strength and free from patent 
defect and shall be kept in good working order. 

 
b) Every rope used in hoisting or lowering materials or as 

means of suspension shall be of durable quality and 
adequate strength and free from patent defects. 

 
c)     Every crane driver or hoisting appliance operator shall be 

properly qualified and no person under the age of 21 years 
should be in charge of any hoisting machine including any 
scaffolding, winch or give signals to the operator. 

 
d)   In case of every hoisting machine and of every chain ring 

hook, shackle, swivel, and pulley block used in hoisting or 
lowering or as means of suspension, the safe working load 
shall be ascertained by adequate means.  Every hoisting 
machine and all gears referred to above shall be plainly 
marked with the safe working load of the conditions under 
which it is applicable and the same shall  be clearly 
indicated.  No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond safe 
working load except for the purpose of testing. 

 
e)   In case of departmental machine, the safe working load 

shall be notified by the ENGINEER- IN-CHARGE.  As 
regards CONTRACTOR's machines, the CONTRACTOR 
shall notify the safe working load of the machine to the 
ENGINEER-IN-CHARGE whenever he brings any 
machinery to SITE of WORK and get it verified by the 
Engineer concerned. 

 
v) Motors, gears, transmission lines, electric wiring and other 

dangerous parts of hoisting appliances should be provided with 
efficient safeguards.  Hoisting appliances should be provided 
with such means as to reduce to minimum the accidental 
descent of the load, adequate precautions should be taken to 
reduce the minimum risk of any part or parts of a suspended 
load becoming accidentally displaced.  When workers are 
employed on electrical installations which are already 
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energised, insulating mats, wearing apparel, such as gloves, 
sleeves, and boots as may be necessary should be provided.  
The workers shall not wear any rings, watches and carry keys 
or other materials which are good conductors of electricity. 

 
vi) All scaffolds, ladders and other safety devices mentioned or 

described herein shall be maintained in safe conditions and no 
scaffolds, ladder or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be 
provided at or near places of work. 

 
vii) These safety provisions should be brought to the notice of all 

concerned by displaying on a notice board at a prominent place 
at the work-spot.  The person responsible for compliance of the 
safety code shall be named therein by the CONTRACTOR. 

 
viii) To ensure effective enforcement of the rules and regulations 

relating to safety precautions, the arrangements made by the 
CONTRACTOR shall be open to inspection by the Welfare 
Officer, ENGINEER-IN- CHARGE or safety Engineer of the 
Administration or their representatives. 

 
ix) Notwithstanding the above clauses there is nothing in these to 

exempt the CONTRACTOR for the operations of any other Act 
or rules in force in the Republic of India.  The work throughout 
including any temporary works shall be carried out in such a 
manner as not to interfere in any way whatsoever with the 
traffic on any roads or footpath at the site or in the vicinity 
thereto or any existing works whether the property of the 
Administration or of a third party. 

 
 In addition to the above, the CONTRACTOR shall abide by the 

safety code provision as per C.P.W.D.  Safety code and Indian 
Standard Safety Code from time to time. 

 
117.0 Care in handling 

inflammable gas: 
117.1 The CONTRACTOR has to ensure all precautionary measures and 

exercise utmost care in handling the inflammable gas 
cylinder/inflammable liquids/paints etc. as required under the law 
and/or as advised by the fire Authorities of the EMPLOYER. 

118.0 Temporary 
combustible structures: 

118.1 Temporary combustible structures will not be built near or around 
work site. 

 
119.0 Precautions against 

fire: 
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire 

Buckets and drums at worksite as recommended by 
ENGINEER-IN-CHARGE. They will have to ensure all precautionary 
measures and exercise utmost care in handling the inflammable gas 
cylinders/ inflammable liquid/ paints etc. as advised by 
ENGINEER-IN-CHARGE. Temporary combustible structures will not 
be built near or around the work-site. 

 
120.0 Explosives: 120.1 Explosives shall not be stored or used on the WORK or on the SITE 

by the CONTRACTOR without the permission of the 
ENGINEER-IN-CHARGE in writing and then only in the manner and 
to the extent to which such permission is given.  When explosives 
are required for the WORK they will be stored in a special magazine 
to be provided at the cost of the CONTRACTOR in accordance with 
the Explosives Rules. The CONTRACTOR shall obtain the 
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necessary licence for the storage and the use of explosives and all 
operations in which or for which explosives are employed shall be at 
sole risk and responsibility of the CONTRACTOR and the 
CONTRACTOR shall indemnify the EMPLOYER against any loss or 
damage resulting directly or indirectly therefrom. 

 
121.0 Mines act: 121.1 SAFETY CODE:  The CONTRACTOR shall at his own expense 

arrange for the safety provisions as required by the 
ENGINEER-IN-CHARGE in respect of all labour directly employed 
for performance of the WORKS and shall provide all facilities in 
connection therewith.  In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the 
ENGINEER-IN-CHARGE shall be entitled to do so and recover the 
costs thereof from the CONTRACTOR. 

 
121.2 Failure to comply with Safety Code or the provisions relating to 

report on accidents and to grant of maternity benefits to female 
workers shall make the CONTRACTOR liable to pay Company 
Liquidated Damages an amount not exceeding Rs.50/- for each 
default or materially incorrect statement. The decision of the 
ENGINEER-IN-CHARGE in such matters based on reports from the 
Inspecting Officer or from representatives of 
ENGINEER-IN-CHARGE shall be final and binding and deductions 
for recovery of such Liquidated Damages may be made from any 
amount payable to the CONTRACTOR from all the provisions of the 
Mines Act, 1952 or any statutory modifications or re-enactment 
thereof the time being in force and any Rules and Regulations made 
thereunder in respect of all the persons employed by him under this 
CONTRACT and shall indemnify the EMPLOYER from and against 
any claim under the Mines Act or the rules and regulations framed 
thereunder by or on behalf of any persons employed by him or 
otherwise. 

 
122.0 Preservation of place: 122.1 The CONTRACTOR shall take requisite precautions and use his 

best endeavours to prevent any riotous or unlawful behaviour by or 
amongst his worker and others employed or the works and for the 
preservation of peace and protection of the inhabitants and security 
of property in the neighborhood of the WORK.  In the event of the 
EMPLOYER requiring the maintenance of a Special Police Force at 
or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the CONTRACTOR and if paid by the 
EMPLOYER shall be recoverable from the CONTRACTOR. 

 
123.0 Outbreak of infectious 

diseases: 
123.1 The CONTRACTOR shall remove from his camp such labour and 

their facilities who refuse protective inoculation and vaccination 
when called upon to do so by the ENGINEER-IN-CHARGE's 
representative.  Should Cholera, Plague or other infectious diseases 
break out the CONTRACTOR shall burn the huts, beddings, clothes 
and other belongings or used by the infected parties and promptly 
erect new huts on healthy sites as required by the 
ENGINEER-IN-CHARGE failing which within the time specified in 
the Engineer's requisition, the work may be done by the 
EMPLOYER and the cost thereof recovered from the 
CONTRACTOR. 

 
124.0 Use of intoxicants: 

 

124.1 The unauthorised sale of spirits or other intoxicants, beverages 
upon the work in any of the buildings, encampments or tenements 
owned, occupied by or within the control of the CONTRACTOR or 

Page 90 of 161



GENERAL CONDITIONS OF CONTRACT 

 

 Section III B GCC WORKS.doc                                                       Page 71 of 74 
  

any of his employee is forbidden and the CONTRACTOR shall 
exercise his influence and authority to the utmost extent to secure 
strict compliance with this condition. 
 
In addition to the above, the CONTRACTOR shall abide by the 
safety code provision as per C.P.W.D. safety code and Indian 
Standard Code framed from time to time. 
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PROFORMA FOR CONTRACT AGREEMENT 
 
 
LOA No. GAIL /                                                        Dated ----------- 

 

Contract Agreement for the work of  ----------------- of GAIL GAS Ltd. made on ---------- between (Name and Address)---

---------- , hereinafter called the “CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or 

context include its successors and permitted assignees) of the one part and GAIL GAS LIMITED hereinafter called the 

“EMPLOYER”  (which  term shall, unless excluded by or repugnant to the subject or context include its successors 

and assignees) of the other part. 

 

WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or 

referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General 

Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of 

completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender. 

 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender Documents 

and has satisfied himself by careful examination before submitting his tender as to the nature of the surface, 

strata, soil, sub-soil and ground, the form and nature of site and local conditions, the quantities, nature and 

magnitude of the work, the availability of labour and materials necessary for the execution of work, the means 

of access to SITE, the supply of power and water thereto and the accommodation he may require and has 

made local and independent enquiries and obtained complete information as to the matters and thing referred 

to, or implied in the tender documents or having any connection therewith and has considered the nature and 

extent of  all probable and possible situations, delays, hindrances or  interferences to or with the execution 

and completion  of the  work  to  be carried out under the  CONTRACT, and has examined and considered all 

other matters, conditions  and things and probable and possible contingencies, and generally all matters 

incidental thereto and ancillary   thereof affecting the execution and completion of the WORK and which might 

have influenced him in making his tender. 

 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract, Special 

Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS, DRAWINGS, PLANS, 

Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any statement of agreed variations 

with its enclosures copies of which are hereto annexed form part of this CONTRACT though separately set 

out herein and are included in the expression “CONTRACT” wherever herein used. 

 

AND WHEREAS 

 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the said WORK at 
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the rates stated in the schedule of quantities of the work and finally approved by EMPLOYER (hereinafter called the 

"Schedule of Rates") upon the terms and subject to the conditions of CONTRACT. 

 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:- 

 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him, the 

CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will duly provide, 

execute and complete the said work and shall do and perform all other acts and things in the CONTRACT 

mentioned or described or which are to be implied there from or may be reasonably necessary for the 

completion of the said WORK and at the said times and in the manner and subject to the terms and conditions 

or stipulations mentioned in the contract.      

2.    In consideration of the due provision execution and completion of the said WORK, EMPLOYER does hereby 

agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the respective amounts for 

the WORK actually done by him and approved by the EMPLOYER at the Schedule of Rates and such other 

sum payable to the CONTRACTOR under provision of CONTRACT, such payment to be made at such time in 

such manner as provided for in the CONTRACT. 

A N D 
  
3. In consideration of the due provision, execution and completion of the said WORK the CONTRACTOR does 

hereby agree to pay such sums as may be due to the EMPLOYER for the services rendered by the 

EMPLOYER to the CONTRACTOR, such as power supply,  water supply and others as set for in the said 

CONTRACT and such other sums as may become payable to the EMPLOYER towards the controlled items of 

consumable materials or towards loss, damage to the EMPLOYER'S equipment, materials construction plant 

and machinery, such payments to be  made at such time and in such manner as is provided in the 

CONTRACT. 

 

It is specifically and distinctly understood and agreed between the EMPLOYER and the CONTRACTOR that 

the CONTRACTOR shall have no right, title or interest in the SITE made available by the EMPLOYER for 

execution of the works or in the building, structures or work executed on the said SITE by the CONTRACTOR 

or in the goods, articles, materials etc., brought on the said SITE (unless the same specifically belongs to the 

CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien whatsoever charge for 

unpaid bills will not be entitled to assume or retain possession or control of the SITE or structures and the 

EMPLOYER shall have an absolute and unfettered right to take full possession of SITE and to  remove the 

CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR and  lying on  the 

SITE. 

 

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a licensee 

simpliciter and shall not have any claim, right, title or interest in the SITE or the structures erected thereon and 

the EMPLOYER shall be entitled to terminate such license at any time without assigning any reason. 
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The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said SITE 

shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the EMPLOYER and 

the CONTRACTOR shall have no right to claim over the same and such excavation and materials should be 

disposed off on account of the EMPLOYER according to the instruction in writing issued from time to time by 

the ENGINEER-IN-CHARGE. 

In Witness whereof the parties have executed these presents in the day and the year first above written. 

 

Signed and Delivered for and          Signed and Delivered for and  

on behalf of EMPLOYER.   on behalf of the CONTRACTOR. 

 

GAIL GAS LIMITED        (NAME OF THE CONTRACTOR) 

_______________________________           ____________________________ 

_______________________________            ____________________________ 

Date :___________            Date :____________ 

Place:___________     Place:____________ 

 

 IN PRESENCE OF TWO WITNESSES 

 
1.___________________________           1.  ________________________ 

   ___________________________                                       ________________________ 

2.___________________________             2.  ________________________ 

   ___________________________                                       ________________________ 
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SECTION – IV 
 

SPECIAL CONDITION OF CONTRACTS (WORKS)
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1.0  GENERAL 
 
1.1 Special Conditions of Contract shall be read in Conjunction with the General conditions of Contract, specification 

of work, Drawings and any other documents forming part of this Contract wherever the context so requires. 
 
1.2  Notwithstanding the sub-division of the documents into these separate Parts and volumes, every part of each 

shall be deemed to be supplementary to and complementary of every other part and shall be read with and into 
the Contract so far as it may be practicable to do so. 

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the 
Special Conditions of Contract, unless a different intention appears, the provisions of the special Conditions of 
Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent 
of such repugnancy, or variations, prevail.  

 
1.4  Wherever it is mentioned in the specifications that the Contractor shall perform certain work or provide certain 

facilities, it is understood that the Contractor shall do so at his cost and the value of contract shall be deemed to 
have included cost of such performance and provisions, so mentioned. 

 
1.5 The materials, design, and workmanship shall satisfy the relevant Indian Standards, the Job Specifications 

contained herein and Codes referred to. Where the job specification stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional requirements shall also be satisfied. 

 
1.6 In case of an irreconcilable conflict between Indian or other applicable standards, General Conditions of 

Contract, Special Conditions of Contract, Specifications, Drawings or Schedule of Rates, the following shall 
prevail to the extent of such irreconcilable conflict in order of precedence: 

 
i) Letter of Award along with Statement of Agreed Variations 
ii) Fax / Letter of Intent / Fax of Acceptance 
iii) Schedule of Rates as enclosures to Letter of Award 
iv) Job / Particular Specifications 
v)  Drawings 
vi) Technical / Material Specifications 
vii) Special Conditions of Contract 
viii) General Conditions of Contract 
ix) Indian Standards 
x) Other applicable Standards 

 
1.7  It will be the Contractor's responsibility to bring to the notice of Engineer-in-Charge any irreconcilable conflict in 

the contract documents before starting the work (s) or making the supply with reference which the conflict exists. 
 
1.8 In the absence of any Specifications covering any material, design of work (s) the same shall be performed / 

supplies / executed in accordance with Standard Engineering Practice as per the instructions / directions of the 
Engineer-in-Charge, which will be binding on the Contractor. 

 
2.0  SCOPE OF WORK & SCOPE OF SUPPLY 
 
2.1  The Scope of Work and scope of supply of the contractor is described separately in the bidding document. It is, 

however, explicitly understood that the scope as described is not limiting, in so far as the responsibilities of the 
contractor are concerned and shall include, interalia, carrying out any and all works and providing any and all 
facilities as are required to complete the works in all respect. 
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3.0 SUPPLY OF WATER, POWER & OTHER UTILITIES 
 
3.1 The Clause No. 2.3 to 2.5 given in General Conditions of Contract is modified to following extent: 

 
3.2  The Contractor shall be responsible at his own cost for arranging and providing all the required Water, Power, 

land required for temporary site office, fabrication yard and other utilities, in the quantities and at the times 
required for performance of work under the contract. The contract price shall be deemed to include all costs 
towards the same. The Employer / Consultant shall not supply water, power and other utilities. 

 
3.3  Contractor shall, if required by him, for the entire duration of the execution of the work make available near the 

site, land for construction of Contractor’s office, Warehouse, Workshops and for any purpose in connection with 
providing infrastructure required for the execution of the Contract. The Contractor shall at his own cost construct 
all temporary buildings and provide suitable water supply and sanitary arrangement as required. On completion of 
the work undertaken by the Contractor, he shall remove all temporary works erected by him and have the site 
cleared as directed by Engineer-in-Charge. If the Contractor shall fail to comply with these requirements, the 
Engineer-in-Charge may at the expense of the Contractor remove such surplus and rubbish materials and 
dispose off the same as he deems fit and get the site cleared as aforesaid, and the Contractor shall forthwith pay 
the amount of all expenses so incurred and shall have no claims in respect of any such surplus material disposed 
of as aforesaid. 

 
3.4  Cutting of trees shall not be permitted except in the case that tree is falling on the line of ROU/ROW. In such 

circumstances, details of such tree being cut shall be prepared and forest/ municipal authorities be informed and 
necessary approval be obtained by contractor. However, after backfilling of trench & restoration, contractor should 
plant equal number of saplings in that area, cutting of tree for any purposes (fuel etc.) by workers are strictly 
prohibited. 

 
4.0  TIME OF COMPLETION 
 
4.1  The work shall be executed strictly as per Time schedule mentioned in the bidding document. The period of 

completion given includes the time required for mobilization as well as testing, rectifications, if any, retesting and 
completion in all respects to the entire satisfaction of the Engineer-in-Charge. 

 
4.2  A joint programme of execution of work will be prepared by the Engineer-in-Charge and Contractor. This 

programme will take into account the time of completion mentioned above. 
 
4.3  Monthly/ weekly construction programme will be drawn up by Engineer-in-Charge jointly with the contractor based 

on availability of work fronts and the joint construction programmes as 4.2 above. The Contractor shall 
scrupulously adhere to these Targets/ Programme by deploying adequate personnel, construction tools & tackles 
and he shall also supply himself all materials of his scope of supply in good time to achieve the targets set out in 
the weekly and monthly programme. In all matters concerning the extent of targets set out in the weekly and 
achievements, the decision of the Engineer-in-Charge shall be final and binding on the contractor. 

 
4.4 Contractor shall give every day report on category wise labour and equipment deployed along with the progress 
 of work done on previous day in the proforma prescribed by the Engineer-in-Charge. 
 
4.5  The contractor shall submit fortnightly report covering all major activities indicating schedule / actual progress, 

slippages & its reasons and catch up plan. 
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5.0  DRAWINGS AND DOCUMENTS 
 
5.1  The drawings accompanying the bid document (if any) are of indicative nature and issued for bidding purpose 

only. Purpose of these drawing is to enable the bidder to make an offer in line with the requirements of the 
Employer/Consultant. However no extra claim whatsoever, shall be entertained for variation in the "Approved for 
Construction" and "Bid document drawings" regarding any changes/units. Construction shall be as per 
drawings/specifications issued / approved by the Engineer-in-Charge during the course of execution of work. 
Detailed construction drawings (wherever required) on the basis of which actual execution of work is to proceed 
will be prepared by the contractor. 

 
5.2  The drawings and documents to be submitted by the Contractor to Employer/Consultant after award of the work 

as per the requirements enlisted in the bidding document shall be for Employer/Consultant's review, information 
and record. The Contractor shall ensure that drawings and documents submitted to Employer/Consultant are 
accompanied by relevant calculations, data as required and essential for review of the document/ drawings. JPK 
shall review the drawings/documents within two weeks from the date of submission provided the same are 
accompanied by relevant calculations, data as required and essential for review.  

 
5.3 All documents and drawings including those of Contractors sub-vendor's manufacturer's etc. shall be submitted to 

Employer/Consultant after having been fully vetted in detail, approved and co-opted by the Contractor & shall 
bear Contractor seal/ certifications to this effect. All documents/drawings & submissions made to 
Employer/Consultant without compliance to this requirement will not be acceptable and the delay & liability owing 
to this shall be to the Contractor's account. 

 
5.4  The review of documents and drawings by Employer/Consultant shall not absolve Contractor from his 

responsibility to meet the requirements of specifications, drawings etc. and liabilities for mistakes and deviations. 
Upon receiving the comments on the drawing/documents reviewed by Employer/Consultant, Contractor shall 
incorporate the comments as required and ensure their compliance. 

 
5.5  Copies of all detailed working drawing relating to the works shall be kept at the contractors’ office at the site and 

shall be made available to the Engineer-in-charge/ Employer/Consultant at any time during execution of the 
contract. However no extra claim what so ever shall be entertained for any variation in the “approved/issued for 
construction drawings” and “tender drawings” regarding any changes/units unless otherwise agreed. 

 
5.6  The Contractor shall rectify any inaccuracies, errors and non-compliance to contractual requirements. Any delay 

occurring on this shall not construe a reason for delay/ extension. 
 
6.0  COMPLIANCE WITH LAWS 
 
6.1  The Contractor shall abide by all applicable rules, regulations, statutes, laws governing the performance of works 

in India, including but not limited to the following: 
i) Contract Labour (Regulation & Abolition) Act 1970 & the centre rules, 1971 framed there under. 
ii) Payment of Wages Act. 
iii) Minimum Wages Act. 
iv) Employer’s Liability Act. 
v) Factory Act. 
vi) Apprentices Act. 
vii) Workman’s Compensation Act. 
viii) Industrial Dispute Act. 
ix) Environment Protection Act. 
x) Wild life Act. 
xi) Maritime Act. 
xii) Any other Statute, Act, Law as may be applicable. 
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7.0  GOVERNMENT OF INDIA NOT LIABLE 
 
7.1  It is expressly understood and agreed by and between the Contractor and the Employer that the Employer is 

entering into this agreement solely on its own behalf and not on behalf of any other person or entity. In particular, 
it is expressly understood and agreed that the Government of India is not a party to this agreement and has no 
liabilities, obligations or rights there under. It is expressly understood and agreed that the Employer is an 
independent legal entity with power and authority to enter into contract, solely in its own behalf under the 
applicable laws of India and general principal of Contract Law. The Contractor expressly agrees, acknowledges 
and understands that the Employer is not an agent, representative or delegate of Govt. of India. It is further 
understood and agreed that the Govt. of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the contract. Accordingly, contractor hereby expressly waives, releases 
and foregoes any and all actions or claims, including cross claims, impleader claims or counter claims against the 
Govt. of India arising out of this contract and covenants not to sue to Govt. of India as to any manner, claim, 
cause of action or thing whatsoever arising of or under this agreement. 

 
8.0  LIMITATION OF LIABILITY 
 
8.1  The final payment by the Employer in pursuance of the Contract terms shall not mean release of the Contractor 

from all of his liabilities under the Contract. The Contractor shall be liable and committed under this contract to 
fulfill all his liabilities and responsibilities, till the time of release of contract performance guarantee by the 
Employer. 

 
8.2  Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract 

or otherwise shall be limited to 100% of Contract value. However, neither party shall be liable to the other party for 
any indirect and consequential damages, loss of profit or loss of production. 

 
9.0  CONTRACT PERFORMANCE GUARANTEE 

 
The clause no.24.0 of GCC shall stand modified to the following extent only: 
 

9.1  As a Contract Security, the Contractor to whom the work is awarded, within 15 (Fifteen) days of such award of 
contract shall furnish a Contract Performance Guarantee in favour of the Employer/Consultant in the form of an 
irrevocable and unconditional Bank Guarantee as per proforma approved by Employer/Consultant. This Bank 
Guarantee shall be issued by any Indian Nationalised /Scheduled Bank or reputed International Bank as 
stipulated at Clause 52.0 below. The Guarantee amount shall be 10% (Ten Percent) of the Contract Price as 
awarded, for the faithful performance of the contract strictly in accordance with terms and conditions of contract. 
The Guarantee shall be valid till expiry of 90 (Ninety) days after the end of Defect Liability Period.  

 
9.2  In the event completion of works is delayed beyond the Scheduled Completion Date for any reasons whatsoever, 

the Contractor shall have the validity of the guarantee suitably extended to cover the period mentioned above. 
 
9.3  The Employer shall have an unqualified option under this guarantee to invoke the Banker’s Guarantee and claim 

the amount there under in the event of the Contractor failing to honor any of the commitments entered into under 
this Contract and/or in respect of any amount due from the Contractor to the Employer. In case Contractor fails to 
furnish the requisite Bank Guarantee as stipulated above, then the Employer shall have the option to terminate 
the Notification of Award of Work and forfeit the Bid Security/Earnest Money amount and no compensation for the 
works performed shall be payable upon such termination. 

 
9.4  Upon completion of the Works as per Completion Schedule stipulated in the Contract, the above said guarantee 

shall be considered to constitute the Contractor’s warranty/guarantee for the work done by him or for the Works 
supplied and their performance as per the specifications and any other conditions against this Contract. The 
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warranty/guarantee shall remain in force for 12 months from the date of issuance of certificate of Completion and 
Acceptance against this Contract as per GCC. The Contractor shall also arrange for the Performance Guarantee 
to remain valid till expiry of 90 (ninety) days after the end of Defect Liability Period / Guarantee Period for entire 
works covered under the contract. 

 
9.5  In the event of Completion of Project being delayed beyond the Scheduled Completion Date, the Employer may 

without prejudice to any other right or remedy available to the Employer, operate the Bank Guarantee to recover 
the Compensation for delay leviable as per Clause 52.0 below. The Bank Guarantee amount shall thereupon be 
increased to the original amount, or the Contractor may alternatively submit a fresh Bank Guarantee for the 
equivalent amount of compensation for delay recovered. 

 
 
10.0  SUBSEQUENT LEGISLATION 
 
10.1  All duties, taxes (including  trade tax/ turnover tax/service tax as applicable), fees, charges, expenses, etc. 

(except where otherwise expressly provided in the Contract) as may be levied/ imposed in consequence of 
execution of the works or in relation thereto or in connection therewith as per the Acts, Laws, Rules, Regulations 
in force shall be to Contractor's account. However, any new taxes /duties imposed after the date of submission of 
last price bid & up to Contractual Completion date shall be to the GAIL GAS’s account but such Taxes /duties 
imposed beyond Contractual Completion date shall be to the Contractor’s account. 

 
11.0  STATUTORY VARIATION IN TAXES & DUTIES 
 
11.1  Clause 100.1 of GCC is modified to the following extent. 
 
11.2  The statutory variation in  Excise duty, Sales Tax, VAT, Service Tax etc  within the Contractual completion period 

shall be to Employer/Consultant’s account, against submission of the documentary evidence. However, any 
increase in the rate of  Excise duty, Sales Tax, VAT, Service Tax etc beyond the Contractual completion period 
shall be to contractor’s account whereas any decrease in the rate of  Excise duty, Sales Tax, VAT, Service Tax 
etc shall be passed on to the Employer / Consultant. 

 
11.3  The base date for the purpose of applying statutory variation shall the due date of submission of last price bid. 
 
11.4  Regarding Service Tax and Excise Duty, Contractor shall submit CENVATable invoice giving break-up of tax 

amount, so that Employer can avail the CENVAT benefit as per rule. The CENVATable Invoice to be raised on 
 
 

Office In Charge  
GAIL GAS Ltd  
Noida (UP) 

 
12.0  INCOME TAX & CORPORATE TAX 
 
12.1  Income Tax deductions shall be made from all payments made to the Contractor as per the rules and regulations 

in force in accordance with the Income Tax Act prevailing from time to time. 
12.2       Corporate Tax liability, if any, shall be to the contractor’s account. 
 
12.3       Works Contract tax / VAT as may be applicable shall be deducted as per the trade tax act. 
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13  IMPORT LICENCE 
 
13.1  Contractor shall arrange import of all materials required for permanent incorporation in the works as well as 

construction equipment as per the guidelines laid down by the Government of India. Employer/Consultant shall 
not provide import license.  

 
14.0  WITHHOLDING, ACCOUNTING AND TAX REQUIREMENTS 
 
14.1  Contractor agrees for withholding from wages and salaries of its agents, servants or employees all sums, required 

to be withheld by the laws of the Republic of India or any other agency having jurisdiction over the area where 
Contractor is conducting operations, and to pay the same promptly and directly when due to the proper authority. 
Contractor further agrees to comply with all accounting and reporting requirements of any Nation having 
jurisdiction over the subject matter hereof and to conform to such laws and regulations and to pay the cost of such 
compliance. If requested, Contractor will furnish the evidence of payment of applicable taxes, in the country (ies) 
of the Contractor's and his sub-contractor(s) and expatriate employees. 

 
15.0  INTELLECTUAL PROPERTY 
 
15.1  Neither Employer nor Contractor nor their personnel, agents nor any sub-contractor shall divulge to any one 

(other than persons designated by the party disclosing the information) any information designated in writing as 
confidential and obtained from the disclosing party during the course of execution of the works so long as and to 
the extent that the information has not become part of the public domain. This obligation does not apply to 
information furnished or made known to the recipient of the information without restriction as to its use by third 
parties or which was in recipient's possession at the time of disclosure by the disclosing party. Upon completion of 
the works or in the event of termination pursuant to the provisions of the contract, Contractor shall immediately 
return to Employer all drawings, plans, specifications and other documents supplied to the Contractor by or on 
behalf of Employer/Consultant or prepared by the Contractor solely for the purpose of the performance of the 
works, including all copies made thereof by the Contractor. 

 
16.0  FIRM PRICE 
 
16.1  The quoted prices shall be firm and shall not subjected to price escalation till the work is completed in all respects. 
 
17.0  PROVIDENT FUND ACT 
 
17.1  The Contractor shall strictly comply with the provisions of Employees Provident Fund Act and register themselves 

with RPFC before commencing work. The Contractor shall deposit Employees and Employers contributions to the 
RPFC every month. The Contractor shall furnish along with each running bill, the challans / receipt for the 
payment made to the RPFC for the preceding months. 

 
 
18.0  CHANGE ORDERS / EXTRA WORKS / DEVIATIONS 
    
 18.1             A change order will be initiated in case: 
 

i)   The Employer/Consultant directs the Contractor to include any addition to the scope of work not covered 
under this contract or delete any Part of the scope of the work under the contract. 
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ii)  Contractor requests to delete any part of the work which will not adversely affect the operational 
capabilities of the project and if agreed by the Employer/Consultant and for which cost and time benefits 
shall be passed on to the Employer/Consultant. 

 
18.2  Any changes required by the Employer/Consultant before giving their approval to detailed procedure or any other 

document relating to material procurement, layout plans etc for complying with the requirements of bidding 
document shall not be construed to be a change in the scope of work under the contract. 

 
18.3  Any change order as above comprising an alteration which involves a change in the cost of the works (which sort 

of alteration is hereinafter called a “Variation") shall have impact on the contract value that shall be dealt towards 
end of contract. All change orders shall be approved by the EIC. 

 
18.4  If the contract provides applicable rates for the valuation of the variation in question the contract price shall be 

increased or decreased in accordance with those rates. If the parties agree that the contract does not contain 
applicable rates then the parties shall negotiate a revision of the contract price which shall represent the change 
in cost of the works caused by the variations. Any change order must be duly approved by the Employer / 
Consultant in writing.  

 
18.5  If there is a difference of opinion between Contractor and Employer/Consultant whether a particular work 

constitutes a change order or not, the matter shall be handled in accordance with the procedures set forth in para 
18.7.8 and 18.7.9 here below.  

 
18.6  Within 10 (Ten) working days of receiving the comments from the Employer/Consultant on the documents 

submitted by the Contractor for approval, the Contractor's response in writing stating which item(s) is/are potential 
change(s), if applicable, will be submitted to the Employer/Consultant. 

 
18.7  Procedure 
 
18.7.1  During execution of work if the Contractor observes that any new requirements which is not specific or intended in 

the bidding document has been indicated by Employer/Consultant, they shall discuss the matter with Employer / 
Consultant's representatives. 

 
18.7.2  In case such requirement arises from the side of the Contractor they would also discuss the matter with Employer 

/ Consultant's Representative. 
 
18.7.3  In either of the two cases above, the representatives of both the parties shall discuss the project requirement and 

mutually decide whether the project requirement constitutes a change order. 
 
18.7.4  If it is mutually agreed that the project requirement/Inquiry constitutes a "Change Order" then a joint memorandum 

will be prepared to confirm a "Change Order" and basic ideas of necessary agreed modifications. 
 
18.7.5  Contractor will study the work required in accordance with the Joint memorandum and assess subsequent 

schedule and cost effect if any.  
 
18.7.6  The results of this study would be discussed mutually to enable Employer/Consultant to give a final decision 

whether Contractor should proceed with the Change Order or not, in the best interest of the Project. 
 
18.7.7  If Employer representative accepts the change order in writing then Contractor shall proceed with the work 

stipulated in the Change order. Time worked by all workmen employed and a statement showing the description 
and quantity of all materials and plant utilised for extra work shall be submitted to Employer/Consultant. The 
Employer / Consultant’s representative shall sign and return to the Contractor the statement, as agreed. At the 
end of each month the Contractor shall deliver to the Employer/Consultant's representative a priced statement of 
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the labour, materials and plant used. Whenever any dispute arises as to cost allocation between the Contractor 
and the Employer/Consultant, the voucher shall nevertheless be signed by the Employer / Consultant as a record 
of time worked and materials used. List and vouchers so signed will be the subject of negotiations between the 
Employer/Consultant and the Contractor regarding their costs allocation. 

 
18.7.8  In case, mutual agreement as above that is whether Project Requirement constitutes a Change order or not, is not 

reached, then Contractor, in the interest of the project, shall take up the implementation of the work, if advised in 
writing to do so by Employer / Consultant's representative pending settlement between the two parties to the 
effect whether the Project Requirement constitutes a change order or not as per the terms and conditions of 
Contract Documents. 

 
18.7.9  The time and cost effect in such a case shall be mutually verified for the purpose of record. Should it be 

established that the said work is constituting a Change Order, the same shall be compensated taking into account 
the records kept and in accordance with the contract. 

 
18.7.10 Should the amount of Extra Work/ Change Order, if any, which the Contractor may be required to perform by the 

Employer/Consultant, fairly entitles the Contractor to extensions of time beyond the scheduled completion date for 
completion of either the whole of the works or for such Extra Work only, the Employer/Consultant and the 
Contractor shall mutually discuss and decide the extension of time, if any to be granted to the Contractor. 

 
 
 
19.0  CONSTRUCTION RIGHT-OF-USE AND PERMITS 
 
19.1  The Employer / Consultant shall provide to the Contractor free of cost the construction right-of-use and 

permissions and permits (if any) necessary. 
 
19.2  All other permissions, permits and licenses necessary for the performance of the work shall be obtained by the 

Contractor at his own cost and initiative. Insofar as any such permission, permit or license required for the 
performance of the work by the contractor can only be granted at the request or recommendation of the 
Employer/Consultant, the Employer / Consultant shall at the request of the Contractor, provide recommendatory 
letters to the contractor to obtain or procure the same. The contractor shall not, however, be entitled to any 
additional compensation over and above contracted rates of services for any hardship or increased cost caused 
by any idleness, suspension or disruption of work or any other account whatsoever as a result of the inability of 
the contractor to obtain the permission(s), permit(s), license(s) aforesaid to match with the progress of the work 
nor shall the same constitute a ground for extension of time. 

 
19.3  The Employer/Consultant does not warrant that the right-of-use shall be suitable at all locations for use and/or 

movement of vessels and mechanical and other equipment of the Contractor, and the Contractor shall be 
responsible at his own cost and initiative to innovate at site and adopt suitable means to perform the work in any 
particular circumstances as may be encountered. The Contractor shall not be entitled to any compensation 
beyond the price of services for any hardship or increased cost caused by the pipeline being routed in the tidal 
zone or adjacent to or across any pipeline, highway, road, dyke, lake, river, stream, land and other water channel 
or course, swamp or mash, telephones, telegraph and electric power lines, cables, poles and wires, sewers, 
drains, embankments, cliffs or other obstacles whatsoever which may be physically or otherwise, in any manner 
restrict or limit the use of Contractor's vessels, machinery or equipment or necessitate additional precautions 
and/or works to lay the pipeline or necessitate the use of special methods of construction and/or employment of 
manual processes, all such contingencies and restrictive features being deemed to have been recognized by the 
contractor and provided for in the price of services. 
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19.4  The Employer shall endeavour to procure the right-of-use for the entire pipeline in advance of the commencement 
of the work by the Contractor for the construction of the pipeline. Should, however, this not be possible, the 
Contractor shall commence work in respect of the Part or Parts of the pipelines for which the right-of-use has, for 
the time being, been acquired. If necessary, because of any problem or difficulty concerning the right-of-use, or 
the procurement thereof in any Part or Parts due to the existence of any unforeseen or force majeure conditions 
covering at any location/Part or Parts of the pipeline right-of-use, the Contractor shall within the scope of the work 
and without entitlement to additional compensation therefore forthwith proceed to the next possible point of its 
continuance, in respect of which right-of-use exists and/or in which the construction work can be continued, and 
shall move in the opposite direction, if necessary. 

 
19.5  The Employer shall likewise endeavour to procure the permits/licenses required to be procured by the Employer 

under the contract sufficiently in advance to enable the contractor to continue movement of the spread in the 
same direction. Should, however, for any cause such permission/license not be available in time to match the 
progress of the work, the Contractor shall forthwith within the scope of work and without entitlement to additional 
compensation therefore forthwith proceed with the work at the next possible point of its continuance, including 
movement of the spread in the opposite direction, if necessary. 

 
19.6  Contractor is required to maintain a hindrance register. All hindrances encountered in the execution needs to be 

logged in this register. 
 
20.0  MECHANISED CONSTRUCTION 
 
20.1  Contractor shall without prejudice to his overall responsibility to execute and complete the work as per 

specifications and time schedule adopt as far as practicable, mechanized construction techniques for major site 
activities. Contractor agrees that he will deploy the required numbers and types of the plant & machinery 
applicable for different activities in consultation with the Engineer-in-charge during execution of works.  

 
20.2  Contractor further agrees that Contract price is inclusive of all the associated costs, which he may incur for actual 

mobilization, required in respect of use of mechanized construction techniques and that the Employer / Consultant 
/ Consultant in this regard shall entertain no claim whatsoever. 

 
21.0  GENERAL GUIDELINES DURING AND BEFORE ERECTION 
 
21.1  Contractor shall be responsible for organising the lifting of the equipment in the proper sequence, that orderly   

progress of the work is ensured and access routes for erecting the other equipments are kept open. 
 
21.2  Orientation of all foundation, elevations, lengths and disposition of anchor bolts and diameter of holes in the 

supports saddles shall be checked by contractor, well in advance. Minor rectifications including chipping of 
foundations as the case may be shall be carried out at no extra cost by the contractor after obtaining prior 
approval of the Engineer-in-Charge. The Contractor shall also be provided with the necessary structural drawings 
and piping layouts etc., wherever required for reference. During the structural member need to be dismantled, to 
facilitate the equipment erection, same shall be done by the contractor after ensuring proper stability of main 
structure with prior permission of Engineer-in-Charge. All such dismantled members shall be put in position back 
after the completion of equipment erection to satisfaction of Engineer-in-Charge. 

 
21.3  During the performance of the work the Contractor at his own cost, shall keep structures, materials and 

equipment adequately braced by guys, struts or otherwise approved means which shall be supplied and installed 
by the Contractor as required till the installation work is satisfactorily completed. Such guys, shoring, bracing, 
strutting, planking supports etc. shall not interfere with the work of other agencies and shall not damage or cause 
distortion to other works executed by him or other agencies. 
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21.4  Manufacturer's recommendations and detailed specifications for the installation of the various equipment and 
machines will be passed on to the contractor to the extent available during the performance of work. The 
requirements stipulated in these clauses shall be fulfilled by the Contractor. 

 
21.5  Various tolerances required as marked on the drawings and as per specifications and instructions of the 

Engineer-in-Charge, shall be maintained. Verticality shall be maintained. Verticality shall be verified with the 
Theodolite. 

 
21.6  ERECTION OF EQUIPMENTS 
 
21.6.1  All the erection shall be carried out by Cranes of suitable capacity. Erection by derrick shall not be permissible. 

The contractor shall arrange the crane of suitable capacity required for erection and include cost for same in 
respective items without any liability on the part of Employer/Consultant. 

 
21.6.2   Bidder shall submit the indicative erection scheme for compressor/equipment and shall undertake the erection 

only after obtaining approval of erection scheme by Engineer-in-charge. 
 
21.6.3  Grouting of equipments, anchor bolts, pockets and under base plates shall be carried out as per technical 

specifications. 
 
 
22.0  TERMS OF PAYMENT 
 
22.1  Basis and terms of payment for making “On Account Payment” shall be as set out in Section – V to Bid 

document. 
 
23.0  ISSUE OF EMPLOYER/CONSULTANT SUPPLIED MATERIAL 
 
23.1  The conditions for issue of material and reconciliation shall be as per provisions Mentioned in VOL – II of II Scope 

of work.  
 
23.2  The reconciliation of material shall be applicable only for the material issued by Employer as free issue to the 

contractor. 
23.3    Free Issue Material (FIM) shall be collected by the Contractor from Employer / Consultant’s designated storage 

yard (KOTA) as directed by Engineer-in-Charge. Contractor shall arrange for handling of FIM including crane etc 
for loading / unloading, transportation of FIM to required site location free of cost. 

 
24.0 STATUTORY APPROVALS 
 
24.1  Employer shall obtain a general in-principle permissions from most of the authorities having jurisdiction over the 

area as necessary for construction of the CNG Station. However, for some of the permissions, if not available, 
Contractor shall do the follow up with the concerned authorities to get the permissions to execute the job in time. 
However, all the statutory payment required for such permissions shall be reimbursed by Employer at actuals. 

 
24.2  The Contractor shall arrange the inspection of the works by the authorities and necessary co-ordination and 

liaison work in this respect shall be the responsibility of the contractor. However statutory fees paid, if any, for all 
inspections and approvals by such authorities shall be reimbursed at actual by the Employer / Consultant to the 
contractor on production of documentary evidence. 

 
24.3  Any change/ addition required to be made to meet the requirements of the statutory authorities shall be carried 

out by the contractor free of charge. The inspection and acceptance of the work by statutory authorities shall 
however, not absolve the contractor from any of his responsibilities under this contract. 
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25.0  TESTS AND INSPECTION 
 
25.1  The Contractor shall carry out the various tests as enumerated in the technical specifications of this bid document 

and the technical documents that will be furnished to him during the performance of the work. 
 
25.2  All the tests either on the field or at outside laboratories concerning the execution of the work and supply of 

materials by the Contractor shall be carried out by Contractor at his own cost. 
 
25.3  The work is subject to inspection at all times by the Engineer-in-Charge. The contractor shall carry out all 

instructions given during inspection and shall ensure that the work is being carried out according to the technical 
specifications of this bid document, the technical documents and the relevant codes of practice will be furnished 
to him during the performance of the work. 

 
25.4  The Contractor shall provide for purposes of inspection access ladders, lighting and necessary instruments at his 

own cost.  
 
25.5  Any work not conforming to execution drawings, specifications or codes shall be rejected forthwith and the 

Contractor shall carryout the rectifications at his own cost. 
 
25.6  All results of inspection and tests will be recorded in the inspection reports, proforma of which will be approved by 

the Engineer-in-Charge. These reports shall form part of the completion documents. 
 
25.7  For materials supplied by Employer/Consultant, Contractor shall carryout the tests, if required by the Engineer-in- 

Charge, and the Employer/Consultant shall reimburse the cost of such tests at actual to the Contractor on 
production of documentary evidence. 

 
25.8  Statutory fees paid to IBR authorities and for repeat tests and inspection due to failures, repairs etc. such reasons 

attributable to the Contractor shall be borne by the Contractor. 
 
25.9  Inspection and acceptance of work shall not relieve the Contractor from any of his responsibilities under this 

Contract. 
 
26.0  INSPECTION OF SUPPLY ITEMS 
 
26.1  All inspection and tests on bought out items shall be made as per the specifications forming part of this contract. 

Various stages of inspection and testing shall be identified after receipt of Quality Assurance Programme from the 
Contractor/ Manufacturer. 

 
26.2  Inspection calls shall be given for associations of Employer/Consultant’s representative as per mutually agreed 

programme in prescribed proforma with 15 days margin, giving details of equipment and attaching relevant test 
certificates and internal inspection report of the Contractor. All drawings, General Arrangement and other contract 
drawings, specifications, catalogues etc. pertaining to equipment offered for inspection shall be got approved from 
Employer/Consultant and copies shall be made available to Employer/Consultant before hand for undertaking 
inspection. 

 
26.3  The contractor shall ensure full and free access to the inspection Engineer of Employer/Consultant at the 

Contractor’s or their sub-contractor’s premises at any time during contract period to facilitate him to carry out 
inspection and testing assignments. 
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26.4  The contractor/ sub-contractor shall provide all instruments, tools, necessary testing and other inspection facilities 

to inspection engineer of Employer/Consultant free of cost for carrying out inspection. 
 
26.5  Where facilities for testing do not exist in the Contractor’s/ sub-contractor’s laboratories, samples and test pieces 

shall be drawn by the Contractor/ Sub-Contractor in presence of Inspection Engineer of a Employer/Consultant 
and duly sealed by the later and sent for testing in Government approved Test House or any other testing 
laboratories approved by the Inspection Engineer at the Contractor’s cost. 

 
27.0  FINAL INSPECTION 
 
27.1  After completion of all tests as per specification the whole work will be subject to a final inspection to ensure that 

job has been completed as per requirement. If any defects noticed in the work attributable to Contractor, the 
Contractor at his own cost shall attend these, as and when the Employer/Consultant brings them to his notice. 
The Employer/Consultant shall have the right to have these defects rectified at the risk and cost of the contractor 
if he fails to attend to these defects immediately.  

 
28.0  COMPUTERIZED CONTRACTORS BILLING SYSTEM 
 
28.1  Without prejudice to stipulation in General Conditions of Contract, Contractor should follow following billing 

system. 
 
28.2  The bills will be prepared by the contractors on their own PCs as per the standard formats and codification 

scheme proposed by GAIL GAS/WGI. The contractors will be provided with data entry software to capture the 
relevant billing data for subsequent processing. Contractors will submit these data to GAIL GAS/WGI. in an 
electronic media along with the hard copy of the bill, necessary enclosures and documents. The contractor will 
also ensure the correctness and consistency of data so entered with the hard copy of the bill submitted for 
payment. 

 
28.3  Employer/Consultant will utilize these data for processing and verification of the Contractor's bill and payment." 
 
29.0  TEMPORARY WORKS 
 
29.1  All Temporary and ancillary works including enabling works connected with the work shall be responsibility of the 

Contractor and the price quoted by them shall be deemed to have included the cost of such works which shall be 
removed by the contractor at his cost, immediately after completion of his work. 

 
30.0  QUALITY ASSURANCE/ QUALITY CONTROL 
 
30.1  Bidder shall include in his offer the Quality Assurance Programme containing the overall quality management and 

procedures, which is required to be adhered to during the execution of contract. After the award of the contract 
detailed quality assurance programme shall be prepared by the contractor for the execution of contract for various 
works, which will be mutually discussed and agreed to. 

 
30.2  The Contractor shall establish document and maintain an effective quality assurance system outlined in 

recognised codes. 
 
30.3  Quality Assurance System plans/procedures of the Contractor shall be furnished in the form of a QA manual. This 

document should cover details of the personnel responsible for the Quality Assurance, plans or procedures to be 
followed for quality control in respect of Engineering, Procurement, Supply, Installation, Testing and 
Commissioning. The quality assurance system should indicate organizational approach for quality control and 
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quality assurance of the construction activities, at all stages of work at site as well as at manufacture's works and 
dispatch of materials. 

 
30.4  The Employer/Consultant/Consultant or their representative shall reserve the right to inspect/witness, review any 

or all stages of work at shop/site as deemed necessary for quality assurance. 
 
30.5  The contractor has to ensure the deployment of Quality Assurance and Quality Control Engineer(s) depending 

upon the quantum of work. This QA/QC group shall be fully responsible to carryout the work as per standards and 
all code requirements. In case Engineer-in-Charge feels that Contractor's QA/QC Engineer(s) are incompetent or 
insufficient, contractor has to deploy other experienced Engineer(s) as per site requirement and to the full 
satisfaction of Engineer-In-Charge. 

 
30.6  In case contractor fails to follow the instructions of Engineer-in-charge with respect to above clauses, next 

payment due to him shall not be released unless until he complies with the instructions to the full satisfaction of 
Engineer-in-charge. 

 
31.0  HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 
 
31.1  The Contractor, during entire duration of the Contract, shall adhere to HSE requirement as per document 

enclosed to the tender document.   
 
32.0  SITE CLEANING 
 
32.1  The Contractor shall clean and keep clean the work site from time to time to the satisfaction of the Engineer- in-

Charge for easy access to work site and to ensure safe passage, movement and working. 
 
32.2  If the work involves dismantling of any existing structure in whole or part, care shall be taken to limit the 

dismantling up to the exact point and/or lines as directed by the Engineer-in-Charge and any damage caused to 
the existing structure beyond the said line or point shall be repaired and restored to the original condition at the 
Contractor's cost and risks to the satisfaction of the Engineer-in-Charge, whose decision shall be final and binding 
upon the Contractor. 

 
32.3  The Contractor shall be the custodian of the dismantled materials till the Engineer-in-Charge takes charge 

thereof. 
 
32.4  The Contractor shall dispose off the unserviceable materials, debris etc. to any area as decided by the Engineer-

in-Charge. 
 
32.5  The Contractor shall sort out, clear and stack the serviceable materials obtained from the dismantling/renewal at 

places as directed by the Engineer-in-Charge.  
 
32.6  No extra payment shall be paid on this account. 
 
33.0  COMPLETION DOCUMENTS 
 
33.1  AS BUILT DRAWINGS 
 
 Notwithstanding the provisions contained in standard specification, upon completion of work, the Contractor shall 

complete all of the related drawings to the "AS BUILT" stage (including all vendor/sub-vendor drawings for bought 
out items) and provide the Employer / Consultant, the following: 

 
i) One complete set of all original tracings. 
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ii) One complete set of full size reproducible. 
iii) One complete set of reduced size (279mm x 432mm) prints. 
iv) One complete set of microfilm of all original drawings in CD. 
v) Six complete sets of reduced size (279mm x 432mm) prints. 
vi) Six complete bound sets of Contractor’s specification including design calculations. 
vii) Three copies of daily logs of activities. 
viii) Three sets of all raw data collected/generated for and during execution of the entire job. 

33.2  Completion Document 
 
 The following documents shall be submitted in hard binder by the CONTRACTOR in 6 (Six) sets and 2 (two) 

sets of soft copies, as a part of completion documents: 
 

i)  Welding Procedure Qualification Report. 
ii)  Welder Qualification Report. 
iii)  Radiographic Procedure Qualification. 
iv)  Radiographic Report along with radiographs (Radiographs only with the original). 
v)  Batch Test Certificate from manufacturers for electrodes. 
vi.  Pre-commissioning/ Commissioning checklist. 
vii)  All other requirements as specified in the respective specifications. 
viii)  As built drawings. 
ix)  Any other drawing/document/report specified elsewhere in the bidding document 

 
Note:  The Contractor shall be eligible to apply for issue of completion certificate after submission of completion 

documents as mentioned above. 
 
 
34.0  COORDINATION WITH OTHER AGENCIES 
 
34.1  Work shall be carried out in such a manner that the work of other agencies operating at the site is not hampered 

due to any action of the Contractor. Proper coordination with other agencies will be Contractor's responsibility. In 
case of any dispute, the decision of Engineer-in-Charge shall be final and binding on the Contractor. 

 
35.0  SETTLEMENT OF DISPUTE BETWEEN TWO PSU’s 
 
35.1  In the event of any disputes or difference relating to the interpretation and application of the provisions of the 

contracts, such disputes or differences shall be referred by either party to the Arbitration in the Department of 
Public Enterprises nominated by the Secretary to the Govt. of India in charge of the Board of Public Enterprises, 
Govt. of India. The Arbitration and Conciliation of shall not be applicable to such arbitration. The award of the 
Arbitrator shall be binding upon the parties to the dispute, provided, however, any party aggrieved by such award 
may make a further reference for setting aside or revision of the award to the Law Secretary, Ministry of Law and 
Justice, Government of India. Upon such reference the dispute shall be decided by the Law Secretary or the 
Special/ Additional Secretary when so authorized by the Law Secretary whose decision shall bind the parties 
finally and conclusively. The parties to the dispute will share equally the cost of arbitration as intimated by the 
Arbitrator.  

 
36.0  UNDERGROUND AND OVERHEAD STRUCTURES 
 
36.1  The information to possible extent regarding existing structures/overhead lines, existing pipelines and utilities are 

already indicated on alignment sheets. Over and above contractor may encounter other structure/pipelines/ OFC 
etc. which may not be appearing on alignment sheet, the contractor is required to collect such information on his 
own before commencing the work. The Contractor shall execute the work in such a manner that the said 
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structures, utilities, pipelines etc. are not disturbed or damaged, and shall indemnify and keep indemnified the 
Employer/Consultant from and against any destruction thereof or damages thereto. 

 
37.0  TEST CERTIFICATES 
 
37.1  Bidder shall be required to submit recent test certificates for the material being used in works from the recognised 

laboratories. These certificates should indicate all properties of the materials as required in relevant IS Standards 
or International Standards. 

 
37.2  Contractor shall also submit the test certificate with every batch of material supplied which will be approved by 

Engineer-in-Charge. No secured advance will be given for the materials not having test certificate. In case any 
test is to be carried out, the same shall be got done in the approved laboratory at the cost of contractor. 

 
38.0  ROYALTY 
 
38.1  Contractor's quoted rate should include the royalty on different applicable items as per the prevailing Government 

rates. In case, Employer / Consultant is able to obtain the exemption of Royalty from the State Government, the 
contractor shall pass on the same to Employer / Consultant for all the items involving Royalty. 

 
 
39.0  SITE FACILITIES FOR WORKMEN 
 
39.1  Following facilities are to be ensured at all work places where workmen are deployed/engaged by Contractor. 

i) Arrangement of first aid 
ii) Arrangement for clean drinking water. 
iii) Toilets 
iv) Canteen where tea & snacks are available 
v) A crèche where 10 or more women workmen are having children below the age of 6 years. 

 
40.0  EXECUTION OF ELECTRICAL WORKS 
 
40.1  The Contractor shall engage an approved electrical agency for execution of electrical works, holding valid 

electrical contractor license. In case contractor himself executes electrical works then he shall arrange valid 
electrical contractor license before start of electrical works at site. Not withstanding , contractor shall adhere to all 
the safety standard as included in bidding document. 

 
41.0    ARBITRATION 
 
41.1  Clause No.107.0 of GCC will prevail.  
 
42.0  MAKE OF MATERIALS 
 
42.1  The materials required to be supplied by the contractor under this contract shall be procured only from 

Employer/Consultant approved vendors. Where the makes of materials are not indicated in the Bidding document 
contractor shall furnish the details of makes and shall obtain prior approval of Engineer-in-Charge of 
Vendors / sub-vendors before placing order. 

 
43.0  ADDITIONAL WORKS / EXTRA WORKS 
 
43.1  Employer/Consultant reserves their right to execute any additional works/ extra works, during the execution of 

work, either by themselves or by appointing any other agency, even though such works are incidental to and 
necessary for the completion of works awarded to the Contractor. In the event of such decisions taken by 
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Employer/Consultant Contractor is required to extend necessary cooperation, and act as per the instructions of 
Engineer-in-Charge. 

 
 
 
44.0  COMPENSATION FOR DELAY/PRICE REDUCTION SCHEDULE FOR ANY DELAY  
 
44.1  Price reduction Schedule shall be as per Clause No: 27.0 of GCC  
 
44.2 Clause 27.3 of GCC Bonus for early compensation shall not be applicable for this project .  
 
45.0  PROJECT PLANNING, SCHEDULING AND MONITORING SYSTEM 
 
45.1  The Contractor shall follow the specifications with respect to Project Planning, Scheduling and Monitoring system 

as laid down in Appendix-I to this Special Conditions of Contract. 
 
46.0  RESPONSIBILITY OF CONTRACTOR 
 
46.1  It shall be the responsibility of the Contractor to obtain the approval for any revision and/or modifications decided 

by the Contractor from the Employer/Consultant/ Engineer-in-charge before implementation. Also such revisions 
and/or modifications if accepted/ approved by the Employer/Consultant/Engineer-in-charge shall be carried out at 
no extra cost to the Employer/Consultant. Any changes required during and/or after approval for detailed 
construction drawings due to functional requirements or for efficient running of system keeping the basic 
parameters unchanged and which has not been indicated by the Contractor in the data/drawings furnished along 
with the offer will be carried out by the Contractor at no extra cost to the Employer/Consultant. 

 
46.2  All expenses towards mobilisation at site and demobilisation including bringing in equipment, clearing the site etc. 

shall be deemed to be included in the prices quoted and no separate payments on account of such expenses 
shall be entertained. 

 
46.3  It shall be entirely the Contractor's responsibility to provide, operate and maintain all necessary construction 

equipments, scaffoldings and safety gadgets, cranes and other lifting tackles, tools and appliances to perform the 
work in a workman like and efficient manner and complete all the jobs as per time schedules. 

 
46.4  Preparing approaches and working areas for the movement and operation of the cranes, levelling the areas for 

assembly and erection shall also be the responsibility of the Contractor. The Contractor shall acquaint himself 
with access availability, facilities such as railway siding, local labour etc. to provide suitable allowances in his 
quotation. The Contractor may have to build temporary access roads to aid his own work, which 
shall also be taken care while quoting for the work. 

 
46.5  The procurement and supply in sequence and at the appropriate time of all materials and consumables shall be 

entirely the Contractor's responsibility and his rates for execution of work will be inclusive of supply of all these 
items. 

 
47.0  CHECKING OF LEVELS 
 
47.1  The Contractor shall be responsible for checking levels, orientation plan of all foundations, foundation bolts, etc., 

well in advance of taking up the actual erection work and bring to the notice of Engineer-in-Charge discrepancies, 
if any. In case of minor variations in levels etc. the Contractor shall carry out the necessary rectifications to the 
foundations within his quoted price. 
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47.2  The Contractor shall also be responsible for checking with templates, wherever necessary, the disposition of 
foundation bolts with the corresponding bases of structure and shall effect rectifications, as directed, within his 
quoted rate. 

 
48.0  STORAGE FACILITIES 
 
48.1  The Contractor shall maintain wherever required an air-conditioned room for the storage of the instruments as 

well as for calibration and testing of the instruments at his own cost. The contractor shall provide these facilities 
with in the quoted price. 

 
49.0  ABNORMALLY HIGH RATED ITEMS (AHR ITEMS) 
 
49.1  Clause No. 20.0 of GCC is modified to the following extent:  
 
49.2  "In items rate contract where the quoted rates for the items exceed 50% of the owners / estimated rates, such 

items will be considered as Abnormally High Rates Items (AHR) and payment of AHR items beyond the SOR 
stipulated quantities shall be made at the least of the following rates: 

 
i) Rates as per SOR, quoted by the Contractor. 
ii) Rate of the item, which shall be derived as follows: 
a) Based on rates of machine and labour as available from the contract (which includes contractor's supervision, 
profit, overheads and other expenses). 
b) In case rates are not available in the contract, rates will be calculated based on prevailing market rates of 
machine, material and labour plus 15% to cover contractor's supervision profit, overhead & other expenses. 

 
50.0  INSURANCE FOR FREE ISSUE MATERIAL 
 
50.1  Contractor shall at his own expense arrange, secure and maintain insurance cover for Employer/Consultant’s 

supplied free issue materials as defined in Bidding Document. Contractor’s quoted price shall be inclusive of all 
costs on account of insurance liabilities covered under the Contract. Contractor to note that the beneficiary of 
insurance cover shall be GAIL GAS Limited. The insurance cover of the free issue material shall be for the period 
from the date of handing over the material to Contractor from Employer/Consultant's designated place of issue/ 
dumpsite to date of handing over the completed work to Employer/Consultant. The approximate cost of free issue 
material  is as below: 

 
Kota: RS 1,00,000.00 

 
 The Free Issue material is as below  
  
  

Sl No. 

 
 
                                ITEM DESCRIPTION 

1.1 
 
90 Degree Union Elbow  Size : ¾” OD X ¾” OD Material : SS316 ,Pressure Rating 6000 Psig 
.Double ferrule type end connections at both ends. ( 4 Nos.) 

1.2 
 
Cross Size : 3/4” OD X 3/4” OD X  3/4” OD,  Material : SS316  Pressure Rating 6000 Psig. 
Double ferrule type end connections at all ends. (1 Nos.) 
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1.3 
 
Union Size :   ¾” X ¾”  Tube OD Material : SS316 Pressure Rating 6000 Psig. Double ferrule 
type end connections at both ends.  (1 Nos.) 

1.4  
Front Ferrule ¾ “OD SS 316. Pressure Rating 6000 Psig. (5 Nos.) 

1.5 
 
Back Ferrule ¾ “OD SS 316 Pressure Rating 6000 Psig. (5 Nos.) 

1.6 Nut ¾ “OD SS 316 .Pressure Rating 6000 Psig.  (5 Nos.) 
1.7 3/4 “OD Plug SS 316.  Pressure Rating 6000 Psig. (3 Nos.) 

1.8 
2-way Ball valve 3/4", W.P.: 255bar g, Size: 3/4" OD with nut, front and back ferrule on both 
sides Nylon with SS/Brass inserts Handle, Body: SS 316, Peek Seats (suitable for 6000 psi 
pressure CNG application). (1 Nos.) 

1.9 
2-way Ball valve 3/4", W.P.: 255bar g, Size: 3/4" OD with nut, front and back ferrule on both 
sides Nylon with SS/Brass inserts Handle, Body: SS 316, Peek Seats with lock-in facilities 
(suitable for 6000 psi pressure CNG application).  (1 Nos.) 

1.10 

3-way Trunion mounted, reduced bore Ball valve 3/4" OD end connection & 1/4" NPT (F) 
bottom end connection (zero leakage) W.P.: 255bar g, with nut, front and back ferrule on 
both sides Nylon with SS/Brass inserts Handle, Body: SS 316, Peek Seats (suitable for 6000 
psi pressure CNG application). (3 Nos.) 

1.11 
Non-return valve 3/4” , W .P : 255 bar g, with nut, front and back ferrule on both sides. 
Cracking pressure= 1 Psi (Suitable for 6000 psi pressure CNG application), Seal BUNA-N 
/Equivalent. (1 Nos.) 

1.12 

 
Seamless SS tubing as per ASTM A 269 Grade TP 316, bright annealed, 3/4 " OD x 0.095" 
wall thickness hydro tested as per ASTM A 450 at 350 bar, tube hardness shall be less than 
80 Rb, tube shall be NACE MR 0175 certified for hardness, tolerance on outer diameter shall 
be +/- 0.005”, length 5-6 meters, tubing should have minimum Mo content of 2.5% and 
carbon content of <= 0.03%. ( 10 RM) 

 
  
51.0  INSURANCES  
 
51.1  In addition to the insurance covers specified in the General Conditions of Contract to be obtained and maintained 

by the Contractor, Contractor shall at his own expense arrange, secure and maintain insurance with reputable 
insurance companies to the satisfaction of the Employer/Consultant as may be necessary and to its full value for 
all such amounts to protect the works in progress from time to time and the interest of Employer/Consultant 
against all risks as detailed herein. The form and the limit of such insurance as defined herein together with the 
under writer works thereof in each case should be as acceptable to the Employer/Consultant. However, 
irrespective of work acceptance, the responsibility to maintain adequate insurance coverage at all times during 
the period of Contract shall be that of Contractor alone. Contractor’s failure in this regard shall not relieve him of 
any of his responsibilities and obligations under Contractor. 

 
51.2  Any loss or damage to the equipment during ocean transportation, port/custom clearance, inland and port 

handling, inland transportation, storage, erection and commissioning till such time the Work is taken over by 
Employer/Consultant, shall be to the account of Contractor. Contractor shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the Work 
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damaged or lost. Contractor shall provide the Employer/Consultant with a copy of all insurance policies and 
documents taken out by him in pursuance of the Contract. Such copies of documents shall be submitted to the 
Employer/Consultant immediately upon the Contractor having taken such insurance coverage. Contractor shall 
also inform the Employer/Consultant at least 60 (Sixty) days in advance regarding the expiry cancellation and/or 
changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. 

 
51.3  Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost 

in transit and/or during erection, shall be made available by the Employer. Contractor shall, however, be 
responsible for obtaining requisite licenses, port clearances and other formalities relating to such import. The risks 
that are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, 
transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 
transportation only) etc. The scope of such insurance shall cover the entire value of supplies of equipments, 
plants and materials to be imported from time to time. 

 
51.4  All costs on account of insurance liabilities covered under this Contract will be to Contractor’s account and will be 

included in Contract Price. However, the Employer/Consultant may from time to time, during the currency of the 
Contract, ask the Contractor in writing to limit the insurance coverage risk and in such a case, the parties to the 
Contract will agree for a mutual settlement, for reduction in Value Of Contract to the extent of reduced premium 
amounts. 

 
51.5  Contractor as far as possible shall cover insurance with Indian Insurance Companies, including marine Insurance 

during ocean transportation. 
 
 
52.0  BANK GUARANTEES 
 
52.1  The provision relating to submission of Bank Guarantee from any Nationalized Bank wherever appearing in above 

documents stand replaced by the following:  
 

i) Bank guarantees towards Bid Security from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign bank in case of Indian bidder and 
from any reputed International Bank or Indian scheduled bank in case of foreign bidder, may be accepted. 
However, other than the Nationalized Indian Banks, the banks whose BGs are furnished, must be commercial 
banks having net worth in excess of Rs.100 Crore and a declaration to this effect should be made by such 
commercial bank either in the bank guarantee itself or separately on a letter head. 

 
ii) Similarly, bank guarantees towards Performance and Advance Payments may be accepted from any Indian 

scheduled bank or a branch of an International bank situated in India and registered with Reserve Bank of India 
as scheduled foreign bank in case of Indian bidder as well as foreign bidder. However, other than the 
Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks having net worth in 
excess of Rs.1000 Million and a declaration to this effect should be made by such commercial bank either in the 
bank guarantee itself or separately on a letter head.  

 
iii) Guarantee towards Bid Security/Contract and Equipment Performance / Advance Payment may also be 
acceptable from All India Level Public Financial Institution on case to case basis meeting the following criteria : 

 
a) The Institution is All India Level Public Financial Institution. 
b) It should be rated AAA by any rating agency like CRISIL. 
c) The Institution should be authorised by way of Law / its memorandum to issue such guarantee. 

 
53.0  SUBMISSION OF COLOURED PHOTOGRAPHS 
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53.1  The Contractor shall shoot, prepare and submit coloured photographs in 2 sets to WGI site office along with 
monthly progress report covering all the activities of pipeline constructions highlighting the progress or other areas 
of work. Similarly photographs for problem areas should be submitted well in advance with a proposed 
methodology to execute the works and meet the construction schedule. The cost of same shall be deemed to be 
inclusive in the rates and no separate payment shall be made. 

 
 
54.0  VIDEOTAPE 
 
54.1  Contractor shall develop and submit a videotape of three hours duration covering the construction activities 

showing the nature and magnitude of the work. The tape shall be shot and edited to Indian broadcast standards. 
Videotape recorded in field shall be shot by professional camerapersons and shall meet the technical standards 
of the Hi-8 format or better. Tape shall cover, but not limited to the following construction activities: 

 
Mobilisation of equipment/ machinery 
Trenching 
Tube laying 
Back filling 
Various construction activities. 

 
54.2  Videotape shall also have coverage on new/special techniques used in the Contract and major problems 

encountered, if any, and the measures taken to resolve them. The tape shall be supplemented with suitable 
narration and subtitles explaining the job, techniques and methodology, etc. The video shall be prepared with two 
narration tracks, one in Hindi one in English. Professional narrators shall voice both. The script shall include 
explanations of job activities, techniques used methodologies etc. Elements of the video programme sequencing 
and editing techniques shall be discussed with Employer / Consultant and mutually agreed to before videotaping 
begins. Draft script shall be submitted to Employer/Consultant for approval before editing commences. 

 
54.3  Following completion of editing and review and approval of programme by Employer/Consultant, Contractor shall 

deliver edited master tape to Employer/Consultant plus six VHS-Format copies of the programme 
 
55.0  SPARES 
 
55.1  Contractor shall procure and supply all spare parts required during commissioning of the various items / materials 

supplied by him as enumerated in the Bidding Document. The quoted lumpsum prices shall be deemed to have 
been inclusive of all such provision of commissioning spares, required till commissioning of such items. 
Contractor shall make available all the commissioning spares required at site at least 4 (four) weeks before start 
of commissioning. However, listed spares not used during commissioning shall be handed over to 
Employer/Consultant. Contractor shall also supply commissioning spares not listed but required during 
commissioning within contracted price. 

 
55.2     In addition to above, special tools & tackles required, if any, for operation & maintenance shall also be supplied            
 by Contractor and the quoted prices shall be deemed to have been inclusive of all such provisions. 
 
56.0 MOBILISATION ADVANCE  
 
 No mobilization advance shall be payable in this contract.  
 
57.0 SECURED ADVANCE ON MATRIAL  
 
 No payment on account of secured advance on material shall be payable in this contract.  
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58.0  WORKS CONTRACT 

58.1  The work covered under this contract shall be treated as "Works Contract". Where free issue material will be 
 supplied by the Employer, bidder will not opt for Works Contract (Composition Scheme for payment of service 
 tax). The bidder will quote their rates inclusive of service tax at full rate. Full rate of service tax will be 
 reimbursed to service provider against CENVATable invoice.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NAME OF WORK:  
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BID DOCUMENT NO.: 

 
                                                                                                                                                                   ANNEXRURE-1 

 
DETAILS OF PROPOSED ORGANISATION 

 
The bidder shall submit herein details of Head Office and site organization proposed to be deployed for execution of work. 
Bidder shall also furnish the bio-data of site-in-charge and key personnel to be deployed. 
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ANNEXURE-II 
 
 NAME OF WORK:  
 
BID DOCUMENT NO.: 
 

ANNEXURE-II  
 

DETAILS OF EQUIPMENT, TOOLS AND TACKLES ALONGWITH DEPLOYMENT SCHEDULE 
 
The bidder shall submit herein details of construction equipment, equipment, tools, tackles proposed to be deployed for 
this work and shall indicate in each case whether the same (A) already owned by bidder and available for use of this 
contract. (B) Anticipated to be hired (C) anticipated to be purchased. In case of (A), present location shall be stated. IN 
case of (B) and (C) name and location of lending agency or supplier shall be stated. 
 

Sl. 
No. 

Item to be 
deployed 

Description, 
make, model 
and capacity 

Numbers Year of 
manufacture 

Category 
(A) or (B) 

or (C) 
above 

Location Deployment 
schedule 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
Signature of bidder: _______________________________________________________ 
 
Name of bidder: __________________________________________________________ 
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ANNEXURE-III 
 
NAME OF WORK:  
 
BID DOCUMENT NO.: 
 

ANNEXURE-III 
  

DETAILS OF PROPOSED SUB CONTRACTORS, IF ANY 
 
 

Sl. 
No. Work to be sub-contracted Name and address of sub-contractor 

Past experience (in brief) of similar 
nature work executed during last 5 

years 
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PROJECT, PLANNING, SCHEDULING  

AND MONITORING 
 

[APPENDIX - I TO SPECIAL CONDITIONS OF CONTRACT] 
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1.0  INTRODUCTION 

 It is the requirement for all “Bidders” to maintain a proper Planning, Scheduling & Monitoring 
System to ensure time control on the contract. Therefore, every bidder shall establish and 
maintain an effective Planning, Scheduling, Monitoring & Control System including deployment of 
professionally qualified and experienced Planning Engineer for entire duration of the contract. 
The system should be predictive type and to diagnose and anticipate the problems well in 
advance and provide preventive measures. To achieve this objective, bidder/vendor or contractor 
shall prepare & submit following Schedules/Documents for review/approval by GAIL GAS/WGI at 
various stages of the project. 

2.0  ALONG WITH THE BID 

2.1  Time Schedule 

 The bidder is required to submit a “Time Schedule” in linked bar chart form covering major 
milestones along with the bid. The schedule shall cover all phases of the contract i.e. Residual 
Basic Engineering, Detailed Engineering, Ordering, Manufacturing & Delivery, Construction & 
Commissioning within the time stipulated in the bid document covering client’s 
interfaces/activities. 

2.2  Planning, Scheduling & Monitoring System 

 The bidder shall describe the system of Planning, Scheduling & Monitoring, level of 
detailing/tracking methodology etc. with the name of computer packages and sample outputs. 
Owner reserves the right to disqualify the bidder if the above mentioned documents are not 
furnished/not in line with the requirement as stated above. 

3.0  AFTER AWARD OF THE CONTRACT 

3.1  Overall Schedule for the contract 

 The vendor/contractor shall submit within 2 weeks of Telex of Acceptance, a sufficiently detailed 
“Overall Schedule” in the activity network form clearly indicating the major milestones, inter-
relationship/inter-dependencies between various activities together with critical path and floats. 
The network shall be reviewed & approved by client/consultant and after incorporating their 
comments (if any) shall be issued for implementation by vendor/contractor within one week from 
receipt of comments. 

 The Overall Schedule thus finalized shall form a part of the contract. 

3.2  Functional Schedules 

 The vendor/contractor shall prepare detailed functional schedule for each function viz. 
Engineering, Ordering, Manufacturing & Delivery and Construction. The vendor/contractor shall 
also develop schedule progress “S” curve for each function and one overall schedule progress 
“S” curve for the total contract and submit the same to GAIL GAS/WGI for approval. Functional 
schedules submitted shall cover drawing schedule, MR schedule and equipment delivery 
schedule. 
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3.3  Progress Measurement Methodology 

 The vendor/contractor shall submit detailed progress measurement methodology to be adopted 
for measurement of progress for all phases of work i.e. Engineering, Ordering, Manufacturing & 
Delivery and Construction along with break up of weightages. This shall be discussed & finalized 
during kick-off meeting with the contractor. The progress basis shall be physical realization of 
work, such as in terms of deliverables and construction quantities accomplished. GAIL GAS/WGI 
reserves the right to modify the methodology in part or as full. 

3.4  Resource Deployment Schedule 

 The vendor/contractor shall submit resource deployment schedule, manpower (category-wise), 
equipment & machinery to be deployed to achieve the schedule of progress, as per “S” curve 
furnished for the total contract duration for both HO services & site activities. 

3.5  Catch-up Schedule 

 During the project execution, depending on the trend & slippage (if any), GAIL GAS/WGI may 
ask vendor/contractor to develop catch-up schedules for completion of all balance activities 
without change in contract completion date. This schedule shall be submitted to client/consultant 
for review. Accordingly the “S” curve for catch-up schedule shall be made and shown along with 
the original schedule. 

3.6  Contract Review Meetings 

 The vendor/contractor shall present project status at various review meetings as required or as 
asked by client/consultant. 

3.6.1  Monthly Review Meeting 

Level of participation:  Senior person of GAIL GAS/WGI and vendor/contractors. In case of 
vendor/contractor, the participants shall be project manager or above 
and construction in charge or above. 

Agenda:  a) Progress Status/Statistics 

 b) Status of Engineering, Ordering, Manufacturing &Delivery and 
Construction 

 c) Major hold ups/Slippages 

 d) Completion out look 

 f) Critical Issues with Action Plan 

 f) Any specific point from client/consultant 

3.6.2  Weekly Review Meeting at Site 
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Level of participation:  Contractor/consultant, Resident Construction Manager/Site 
Engineers/Job Engineers 

Agenda:  a) Weekly Programme v/s actual achieved in the last week and 
programme for the next week with resource mobilization plan. 

 b) Holdup analysis and Action Plan. 

3.7  Progress Reporting 

3.7.1  Monthly Progress Report 

 The vendor/contractor shall submit the Monthly Progress Report on regular basis to GAIL 
GAS/WGI from very next month of award of the contract as per attached formats (Attachment – 
I), covering total scope of work as per the contract. This report is to be issued within 5 calendar 
days from cut-off date, finalized during kick-off meeting. 

3.7.2  Weekly Progress Report 

 This report shall be prepared for activities in summarized fashion as per attachment – II and 
submitted by the vendor/contractor, every week on next day of weekly cut-off. The weekly cut-off 
day shall be informed during the kick-off meeting. 

3.7.3  Daily Progress Report 

 The vendor/contractor shall submit daily report to the consultant at construction site. The report 
shall include work completed, material received & resource deployed on previous day and work 
plan for the day. 

3.8  Documentation 

 The formats of reports, schedules and other Planning documents submitted by vendor/contractor 
shall be strictly as required by GAIL GAS/WGI. Other required formats shall be finalized during 
the kick-off meeting and shall be binding on the vendor/contractor. 
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SECTION V  
 

PAYMENT TERMS  
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PAYMENT TERMS 
 
1. CIVIL / STRUCTURAL WORK 
  
Payments will be made monthly against the work done during the preceding month on the basis 
of accepted unit rates as per Contract  in the following manner: 

- 90% payment shall be released on Pro-Rata basis against submission of CENVATable RA bill 

and other requisite document duly certified by Engineer-In-Charge. 

- 10% of contract price shall be payable on completion of all the work and issuance of 

Completion Certificate by Engineer-In -Charge 

 
2. MECHANICAL/ ELECTRICAL WORKS 
  
 90 % on Supply, fabrication, installation and testing 
  
 10% on completion of all works in all respects including final acceptance thereof. 
 
 
3.    PAYMENT METHODOLOGY  
 
3.1  The contractor shall raise CENVATable invoices on monthly basis. Bidder shall enclose all 

relevant documents as per check list issued by WGI/GAIL GAS including during kick off meeting. 
 
3.2  The payments to the Contractor will be released within a period of 15 days from the date of receipt 

of the complete invoice as per the terms and conditions of the Contract. 
 
3.3  Employer will release payment through e-payments only as detailed in the Bidding Document. 
 
3.4 Further break-up of Lump-sum Prices, if deemed necessary for any progressive payment of 

individual item may be mutually arrived at between Engineer-in-Charge and the Contractor. 
 
3.5  All payments against running bills are advance against the work and shall not be taken as final 

acceptance of work / measurement carried out till the final bill. 
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ATTACHMENT – I  
FORMS AND FORMATS 
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INDEX  
 
 

1. Bidder’s General Information F - 1   
2. Bid Form F – 2  
3. List of Enclosures F – 3  
4. Bank Guarantee For EMD / Bid Security F – 4 
5. Letter of Authority F – 5 
6. No Deviation Confirmation F – 6  
7. Certificate F – 7  
8. Details of Similar Work / Supply During Past 7 years F – 8  
9. Proforma of bank Guarantee For Contract Performance F – 9  
10. Certificate of Non-Involvement of Agent F – 10 
11. Check List F – 11 
12. Enterprise information Format F – 12 
13. Declaration – F- 13  
14. PF Details – F – 14 
15. Commercial Questionnaire – F – 15 
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 F-1  
BIDDER’S GENERAL INFORMATION 

 
To 
GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India 
  

1-1 Bidder Name:  ________________________________________ 

1-2 Number of Years in Operation:  ________________________________________ 

1-3 Address of Registered Office:     ________________________________________   

  City________________ District _________ 

     State _______________ PIN/ZIP__________        
                                                                                 
1-4 Operation Address 
          if different from above: ________________________________________ 
      

 ________________________________________ 
 

                                                        City________________ District _________ 

     State _______________ PIN/ZIP__________        
    

1-5 Telephone Number:                   _______________________________________ 

 (Country Code)       (Area Code)      (Telephone Number) 
    
1-6 E-mail address: ________________________________________ 

1-7 Website: ________________________________________ 

1-8 Fax Number: ________________________________________  

  (Country Code)       (Area Code)       (Telephone Number) 

1-9 ISO Certification, if any  {If yes, please furnish details} 

1-10 Bid Currency      __________________________________ 

1-11 Port of shipment / Dispatch Point     __________________________________ 

1-12 Whether Supplier / Manufacturer       _____________________________________  
          Dealer/Trader/Contractor         
 
1-13 Type of Material Supplies :                _____________________________________ 
  
1-14 Banker’s Name :                               _____________________________________  
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1-15 Branch :                                            _____________________________________  

 

1-16 Branch Code :                                 _____________________________________  

 

1-17 Bank account number :                    _____________________________________  

 

ONLY FOR INDIAN BIDDERS 

 

1-18 Excise Registration number :          _____________________________________  

 

1-19 Excise Range :                                _____________________________________  

 

1-20 Excise Division :                             _____________________________________  

 

1-21 Excise Collectorate :                       _____________________________________  

 

1-22 Local ST No. :                                 _____________________________________  

 

1-23 CST No. :                                        _____________________________________  

 

1-24 PAN No. :                                        _____________________________________  

 

1-25 Whether SSI Registrant Or not :     _____________________________________  
               
 

 
 

(SIGNATURE OF BIDDER WITH SEAL) 
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F-2 
BID FORM 

To 

GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India  

 

Dear Sir, 

 

After examining/reviewing the Bidding Documents for CNG Station Construction, including technical specifications, 
drawings, General and Special Conditions of Contract and Price schedule etc. the receipt of which is hereby duly 
acknowledged, we, the undersigned, are pleased to bid to execute the whole of the Job for the item in conformity with, 
the said Bidding Documents, including Corrigendum / Addenda Nos. ____________. 

We confirm that this bid is valid for a period of four (4) months from the date of opening of Techno-Commercial Bid, 
and it shall remain binding upon us and may be accepted by any time before the expiration of that period. 

If our bid is accepted, we will provide the performance guarantee equal to 10% (ten per cent) of the Contract Price, for 
the due performance with in fifteen days of such award. 

Until a final Contract is prepared and executed, the bid together with your written acceptance thereof in your 
notification of award shall constitute a binding Contract between us. 

We understand that Bidding Document is not exhaustive and any action and activity not mentioned in Bidding 
Documents but may be inferred to be included to meet the intend of the Bid Documents shall be deemed to be 
mentioned in Bidding Documents unless otherwise specifically excluded and we confirm to perform for fulfilment of 
Agreement and completeness of the Work in all respects within the time frame and agreed price. 

We understand that you are not bound to accept the lowest priced or any bid that you may receive. 

 

SEAL AND SIGNATURE 

DATE:    

Duly authorized to sign bid for and on behalf of ____________________________________ 

 

(SIGNATURE OF WITNESS) 
WITNESS NAME: 

ADDRESS: 
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F-3  

LIST OF ENCLOSURES 

  GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 

India 

Dear Sir, 

A. We are enclosing the following documents: 

1. Unpriced Bid 
2. EMD / Bid Security 
3. Price Bid   

 
 

B. We are enclosing the following documents on line as part of the bid: 

1. Documentary evidence required for meeting the Bid Evaluation criteria as per bidding document.  

2. Methodology of execution of work  

3. Execution schedule with interlinking of various activities in form of bar chart meeting the progressive 
delivery / completion schedule.  

4. All documents as per Clause 10 of ITB i.e. documents comprising the bid, Copy of Bidding Documents 
along with Addendum / Corrigendum no…… duly signed and sealed on each page, in token of 
confirmation that Bid Documents are considered in full while preparing the bid and in case of award, work 
will be executed in accordance with the provisions detailed in Bidding Documents.  

 

 

 

 

 

SEAL AND SIGNATURE OF BIDDER 
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F-4 
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 

 (To be stamped in accordance with the Stamp Act) 
 
Ref............... Bank Guarantee No......... 
 Date...................... 
To 
GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India 
 
Dear Sir(s), 
 
In accordance with Invitation for Bid under your reference No___________ M/s.______________________________ 
having their Registered / Head Office at _________________________(hereinafter called the Tenderer) wish to 
participate in the said   bidding for _________________________________________________________________ 
 
As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ is required to be submitted 
by the Bidder as a condition precedent for participation in the said bidding which amount is liable to be forfeited on the 
happening of any contingencies mentioned in the Bidding Document. 
 
We, the ____________________________________ Bank at_________________________________________ 
having our Head Office _______________________________________________________________________ 
(Local Address) guarantee and undertake to pay immediately on demand without any recourse to the bidder by GAIL GAS  
Ltd., the amount________________ ____________________ without any reservation, protest, demur and recourse.  Any 
such demand made by GAIL GAS, shall be conclusive and binding on us irrespective of any dispute or difference raised 
by the Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto ____________ [this date should be 6 months after the 
date finally set out for closing of bidding].  If any further extension of this guarantee is required, the same shall be extended 
to such required period on receiving instructions from 
M/s._________________________________________________________________________ 
whose behalf this guarantee is issued. 
 
In witness whereof the Bank, through its authorised officer, has set its hand and stamp on this ___________day of 
____________200 __at____________. 
 
WITNESS: 
 
(SIGNATURE)     (SIGNATURE) 
(NAME)      (NAME) 
      Designation with Bank Stamp 
 
(OFFICIAL ADDRESS)    Attorney as per 
      Power of Attorney No.________ 
      Date: ________________________ 
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INSTRUCTIONS FOR FURNISHING BANK GUARANTEE FOR EMD/BID SECURITY 

1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp duty applicable.  
The non-judicial stamp paper should be in the name of the issuing bank. In case of foreign bank, the said 
banks guarantee to be issued by its correspondent bank in India on requisite non-judicial stamp paper. 

2. The expiry date as mentioned in bid document should be arrived at by adding 2 months to the date of expiry 
of the bid validity unless otherwise specified in the Bidding Documents. 

3. The bank guarantee by bidders will be given from bank as specified in ITB 

4. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank guarantee /all 
future communication relating to the Bank Guarantee shall be forwarded to the Employer at its address as 
mentioned at ITB under intimation to Consultant. 

5. Bidders must indicate the full postal address of the bank along with the bank’s e-mail/ Fax no.  From where 
the earnest money bond has been issued. 

6. If a bank guarantee is issued by a commercial bank, then a letter to Employer confirming its net worth is 
more than Rs. 1,000,000,000/- (Rupees one hundred crore) or equivalent along with documentary evidence 
under intimation to Consultant.  
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F-5  
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT  

NEGOTIATIONS / CONFERENCES 

 

 

No.           Date: 

 
GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India  

 

Dear Sir, 

 

We _____________________________________ hereby authorize following representative(s) to attend Pre Bid 
Meeting / un-priced bid opening and price bid opening and for any other correspondence and communication 
against above Bidding Document: 
 
Name & Designation _______________________ Signature _________________ 

Name & Designation _______________________ Signature _________________ 

 

We confirm that we shall be bound by all commitments made by aforementioned authorised representatives. 

 

 

Yours faithfully, 

 

Signature 

Name & Designation 

For and on behalf of 

 

Note:    This letter of authority should be on the letterhead of the bidder and should be signed by a person competent 
and having the power of attorney to bind the bidder. 

 Not more than two persons are permitted to attend techno –commercial un-priced and price bid opening.  
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F – 6 

NO DEVIATION CONFIRMATION 

 
M/s GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India 
 
Dear Sir, 
 
We understand that any deviation / exception in any form may result in rejection of bid. We, therefore, certify that we 
have not taken any exceptions/deviations anywhere in the bid and we agree that if any deviation / exception is 
mentioned or noticed, our bid may be rejected.  
 

 

 

 (SEAL AND SIGNATURE OF BIDDER) 
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   F - 7  

CERTIFICATE 

GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India 
 
Dear Sir, 
 
If we become a successful bidder and pursuant to the provisions of the Bidding Documents, Fax of Intent is issued to 
us for supply of quoted items following certificate shall be automatically enforceable: 
 
“We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf and not on 
behalf of any other person or entity.  In particular, it is expressly understood and agreed that the Government of India 
is not a party to the Agreement and has no liabilities, obligations or rights there under.  It is expressly understood and 
agreed that the Employer is authorised to enter into Agreement, solely on its own behalf under the applicable laws of 
India.  We expressly agree, acknowledge and understand that the Employer is not an agent, representative or 
delegate of the Government of India.  It is further understood and agreed that the Government of India is not and shall 
not be liable for any acts, omissions, commissions, breaches or other wrongs arising out of the Agreement.  
Accordingly, we hereby expressly waive, release and forego any and all actions or claims, including cross claims, VIP 
claims or counter claims against the Government of India arising out of the Agreement and covenants not to sue to 
Government of India as to any manner, claim, cause of action or things whatsoever arising of or under the 
Agreement.” 
 
 
 

Seal and Signature of Bidder 
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DETAILS OF SIMILAR WORK DONE DURING PAST SEVEN YEARS 

Sr. 

No. 
Description 
of   the work 

Location of 
the work 

Full Postal Address 
and phone nos. of 
Client & Name of 
Officer-in-Charge 

Value of 
Contract 

Date of 
Commence-
ment of Work 

Scheduled 
Completion 

Time 
(Months) 

Date of 
Actual 

Completion 

Reasons for 
delay in project 
completion, if 

any 

         

         

         

         

         

         

         

         

         

         

         

         

 
 

 Note: Copies of Letter of awards and completion certificate for the above works to be enclosed. 
   The Work completed earlier than seven years need not be indicated here 
   The list of work, not of similar nature need not be indicated here 
   Failing to comply aforementioned instructions may lead to rejection of bid. 

                   
  
 
 

SEAL AND SIGNATURE OF BIDDER 
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F-9  
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE (UNCONDITIONAL) 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

To 
GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India 
 
 

Dear Sirs, 

M/s.__________________________________ having registered office at ____________________________ 
(hereinafter called the "CONTRACTOR" which expression shall wherever the context so require include its 
successors and assignees) have been awarded the work of ____________________________ for GGL, NOIDA 

The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs. ______________________(Rupees 
_______________________ only) as Initial/full Contract Performance Guarantee in the form therein mentioned. The 
form of payment of Contract 

Performance Guarantee includes guarantee executed by Nationalised Bank, undertaking full responsibility to 
indemnify GAIL Gas Ltd. (hereinafter called "OWNER" which expression shall wherever the context so require, 
include its successors and assignees) in case of default. 

The said ___________________________________ has approached the BANK (hereinafter called "BANK", which 
expression shall wherever the context so require include its successors and assignees) and at their request and in 
consideration of the premises, we, having our office at ______________________________ have agreed to give 
such guarantee as hereinafter mentioned. 

1. We ________________________________ hereby undertake to give the irrevocable and unconditional 
guarantee with you that if default shall be made by M/s. ______________________________ in performing 
any of the terms and conditions of the Contract or in payment of any money payable to GAIL Gas Ltd. We 
shall on first demand without demur, reservation, contest, recourse or protest and/or without reference to the 
CONTRACTOR pay to OWNER in such manner as OWNER may direct the said amount of Rupees 
____________________ only or such portion thereof not exceeding the said sum as OWNER may from 
time to time require. 

2. OWNER will have the full liberty without reference to us and without affecting this guarantee to postpone for 
any time or from time to time the exercise of any of the powers and rights conferred on OWNER under the 
contract with the said CONTRACTOR and to enforce or to forbear from enforcing any powers or rights or by 
reason of time being given to the said CONTRACTOR and such postponement or forbearance would not 
have the effect of releasing the BANK from its obligation under this DEBT. 

3. Your right to recover the said sum of Rs._____________________(Rupees ______________________ 
only) from BANK in manner aforesaid will not be affected or suspended by reason of the fact that any 
dispute or disputes have been raised by the said M/s_______________________________________ 
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and/or that any dispute or disputes are pending before any officer, tribunal or court and any demand made 
by OWNER in the BANK shall be conclusive and binding. The BANK shall not be released of its obligations 
under these presents by any exercise by OWNER of its liberty with reference to matters aforesaid or any of 
their or by reason or any other acts of omission or commission on the part of OWNER or any other 
indulgence shown by OWNER or by any other matter or thing whatsoever which under law would, but for 
this provision, have the effect of releasing the BANK. 

4.  The guarantee herein contained shall not be determined or affected by the liquidation or winding up, 
dissolution or change of constitution or insolvency of the CONTRACTOR but shall in all respects and for all 
purposes be binding and operative until payment of all money due to OWNER in respect of such liabilities is 
paid. 

5.  This guarantee shall be irrevocable and shall remain valid upto ____________________________ (This 
date should be 90 (Ninety) days after the expiry of defect liability period) in accordance with the terms of 
contract which period is deemed to complete on ___________________. The BANK undertakes not to 
revoke this guarantee during its currency without previous consent of OWNER and further agrees that the 
Guarantee contained shall continue to be enforceable till the OWNER discharges this guarantee. However, 
if for any reason, the CONTRACTOR is unable to complete the work within the period stipulated in the 
contract and in case of extension of the date of completion resulting in extension of defect liability period or 
the CONTRACTOR fails to perform the work fully, the BANK hereby agrees to further extend this guarantee 
at the instance of the CONTRACTOR till such time as may be determined by the OWNER. If any further 
extension of this guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s ________________________ on whose behalf this guarantee is issued. 

6.  The BANK also agrees that OWNER at its option shall be entitled to enforce this guarantee against the 
surety, as a principal debtor in the first instance without proceeding against CONTRACTOR and not 
withstanding any security or other guarantee that OWNER may have in relation to the CONTRACTOR's 
liabilities. 

7.  The Bank Guarantee's payment of an amount is payable on demand and in any case within 24 hours of the 
presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release payment on 
demand, a penal interest of 24% per annum shall become payable immediately and any dispute arising out 
of or in relation to the said Bank Guarantees shall be subject to the jurisdiction of Delhi Courts. 

8.  Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the Contractor up to 
a total amount of (amount of guarantees in words and figures) and we undertake to pay you, upon your first 
written demand declaring the Contractor to be in default under the contract and without caveat or argument, 
any sum or sums within the limits of (amount of guarantee) as aforesaid, without your needing to prove or 
show grounds or reasons for your demand or the sum specified therein. This guarantee is valid until the 
_______day of_______20______. 

9.  We have power to issue this guarantee in your favour under memorandum and Article of Association and 
the undersigned has full powers to do so under the Power of Attorney / Resolution of the Board of Directors 
dated_________ accorded to him by the bank. 

Yours faithfully, 
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(Signature of a person duly  
authorised to sign on behalf  
of the Bank) 

Place: 
 
WITNESS: 
 
1................................................... (Signature) 
 
.................................................. (Printed Name) 
 
2. ................................................. (Designation) 
 
................................................... (Common Seal) 
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INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE GUARANTEE 

 

1. The Bank Guarantee (BG) by successful bidder(s) will be given on non-judicial stamp paper as per 
stamp duty applicable.  The non-judicial stamp paper should be in name of the issuing bank. BG 
shall be through branches of Indian Public Sector Banks (Nationalised). In case of foreign bank, the 
said bank guarantee to be issued by its correspondent bank in India on requisite non-judicial stamp 
paper and place of bid to be considered as Owner address. 

2. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank guarantee 
and all future communication relating to the Bank Guarantee shall be forwarded to Owner. 

3. The Performance Guarantee shall be valid for the duration of 90 days beyond the expiry of 
Warrantee / Guarantee period. 

 4. If a bank guarantee is issued by a commercial bank, then a letter to Owner and copy to  Consultant 
 confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one  hundred Crores). or its 
 equivalent in foreign currency along with a documentary  evidence. 
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F-10         
CERTIFICATE OF NON-INVOLVEMENT OF AGENT 

 
GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India 
 

Dear Sir, 

 
This is to certify that we have not engaged involve any Agent / Consultant / Retainer / Associate who is not an 
employee of _____________________ (name of your company) for payment of any remuneration thereof in India or 
abroad. Therefore, no Agent’s / Representative’s / consultant’s commission is payable in India or abroad against this 
Contract. 
 
 
 
 
 

SIGNATURE AND SEAL OF BIDDER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Notes: 
 
1. This certificate should be issued in the Letter Head of the Bidder. 
2. This certificate is to be issued only if there is no Agent /Consultant/Retainer/Associate is involved.
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       F-11  
CHECK LIST 
 

Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to facilitate the 
bidder to make sure that the necessary data / information as called for in the bid document has been submitted by 
them along with their offer. This, however, does not relieve the bidder of his responsibilities to make sure that his 
offer is otherwise complete in all respects. 
 
Please ensure compliance and tick (√) against following points: 

S. NO. DESCRIPTION 
 STATUS 

1.0 Signing and stamping each sheet of offer, original e-bid document 
including drawings, addendum (if any) 
 

 

2.0 Confirm that the following details have been submitted in the Un-
priced part of e-bid: 

 

 a) Covering Letter, Letter of Submission   

 b) Letter of Authority (Format F – 5) in physical form.  

 c) Signed and stamped original copy of bid document along with 
drawings and addendum (if any) 

 

 d) Power of Attorney in the name of person signing the bid in 
Physical form 

 

 e) Detailed activity schedule proposed to be adopted for execution 
of work and completion in the form of Bar Chart 

 

 f) Agreed Terms and Conditions with Section – IV duly filled in and 
signed  

 
NA 

3.0  Confirm that all forms are enclosed with the bid duly signed by 
authorised person(s) 

 

4.0  Confirm that the price part of bid has been duly filled in for each 
item, signed and stamped on each page separately  

 

5.0  Confirm that proper page nos. have been given in sequential way 
in all the documents submitted along with your offer with Index. 

 

6.0  Confirm that any correction in the Un-priced part of bid has been 
initialled and stamped by the authorized person. 

 

7.0  Confirm that any correction in the “Price Part” part has been 
signed in full and stamped by the authorized person. 
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S. NO. DESCRIPTION 
 STATUS 

8.0  Confirmation that no deviations are taken against commercial 
and technical specifications of the bid document.    

 

10.0  Confirm that annual reports for last three financial years & duly 
filled in Form 3A & 3B are enclosed in the offer for financial 
assessment. 

 

11.0  Confirm that copies of Purchase Order, Inspection release note 
etc are enclosed confirming the experience of manufacturing the 
quoted items. 

 

 

 

 
SEAL AND SIGNATURE OF BIDDER 
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FORM 12 
ENTERPRISE’S INFORMATION WITH RESPECT TO THE MICRO, SMALL AND MEDIUM ENTERPRISES 

DEVELOPMENT ACT, 2006  
(FOR INDIAN BIDDERS)  

 
 
Bidder may be aware that a new Act “Micro, Small and Medium Enterprises Development Act 2006” (‘MSMED’) has 
come into force from 2 October 2006, which has repeated the provisions of the old Act regarding Small Scale 
Industrial undertakings.   
 
As per the MSMED Act, enterprises engaged in the manufacture/production of goods or rendering/providing of 
services are to be classified into Micro, Small and Medium enterprises based on the investment in plant and 
machinery/equipment. 
 
The term enterprises stated in the above paragraph includes Proprietorship, Hindu undivided family, Association of 
persons, Cooperative Society, Partnership firms, undertaking or any other legal entity. 
 
For the ready reference the definition of Micro, Small and Medium enterprises is given below: 
 
Classification of enterprises engaged in: 

a) Manufacture or production of goods pertaining to any industry specified in the First Schedule to the 
Industries (Development and Regulation) Act 1951 as 

 
Nature of enterprise Investment in plant & machinery (#) 
Micro Does not exceed INR 25 Lac 
Small More than INR 25 Lac but does not exceed INR 5 Crores 
Medium More than INR 5 Crore but does not exceed INR 10 

Crores 
 

b) providing or rendering  services 
 

Nature of Enterprise Investment in equipment 
Micro Does not exceed INR 10 Lac 
Small More than INR 10 Lac but does not exceed INR 2 Crores 
Medium More than INR 2 Crore but does not exceed INR 5 Crores 

 
(#) In calculating the investment in plant & machinery, the cost of pollution control, research and development, 
industrial safety devices and such other items as may be specified will be excluded 
 
(I) Based on the investment criterion mentioned above, Bidder to confirm whether their enterprise is a 

Micro/Small/Medium enterprise as  follows: 
 

“We (Bidder) confirm that we are a micro /small / medium enterprise under the MSMED Act 2006.”  (Please 
strike off whichever status is not applicable)  
 
Please note that if Bidder do not provide the above confirmation in Bid Document then it will be 
presumed that they do not qualify as a micro or small enterprise  under the MSMED Act 2006. 
 
(II) Further, with respect to micro and small enterprises, the MSMED Act defines the term ‘supplier’ as an 

enterprise which has filed a memorandum with the authority specified by the respective State 
Government. 

 
If the Bidder is a micro / small enterprise and has filed a memorandum with the specified authority, then Bidder to 
confirm the following: 
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“We (Bidder) are a supplier within the definition of section 2(n) of the MSMED Act ________ (Yes/No).” 

 

If the response to the above is ‘Yes”, Bidder to provide Purchaser a copy of the Entrepreneurs Memorandum (EM) 
filed with the authority specified by the respective State Government. 

 

If the confirmation is not furnished in Bid Document,  it will be presumed that the Bidder is not a supplier 
under the MSMED Act.  Further if Bidder do not provide the evidence in terms of the EM, Bidder will not be 
considered as a supplier. 
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F- 13 
DECLARATION 

 
 

We confirm that we are not under any liquidation court receivership or under holiday list for similar proceedings. 

We also confirm that we have not been banned or de listed by any Government or Quasi Government agencies of 
PSU.  
 

SEAL AND SIGNATURE OF BIDDER 
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F- 14 
 

DETAILS OF P.F. REGISTRATION 
 
 
GAIL GAS Limited 
2nd Floor, HHEC Building 
A-2, Sector-2  
Noida – 201301(UP) 
India 
 
Dear Sir (s), 
 
We confirm that the following PF account (Copy Enclosed) is under operation and shall be used for all PF related 
activities for the labour engaged by us for the work (awarded to us).  
 
PF REGISTRATION NO.  : 
 
DISTRICT & STATE  : 
 
SIGNATURE OF THE BIDDER: ________________________________ 
 
NAME OF THE BIDDER: ________________________________ 
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FORM F-15  
COMMERCIAL QUESTIONNAIRE 

 
The bidder’s reply/confirmation as furnished in the commercial questionnaire shall supersede the stipulations 
mentioned elsewhere in their bid:- 
 

SL. 
No. WGI’s QUERRY  

BIDDER’s REPLY / CONFIRMATION  

1.0 Confirm that Bid Security as per bid stipulations have been 
furnished along with bid.  

 

2.0 Confirm that Bid is valid for a period of four (4) months from 
the date of submission of Bid.  

 

3.0 Confirm that all details, in un-priced part has been 
submitted with bidding document.  

 

4.0 Confirm that Prices have been submitted in format as 
described in bidding document.  

 

5.0 Confirm your compliance to critical stipulations of bid 
document as mentioned in ITB.  

 

6.0 Confirm your compliance to scope of work mentioned in the 
Bidding Document.  

 

7.0 Confirm that all materials shall be supplied as per standards 
& specifications given in the Bidding Document. Please 
note that scope of supply mentioned in the Bidding 
Document is not limitative. Except for the material 
specifically identified as that to be issued by 
Employer/Consultant, Contractor's scope shall include 
supply of all materials required for completion of Work 
irrespective of whether such materials are mentioned in the 
Bidding Document or not.  

 

8.0 Confirm your acceptance for Time Schedule as mentioned 
in Bidding Document.  

 

9.0 Confirm that your quoted prices includes the cost for 
carrying out complete work as per drawing / specific 
requirement / schedule of price / scope of work, scope of 
supply mentioned in the bidding document whether 
expressly mentioned in the item description of SOR or not.  

 

10.0 Confirm that the quoted prices include all taxes, duties and 
other levies as specified in ITB / SCC / GCC.  

 

11.0 Confirm that adequate numbers of construction equipments, 
tools, tackles, etc. have been proposed which will be 
sufficient to complete the work as per the time schedule.  

 

12.0 Confirm that you have proposed adequate Project / Site 
organization with qualified supervisory personnel having 
sufficient experience and the chart is enclosed.  
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SL. 
No. WGI’s QUERRY  

BIDDER’s REPLY / CONFIRMATION  

13.0 Confirm that there is no terms & conditions mentioned in the 
Price part and in case any terms and conditions is 
mentioned, the same shall be treated as null & void.  

 

14.0 Please confirm that all safety rules & regulations as 
mentioned in bidding document or notified at later date by 
Employer/Consultant during execution shall be adhered to 
by Contractor within quoted Prices.  

 

15.0 Detailed planning schedule developed by Contractor after 
Contract award may be subject to fluctuations depending 
upon actual progress of the project and available Work 
front. Co-ordination and making available by Contractor of 
all staff, manpower, construction equipment, tools, cranes, 
etc. and materials as required for a timely Completion of all 
Work as per Employer/Consultant's construction and priority 
schedule and in accordance with the available Work front 
are to be included in the pricing". Notwithstanding the above 
provision, the bidder shall submit these details in 
accordance with the volume of work, which may be 
reviewed and commented by us during pre award stage/ 
post award stage.  

 

16.0 Confirm that all the forms are filled and submitted along with 
un-price part of offer, strictly as per proforma given in the 
bidding document.  

 

17.0 Confirm that your price is fixed till completion of work in all 
respect as specified in Special conditions of contract.  

 

 
 
SIGNATURE OF THE BIDDER: ________________________________ 
 
NAME OF THE BIDDER           : ________________________________ 
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Purpose of Attachment II 

PROCEDURE FOR EVALUATION OF PERFORMANCE OF  
VENDORS / CONTRACTORS / CONSULTANTS 

1.0 GENERAL 

A system for evaluation of vendors / contractors and their performance is a key process and important to 
support an effective purchasing & contracting function of an organization. 

Performance of all participating Vendors / Contractors / Consultants need to be closely monitored to ensure 
timely receipt of supplies from a Vendor, completion of an assignment by a Consultant or complete execution 
of order by a contractor within scheduled completion period. For timely execution of projects and meeting the 
operation & maintenance requirement of operating plants, it is necessary to monitor the execution of order or 
contracts right from the award stage to completion stage and take corrective measures in time  

2.0  OBJECTIVE: 

The objective of Evaluation of Performance aims to recognize, and develop reliable Vendors / Contractors / 
Consultants so that they consistently meet or exceed expectations and requirements.  

The purpose of this procedure is to put in place a system to monitor performance of Vendors / Contractors / 
Consultants associated with GAIL GAS in Projects and in O&M so as to ensure timely completion of various 
projects, timely receipt of supplies including completion of works & services for operation and maintenance of 
operating plants and quality standards in all respects.  

3.0 METHODOLOGY: 

(i) Preparation of Performance Rating Data sheet 

Performance Rating Data Sheet for each and every Vendor / Contractor or Consultant for all orders / 
Contracts with a value of Rs.1Lakh and above is recommended to be drawn up. These data sheets 
are to be separately prepared for orders/contracts related to Projects and O&M. Format, Parameters, 
Process, responsibility for preparation of Performance Rating Data Sheet are separately mentioned.  

(ii) Measurement of performance 

  Based on the parameters defined in Data Sheet, Performance of concerned Vendor, Contractor or 
Consultant would be computed and graded accordingly. The measurement of the performance of the 
Party would be its ability to achieve the minimum scoring of 60% points in the given parameters 
individually and collectively.  Any Party failing to secure less than the minimum score in any of the 
parameters shall not be considered to remain in business with GAIL GAS. 

(iii) Initiation of Measures  

Depending upon the Grading of Performance, corrective measures would be initiated by taking up the 
matter with concerned Vendor  /Contractor / Consultant. Response of Vendor/Contractor/Consultant 
would be considered before deciding further course of action. 

(iv) Implementation of Corrective Measures: 

Based on the response of Vendor/Contractor/Consultant, concerned Engineer -In Charge for the 
Projects and/or OIC in case of O&M would recommend for continuation or discontinuation of such 
party from the business of GAlL GAS. These recommendations would be submitted to the Competent 
Authority who would pass a reasoned order for putting the party on Holiday / blacklisting.  
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(v)  Orders/contracts placed on propitiatory / OEM basis for O&M will be evaluated and, if required, 
corrective action will be taken for improvement in future.  

4.0 EXCLUSIONS: 

The following would be excluded from the scope of evaluation of performance of Vendors / Contractors / 
Consultants. 

(i)  Orders / Contracts below the value of Rs. 1 Lakh 

(ii) One time vendor /  Contractor / Consultant. 

(iii) Orders for Misc ./ Administrative items / Non stock Non valuated items. However, concerned 
Engineer-In-charge / OICs will continue to monitor such cases so as to minimize the impact on 
Projects / O&M plants due to non performance of Vendors / Contractors / Consultants in all such 
cases,   

5.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ CONTRACTORS/ CONSULTANT  

5.1 FOR PROJECTS 

(i) Evaluation of performance of Vendors/ Contractors/ Consultants in case of PROJECTS shall be done 
immediately with commissioning of any Project. 

(ii) On commissioning of any Project, EIC (Engineer in Charge) / Project in-charge shall prepare a 
Performance Rating Data Sheet (Format at Annexure—I) for all Orders and Contracts excluding 
cases under para 4.0 

(iii)  Depending upon the Performance Rating, following action need to be initiated by Engineer-in-charge / 
Project-in-charge  

Sl. No. Performance Rating Action 
1 Poor Seek explanation for poor performance  
2. Fair Seek explanation for fair performance  
3. Good Letter to the concerned for improving 

performance in future. 
4. Very Good  No further action.  

 (iv) Reply from concerned Vendor / Contractor / Consultant shall be examined, In case of satisfactory 
reply, Performance Rating data Sheet to be closed with a letter to the concerned for improving 
performance in future. 

(v) When no reply is received or reasons indicated are unsatisfactory, the following actions need to be 
taken:  

(A)  Where performance rating is “Poor”:  

(i)  Recommend such defaulting Vendor/ Contractor / Consultant for putting on HOLIDAY for a 
period of 1 year. 

(ii) When his performance has affected overall completion schedule of the project, recommend 
such defaulting Vendor / Contractor / Consultant for putting on HOLIDAY for a period of 2/3 
years,  

 
   B. Where Performance Rating is “FAIR”  
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Recommend for issuance of warning to such defaulting Vendors / Contractors / Consultants to 
improve their performance.  

 
(vi) Irrespective of Performance rating, where Vendor / Contractor / Consultant submit forged documents 

in respect of experience, turnover and any other condition forming the basis for tie pre-qualifying / 
eligibility criterion, such Vendor / Contractor / Consultant should be recommended for 
BLACKLISTING. 

 
(vii) On receipt of consolidated recommendations of Engineering-in-Charge of a Project, the Project 

Manager will constitute a Committee of Head of Projects, C&P and Finance to examine the 
recommendations forwarded by the Engineer-in charge.  

(viii) In case committee recommends putting a party on holiday or for blacklisting, the Project Manager will 
put up the recommendation on of committee to the concerned Director through Corporate C&P Deptt. 
along with a draft show cause notice providing a opportunity to defend his case. The draft show cause 
notice should be vetted by Legal Deptt. 

(ix)  After obtaining approval from the concerned Director, Corporate C&P department will issue the show 
cause notice to the concerned party. 

(x)  On receipt of reply in response to show cause notice, Corporate C&P Deptt. will forward the same to 
Project Manager who after taking legal opinion will prepare a proposal for keeping the party on 
Holiday / for blacklisting and forward the same to Corporate C&P Deptt. for obtaining the approval of 
the concerned Director.  
 

(xi) After obtaining approval from the concerned Director, Corporate C&P Deptt. will issue a letter to the 
party convoying the decision of putting him on holiday for the specific period or blacklisting the party.  

(xii) A list of all parties put on holiday or blacklisted will be communicated to all concerned and will also be 
maintained at GAIL GAS Intranet.  

(xiii) However, Holiday restrictions shall not apply on Vendors for procurement of spares from them on 
proprietary basis.  

5.2 FOR CONSULTANCY JOBS  

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as described in para 5.1 for 
Projects except the functions of Project Manager will be performed by concerned In-charges of user Deptts. 
such as Project Development, Business Development, E&P, HR, Finance, HSE etc. The provision of para 5.1 
(xiii) will not be applicable for consultancy jobs.  

5.3 FOR OPERATION & MAINTENANCE 

(i) Evaluation of performance of Vendors / Contractors/ Consultant in case of Operation and 
Maintenance shall be done immediately after execution of order / contract.  

(ii) After execution of order a Performance Rating Data Sheet (Format at Annexure2) shall be prepared 
for all Orders by Site C&P and for all Contracts/Services by respective Engineer-In-Charge excluding 
cases under para 4.0 

(iii) Depending upon Performance Rating, following action need to he initiated by Site C&P:  

Sl. No. Performance Rating Action 
1 Poor Seek explanation for poor performance  
2. Fair Seek explanation for fair performance  
3. Good Letter to the concerned for improving 
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performance in future. 
4. Very Good  No further action.  

 

(iv) Reply from concerned Vendor/Contractor/Consultant shall be examined. In case of satisfactory reply, 
Performance Rating data Sheet to be closed with a letter to the concerned for improving performance 
in future. 

(v) When no reply is received or reasons indicated are unsatisfactory, the following actions need to be 
taken: 

(A) Where performance rating is “POOR” 

(i)  Recommend such defaulting Vendor/ Contractor/Consultant for putting on HOLIDAY for a 
period of 1 year.  

(ii)  When his performance has seriously affected the operation & maintenance of plant, 
recommend such defaulting Vendor/ Contractor/Consultant for putting on HOLIDAY for a 
period of 2/3 years. 

(B) Where performance rating is “FAIR” 

 Recommend for issuance of warning to such defaulting Vendors/Contractors/Consultants to 
improve their performance.  

(vi) Irrespective of Performance rating, where Vendor/ contractor / Consultant submit forged documents 
such Vendor/Contractor/Consultant should be recommended for BLACKLISTING.  

(vii) A quarterly meeting of HOD (C&P), HOD (F&A) and HOD of respective departments shall be held at 
Site to review and examine all cases requiring putting the. Vendors / contractors / consultants on 
holiday for final decision. 

(viii) On receipt of recommendation of committee for putting a party on Holiday or for blacklisting, OIC will 
put up the recommendation of Committee to the concerned Director through Corporate C&P Deptt. 
along with a draft. show cause notice providing a final opportunity to party to defend his case. The 
show cause notice will be legally vetted.  

(lx) After obtaining approval from the concerned Director, Corporate C&P department will Issue the show 
cause notice to the concerned party.  

(x) On receipt of reply in response to show cause notice, Corporate C&P Dept. will forward the same to 
OIC who after taking legal opinion will prepare a proposal for keeping the party on Holiday / for 
blacklisting and forward the same to Corporate C&P Dept. for obtaining the approval of the concerned 
Director  

 
(xi) After obtaining approval from the concerned Director, Corporate C&P Dept. will issue a letter to the 

party conveying the decision of putting him on holiday for the specific period or blacklisting the party.  
 
(xii) A list of all parties put on holiday or blacklisted will be communicated to all concerned and will also be 

maintained at GAIL GAS Intranet. 
 
(xiii) However, Holiday restrictions shall not apply on Vendors for procurement of spares from them on 

proprietary basis.  
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6.0 REVIEW & RESTORATION OF PARTIES PUT ON HOLIDAY/BLACKLISTED  

6.1 After expiry of Holiday period, the vendors/contractors/consultants will have been put on Holiday due 
to delay in completion schedule be automatically restored to participate in business with GAIL GAS. 
parties who have been put on Holiday due to quality problems will be restored only after a review by 
the committee which had earlier recommended the party to be put on Holiday.  

6.2 The period of Holiday will be from one year to three years depending upon the seriousness of failure. 
It can be three years extreme cases and may be one year or two years depending upon the nature of 
failure in performance.  
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ANNEXURE – 1U 

 
PERFORMANCE RATING DATA SHEET 

U(FOR PROJECTS/CONSULTANCY JOBS)U 

 
i) Project / Work Centre   : 
 
ii) Order / Contract No. & Date   : 
 
iii) Brief description of Items Works / Assignment  : 
  
iv) Order / Contract Value (Rs.)   : 
 
v) Name of Vendor/Contractor/Consultant   : 
 
vi) Contracted      delivery / Completion Schedule  : 
   
vii) Actual Delivery / Completion Date   : 
 

Performance 
Parameter 

Delivery /Completion 
Performance 

Quality 
Performance 

Reliability 
Performance

Total 

Maximum Marks 40 40 20 100 

Marks Allocated (*)     

 Remarks (if any) : 
 
PERFORMANCE RATING (**) :  
Note :  
(*)   Allocation of marks would be as per enclosed instructions 
(**) performance rting shall be classified as under : 
 

Sl. 
No. 

Range (Marks) Rating Signature of Authorized Signatory : 

1. 60 & below POOR  
2. 61-75 FAIR Name: 
3. 76-90 GOOD  
4. More than 90 VERY GOOD Designtion : 

 
1.1 INSTRUCTIONS FOR ALLOCATION OF MARKS 

1.1.1 Marks are to be allocated as under : 
 
1.1.2 Delivery/Completion Performance 40 marks 
 

UDelivery Period / Completion 
ScheduleU 

1.2 Delay in Weeks 1.3 Marks 

A) Up to 3 months Before CDD 40 
  Delay upto 4 weeks 35 
  Delay upto 8 weeks 30 
  Delay upto 10 weeks 25 
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UDelivery Period / Completion 
ScheduleU 

1.2 Delay in Weeks 1.3 Marks 

  Delay upto 12 weeks 20 
  Delay upto 16 weeks 15 
  More than 16 weeks 0 
    
b) Above 3 months Before CDD 40 
  Delay upto 4 weeks 35 
  Delay upto 8 weeks 30 
  Delay upto 10 weeks 25 
  Delay upto 16 weeks 20 
  Delay upto 20 weeks 15 
  Delay upto 24 weeks 10 
  More than 24 weeks 0 

 
1.2 QUALITYPERFORMANCE    40 MARKS 
 
 For Normal Cases : No Defects/No Deviation/No Failure 40 Marks 
 

i) Rejection/Defects Marks to be allocated on pro-rata basis for 
acceptable quantity as compared to total 
quantity for normal cases 

10 Marks 

ii) Wrong quality to create 
endanger system 
integration and safety 
of the system. 

Failure of severe nature 
- Moderate nature 
- Low severe nature 

0 marks 
5 Marks 
10-25 Marks 

iii) Number of deviations 1. No deviation 
2. No. of deviations <2 
3. No. of deviations >2 

5 Marks 
2 Marks 
0 Marks 

 
1.3 RELIABILITY PERFORMANCE     20 MARKS 
 
A. FOR WORKS / CONTRACTS 

i) Submission of order acceptance, agreement, PBG, Drawings and other 
documents within time 

4 marks 

ii) Mobilization of resources as per Contact and in time 4 marks 

iii) Liquidation of Check-list points 4 marks 

iv) Compliance to statutory and HS & E requirements 

Or 

Reliability of Estimates/Design/Drawing etc. in case of Consultancy jobs 

4 marks 

v) Timely submission of estimates and other documents for Extra, 
Substituted & AHR items 

4 marks 

 

B.  FOR SUPPLIES  

i) Submission of order acceptance, agreement, PBG, Drawings and other 
documents within time 5 marks 

ii) Attending complaints and requests for after sales service / warranty 
repairs and / or query / advice (upto the evaluation period)  5 marks 
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iii) Response to various correspondence and conformance to standard like 
ISO  5 marks 

iv) Submission of all required documents including test certificates at the time 
of supply.  5 marks 

 
ANNEXURE – 2  

PERFORMANCE RATING DATA SHEET (FOR O & M) 

 

(i) Location   : 

(ii) Order / Contract No. & Date : 

(iii) Brief Description of items : 
Work / Assignment    

(iv) Order / Contract Value  : 
(v) Name of the vendor / contractor :   

/ consultant   
(vi) Contracted delivery /  :  

Completion Schedule  
(vii) Actual delivery /   : 

Completion date  
 

Performance 
Parameter 

Delivery 
Performance 

Quality 
Performance 

Reliability 
Performance Total 

Maximum 
Marks     

Marks 
Allocated (*)     

 
Remarks (If any) 
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PERFORMANCE RATING (**)   
 
 
Note: (*) Allocation of Marks to be as per enclosed instructions  
         (**) Performance rating shall be classified as under:  
 
 
 

Sl. No Range (Marks) Rating 

1 60 & Below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY GOOD  

 
 

Instruction for allocation of marks (O&M) 
 

1. Marks are to be allocated as under:  
 

1.1 DELIVERY / COMPLETION PERFORMANCE   40 Marks  
 
 

 

UDelivery Period / 
Completion ScheduleU 

 

Delay in Weeks 

 

Marks 

A) Up to 3 months Before CDD 40 

  Delay upto 4 weeks 35 

  Delay upto 8 weeks 30 

  Delay upto 10 weeks 25 

  Delay upto 12 weeks 20 

  Delay upto 16 weeks 15 

  More than 16 weeks 0 

B) Above 3 months Before CDD 40 
  Delay upto 4 weeks 35 
  Delay upto 8 weeks 30 
  Delay upto 10 weeks 25 
  Delay upto 16 weeks 20 
  Delay upto 20 weeks 15 
  Delay upto 24 weeks 10 
  More than 24 weeks 0 
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1.2 QUALITY PERFORMANCE       40 Marks  

 
For Normal Cases: No Defects / No Deviation / No Failure:   40 Marks  
 

i) Rejection Defects 

Marks to be allocated on 
prorata basis for acceptable 
quantity as compared to total 
quantity for normal cases  

10 marks  

ii) When quality failure 
endanger system integration 
and safety of the system 

Failure of severe nature 
- Moderate nature 
- Low severe nature 

0 Marks 
5 Marks  
10-25 Marks  

iii) Number of 
deviations 

1. No deviation 
2. No. of Deviations  ≤ 2  
3. No. of Deviation > 2  

5 Marks 
2 Marks 
0 Marks 

 
1.3 RELIABILITY PERFOMANCE        20 Marks  
 
A. FOR WORKS / CONTRACTS  
 

i Submission of order acceptance agreement, 
PBG, Drawing and Other documents within time. 4 Marks 

ii Mobilization of resources as per contract and in 
time 4 Marks 

iii Liquidation of check list points 4 Marks 

iv 

Compliance to statutory and HS & E requirement 
Or 

Reliability of estimates / Design / Drawing etc. in 
case of consultancy jobs. 

4 Marks 

v Timely submission of estimates and other 
documents for extra, substituted & AHR items. 4 Marks 

 
B. FOR SUPPLIES  

 

i Submission of order acceptance agreement, 
PBG, Drawing and Other documents with in time. 5 Marks 

ii 
Attending complaints and requests for after sales 
service / warranty repairs and / or query / advice  
(up to the evaluation period) 

5 Marks 

iii Response to various correspondence and 
conformance to standards like ISO 5 Marks 

iv Submission of all required documents including 
Test Certificates at the time of supply.  4 Marks 
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