

**Tender No - 110290/WGI/GAIL GAS/29-R0**

**Dated – 23.11.2010**

Sr. No.	Section / Clause No.	Tender Doc. Page No.	Clause Description	Added / Modified / Deleted																
1.	IFB 1.2.6	3 of 117	Last date and time for submission of bid	Extended up to "06.12.2010 at 14:00 Hrs" from "24.11.2010 at 14:00 Hrs"																
2.	IFB 1.2.7	3 of 117	Date and time of opening of Un-priced Bids at WGI office, New Delhi	Extended up to "06.12.2010 at 14:30 Hrs" from "24.11.2010 at 14:30 Hrs"																
3.			SOR – Meerut City for Option 2 and Option 3	Revised SOR attached for Option 2 and Option 3 for Meerut City																
4.	IFB Cl.1.2.3 and 6 Vol. I of II of SCC Goods	2/57 of 117	Delivery Schedule	Revised Delivery Schedule is as follows: <table border="1" data-bbox="824 829 1507 1470"> <thead> <tr> <th>Option</th> <th>Option Description</th> <th>Delivery Schedule</th> <th>Effective Date of Start</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Supply of Bare Pipes</td> <td>Progressively from beginning of 8<sup>th</sup> week and up to end of 10<sup>th</sup> week.</td> <td>From Date of Issue of FOI</td> </tr> <tr> <td>2</td> <td>Coating in India of Bare Pipes issued by Gail Gas, transportation to Designated storage yard</td> <td>Delivery to start from beginning of 6<sup>th</sup> week from Date of Intimation and shall complete by 8<sup>th</sup> week.</td> <td>From Date of Intimation by GAIL Gas/ WGI of readiness of Bare Line Pipes for lifting from Manufacturer's Works for PE coating.</td> </tr> <tr> <td>3</td> <td>Supply of Coated Pipes at Designated storage yard</td> <td>Delivery progressively from 14<sup>th</sup> week and completion by 16<sup>th</sup> week.</td> <td>From Date of Issue of FOI</td> </tr> </tbody> </table>	Option	Option Description	Delivery Schedule	Effective Date of Start	1	Supply of Bare Pipes	Progressively from beginning of 8 <sup>th</sup> week and up to end of 10 <sup>th</sup> week.	From Date of Issue of FOI	2	Coating in India of Bare Pipes issued by Gail Gas, transportation to Designated storage yard	Delivery to start from beginning of 6 <sup>th</sup> week from Date of Intimation and shall complete by 8 <sup>th</sup> week.	From Date of Intimation by GAIL Gas/ WGI of readiness of Bare Line Pipes for lifting from Manufacturer's Works for PE coating.	3	Supply of Coated Pipes at Designated storage yard	Delivery progressively from 14 <sup>th</sup> week and completion by 16 <sup>th</sup> week.	From Date of Issue of FOI
Option	Option Description	Delivery Schedule	Effective Date of Start																	
1	Supply of Bare Pipes	Progressively from beginning of 8 <sup>th</sup> week and up to end of 10 <sup>th</sup> week.	From Date of Issue of FOI																	
2	Coating in India of Bare Pipes issued by Gail Gas, transportation to Designated storage yard	Delivery to start from beginning of 6 <sup>th</sup> week from Date of Intimation and shall complete by 8 <sup>th</sup> week.	From Date of Intimation by GAIL Gas/ WGI of readiness of Bare Line Pipes for lifting from Manufacturer's Works for PE coating.																	
3	Supply of Coated Pipes at Designated storage yard	Delivery progressively from 14 <sup>th</sup> week and completion by 16 <sup>th</sup> week.	From Date of Issue of FOI																	

**Corrigendum-2 is to be treated as part of the original Tender document and while submitting your offer; Corrigendum-2 shall also be signed, stamped and submitted along with Tender Document.**